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SECTION 1 – ADVERTISEMENT FOR BIDS 
 
PROJECT:  Town of Elkton – South Fork Shenandoah River Bank Stabilization   

DEQ SLAF Grant #17-18 
    

LOCATION:  Town of Elkton, Virginia  
DATE:   September 14, 2018 

 
Invitation for Bids 
 
The Town of Elkton, Virginia will receive sealed Bids for the above titled project at the Town’s Office, 
located at 20593 Blue & Gold Drive, Elkton, VA 22827, until 2:00PM local prevailing time on October 5, 
2018, at which time the Bids will be publicly opened and read aloud. Any Bids received after the specified 
time and date will not be considered.  
  
The project was developed under a grant from the Department of Environmental Quality (DEQ) 
Stormwater Local Assistance Fund (SLAF) Grant Program and a grant from the Department of Game and 
Inland Fisheries (DGIF). 
  
Project Description 
 
Located in the Town of Elkton, Virginia, the proposed project consists of bank stabilization on 
approximately 677 linear feet of the South Fork of the Shenandoah River. The currently eroding bank is a 
historic landfill owned by the Town. The primary goal is to re-establish a stable bank slope and profile that 
will protect the Town property and reduce pollutants from migrating downstream. 
 
The proposed restoration approach will involve channel grading, excavation, and select structure 
placement to provide long-term bank stability. Structures and bioengineering measures, including rock 
vane and soil lifts will be utilized. Stream banks and a riparian buffer will be planted with native trees, 
shrubs, and grasses. 
 
Work Schedule, Duration, and Final Payment 
The work shall commence no earlier than November 1st, 2018 and be substantially complete (including 
planting) by December 21, 2018, which equates to 50 calendar days.  Final closeout and payment shall be 
completed by February 15, 2019, which equates to 134 calendar days from commencement of work.   
 
Withdrawal of Bids 
 
The procedure for withdrawal of BIDS shall be according to Section 11-54A(i) of the Code of Virginia. 
 
Contract Award 
 
The basis of award will be the lowest bid from a responsive, responsible, and qualified contractor for the 
entire project as indicated on the bid form under total price. 
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Contract Documents 
 
Drawings and specifications will be available for inspection at the following locations: 
 
Town’s Office, located at 20593 Blue & Gold Drive, Elkton, VA 22827 between the hours of 9 a.m. and 4 
p.m. 
 
Bid Documents may be purchased from the office of Ecosystem Services, LLC (540-320-7785) for a non-
refundable fee of $250 per set or a CD of the bid documents can be purchased for $25.  Bid documents 
are also available in electronic form by email request to jackson@ecosystemservices.us.  Checks shall be 
made payable to Ecosystem Services, LLC. 
 
All questions are due to the Engineer by 5:00PM on September 21, 2018.  NO EXCEPTIONS. Answers in 
response to questions will be provided by 5:00pm local prevailing time on September 28, 2018. 
 
Contract Licensing 
 
Bidder’s attention is invited to the requirements of Title 54.1, Chapter 11, of the Code of Virginia 
pertaining to registration, which specifies the following: 
 
“If a contract is for $70,000 or more, or if the total value of all construction, removal, repair or 
improvements undertaken by the bidder within any twelve-month period is $500,000 or more, the bidder 
is required under Title 54.1, Chapter 11, of the Code of Virginia (1950), as amended, to show evidence of 
being licensed as a “Class A Contractor.” If a contract is $7,500 or more but less than $70,000 or the total 
value of all construction, removal, repair, or improvements undertaken by the bidder within any twelve-
month period is $150,000 or more, but less than $500,000, the bidder is required to show evidence of 
being licensed as a “Class B Contractor.” The bidder shall place on the outside of the envelope containing 
the bid and shall place in the bid over his signature whichever of the following notations is appropriate: 
 
“Licensed Class A Virginia Contractor No.__________________________________________.” 
 
“Licensed Class B Virginia Contractor No.__________________________________________.” 
 
Withdrawal of Bids due to error shall be subject to and in accordance with Section 2.2-4330 of the Code 
of Virginia and the Contract Documents.  
 
The Owner reserves the right to reject any and all Bids and to waive any minor non-substantive errors 
in the Bid.  
 
The Town of Elkton does not discriminate in the solicitation or awarding of contracts on the basis of race, 
religion, color, sex, national origin, age, disability, or any other basis prohibited by state or federal law.  
 

By:  Elkton Mayor, Wayne Printz 
 

 
END OF DOCUMENT 
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Section 2 - Instructions to Bidders 
  
ARTICLE 1 – DEFINED TERMS 

1.01 Terms used in these Instructions to Bidders have the meanings indicated in the General 
Conditions. Additional terms used in these Instructions to Bidders have the meanings indicated 
below: 

A. Issuing Office – The office from which the Bidding Documents are to be issued and where the 
bidding procedures are to be administered. 

ARTICLE 2 – COPIES OF BIDDING DOCUMENTS 

2.01 Complete sets of the Bidding Documents in the number and for the deposit sum, if any, stated in 
the advertisement or invitation to bid may be obtained from the Issuing Office. The deposit or 
partial deposit will be refunded to each document holder of record who returns a complete set 
of Bidding Documents in good condition within 10 days after opening of Bids. 

2.02 Complete sets of Bidding Documents shall be used in preparing Bids; neither Owner nor Engineer 
assumes any responsibility for errors or misinterpretations resulting from the use of incomplete 
sets of Bidding Documents. 

2.03 Owner and Engineer, in making copies of Bidding Documents available on the above terms, do 
so only for the purpose of obtaining Bids for the Work and do not authorize or confer a license 
for any other use. 

ARTICLE 3 – QUALIFICATIONS OF BIDDERS 

3.01 To demonstrate Bidder’s qualifications to perform the Work, within five days of Owner’s request, 
Bidder shall submit written evidence such as financial data, previous experience, present 
commitments, and such other data as may be called for below. 

A. Evidence of Bidder’s authority to do business in the state where the Project is located.   

B. Bidder’s state contractor license number.  

3.02 Bidder is advised to carefully review those portions of the Bid Form requiring Bidder’s 
representations and certifications. 

3.03 Bidder’s required experience: 

A. Geomorphological Restoration Experience: 

1. The stream restoration project shall be installed by an experienced restoration contractor 
who shall provide a list of at least three (3) completed restoration projects, each of which 
are no less than 1,000 linear feet, in the eastern United States, all three of which shall be 
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on a river with a similar size and/or a watershed equal to or greater than 100 square miles, 
completed within the last five years; for each of the three installations, provide specific 
information about the type of restoration, contact names of client and designer, addresses, 
telephone numbers, year of the installation, and type of funding the project received. 

2. If the Bidder intends to sub-contract portions of the stream restoration construction, 
provide information on such firms according to the requirements of section A and B of this 
Invitation to Bid. 

B. Principal Staff Experience:  The contractor shall detail the experience, educational background, 
and training of the proposed principal staff, as follows: 

1. Project Superintendent/Foreman:  The Project Superintendent shall be a current and 
qualified employee; be skilled in the performance of the assigned duties; and have a 
minimum of three years’ experience managing or supervising projects of a similar type and 
size. 

2. Operator:  The excavator operator shall be a current and qualified employee; be skilled in 
the performance of the assigned duties; have a minimum of eighteen months’ experience 
installing projects of a similar type and size. 

C. The selected contractor shall not replace the named individuals for the duration of the contract 
unless the substitute individuals have equivalent qualifications as approved by the Owner. 

ARTICLE 4 – EXAMINATION OF BIDDING DOCUMENTS, OTHER RELATED DATA, AND SITE  

4.01 Subsurface and Physical Conditions 

A. The Bid Package identify: 

1. Those reports known to Owner of explorations and tests of subsurface conditions at or 
contiguous to the Site. 

2. Those drawings known to Owner of physical conditions relating to existing surface or 
subsurface structures at the Site (except Underground Facilities). 

B. Copies of reports and drawings referenced in Paragraph 4.01.A will be made available by Owner 
to any Bidder on request. Those reports and drawings are not part of the Contract Documents, 
but the “technical data” contained therein upon which Bidder is entitled to rely as provided in 
Paragraph 4.02 of the General Conditions. Bidder is responsible for any interpretation or 
conclusion Bidder draws from any “technical data” or any other data, interpretations, opinions, 
or information contained in such reports or shown or indicated in such drawings. 
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4.02 Underground Facilities 

A. Information and data shown or indicated in the Bidding Documents with respect to existing 
Underground Facilities at or contiguous to the Site is based upon information and data 
furnished to Owner and Engineer by owners of such Underground Facilities, including Owner, 
or others. 

4.03 Hazardous Environmental Condition 

A. The Bid Package identify any reports and drawings known to Owner relating to a Hazardous 
Environmental Condition identified at the Site. 

B. Copies of reports and drawings referenced in Paragraph 4.03.A will be made available by Owner 
to any Bidder on request. Those reports and drawings are not part of the Contract Documents, 
but the “technical data” contained therein upon which Bidder is entitled to rely as provided in 
Paragraph 4.06 of the General Conditions. Bidder is responsible for any interpretation or 
conclusion Bidder draws from any “technical data” or any other data, interpretations, opinions, 
or information contained in such reports or shown or indicated in such drawings 

4.04 Provisions concerning responsibilities for the adequacy of data furnished to prospective Bidders 
with respect to subsurface conditions, other physical conditions, and Underground Facilities, and 
possible changes in the Bidding Documents due to differing or unanticipated subsurface or 
physical conditions appear in Paragraphs 4.02, 4.03, and 4.04 of the General Conditions. 
Provisions concerning responsibilities for the adequacy of data furnished to prospective Bidders 
with respect to a Hazardous Environmental Condition at the Site, if any, and possible changes in 
the Contract Documents due to any Hazardous Environmental Condition uncovered or revealed 
at the Site which was not shown or indicated in the Drawings or Specifications or identified in the 
Contract Documents to be within the scope of the Work, appear in Paragraph 4.06 of the General 
Conditions. 

4.05 On request, Owner will provide Bidder access to the Site to conduct such examinations, 
investigations, explorations, tests, and studies as Bidder deems necessary for submission of a Bid. 
Bidder shall fill all holes and clean up and restore the Site to its former condition upon completion 
of such explorations, investigations, tests, and studies. Bidder shall comply with all applicable 
Laws and Regulations relative to excavation and utility locates. 

4.06 A.   On request, Owner will provide to each Bidder for examination access to or copies of contract 
documents (other than portions thereof related to price) for such other work. 

B. Paragraph 6.13.C of the General Conditions indicates that if an Owner safety 
program exists, it will be provided to Contractor by Owner for review prior to 
agreement. 
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4.07 It is the responsibility of each Bidder before submitting a Bid to: 

A. Examine and carefully study the Bidding Documents, and the other related data identified in 
the Bidding Documents;  

B. Schedule a site visit with the Town and visit the Site to become familiar with and satisfy Bidder 
as to the general, local, and Site conditions that may affect cost, progress, and performance of 
the Work; 

C. Become familiar with and satisfy Bidder as to all federal, state, and local Laws and Regulations 
that may affect cost, progress, and performance of the Work; 

D. Consider the information known to Bidder; information commonly known to contractors doing 
business in the locality of the Site; information and observations obtained from visits to the 
Site; the Bidding Documents; and the Site-related reports and drawings identified in the Bidding 
Documents, with respect to the effect of such information, observations, and documents on (1) 
the cost, progress, and performance of the Work; (2) the means, methods, techniques, 
sequences, and procedures of construction to be employed by Bidder, including applying any 
specific means, methods, techniques, sequences, and procedures of construction expressly 
required by the Bidding Documents; and (3) Bidder’s safety precautions and programs; 

E. Agree at the time of submitting its Bid that no further examinations, investigations, 
explorations, tests, studies, or data are necessary for the determination of its Bid for 
performance of the Work at the price(s) bid and within the times required, and in accordance 
with the other terms and conditions of the Bidding Documents; 

F. Become aware of the general nature of the work to be performed by Owner and others at the 
Site that relates to the Work as indicated in the Bidding Documents; 

G. Promptly give Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that 
Bidder discovers in the Bidding Documents and confirm that the written resolution thereof by 
Engineer is acceptable to Bidder; and 

H. Determine that the Bidding Documents are generally sufficient to indicate and convey 
understanding of all terms and conditions for the performance of the Work. 

4.08 The submission of a Bid will constitute an incontrovertible representation by Bidder that Bidder 
has complied with every requirement of this Article 4, that without exception the Bid is premised 
upon performing and furnishing the Work required by the Bidding Documents and applying any 
specific means, methods, techniques, sequences, and procedures of construction that may be 
shown or indicated or expressly required by the Bidding Documents, that Bidder has given 
Engineer written notice of all conflicts, errors, ambiguities, and discrepancies that Bidder has 
discovered in the Bidding Documents and the written resolutions thereof by Engineer are 
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acceptable to Bidder, and that the Bidding Documents are generally sufficient to indicate and 
convey understanding of all terms and conditions for performing and furnishing the Work. 

ARTICLE 5 – PRE-BID CONFERENCE 

5.01 A non-mandatory pre-bid conference will not be held.  

ARTICLE 6 – SITE AND OTHER AREAS 

6.01 The Site is identified in the Bidding Documents. Easements for permanent structures or 
permanent changes in existing facilities are to be obtained and paid for by Owner unless 
otherwise provided in the Bidding Documents. All additional lands and access thereto required 
for temporary construction facilities, construction equipment, or storage of materials and 
equipment to be incorporated in the Work are to be obtained and paid for by Contractor

 

ARTICLE 7 – INTERPRETATIONS AND ADDENDA 

7.01 All questions about the meaning or intent of the Bidding Documents are to be submitted to 
Engineer in writing. Interpretations or clarifications considered necessary by Engineer in 
response to such questions will be issued by Addenda mailed or delivered to all parties recorded 
by Engineer as having received the Bidding Documents. Questions received less than ten days 
prior to the date for opening of Bids may not be answered. Only questions answered by Addenda 
will be binding. Oral and other interpretations or clarifications will be without legal effect. 

7.02 Addenda may be issued to clarify, correct, or change the Bidding Documents as deemed advisable 
by Owner or Engineer. 

ARTICLE 8 – BID SECURITY 

8.01 A Bid must be accompanied by Bid security made payable to Owner in an amount of 5 percent of 
Bidder’s maximum Bid price and in the form of a certified check, bank money order, or a Bid bond 
(on the form attached) issued by a surety meeting the requirements of Paragraphs 5.01 and 5.02 
of the General Conditions. 

8.02 The Bid security of the Successful Bidder will be retained until such Bidder has executed the 
Contract Documents, furnished the required contract security and met the other conditions of 
the Notice of Award, whereupon the Bid security will be returned. If the Successful Bidder fails 
to execute and deliver the Contract Documents and furnish the required contract security within 
15 days after the Notice of Award, Owner may consider Bidder to be in default, annul the Notice 
of Award, and the Bid security of that Bidder will be forfeited. Such forfeiture shall be Owner’s 
exclusive remedy if Bidder defaults.  The Bid security of other Bidders whom Owner believes to 
have a reasonable chance of receiving the award may be retained by Owner until the earlier of 
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seven days after the Effective Date of the Agreement or 61 days after the Bid opening, 
whereupon Bid security furnished by such Bidders will be returned. 

8.03 Bid security of other Bidders whom Owner believes do not have a reasonable chance of receiving 
the award will be returned within seven days after the Bid opening. 

ARTICLE 9 – CONTRACT TIMES 

9.01 The number of days within which, or the dates by which, the Work is to be substantially 
completed and ready for final payment are set forth in the Agreement. 

ARTICLE 10 – LIQUIDATED DAMAGES 

10.01 Provisions for liquidated damages, if any, are set forth in the Agreement. 

ARTICLE 11 – SUBSTITUTE AND “OR-EQUAL” ITEMS 

11.01 The Contract, if awarded, will be on the basis of materials and equipment specified or described 
in the Bidding Documents without consideration of possible substitute or “or-equal” items. 
Whenever it is specified or described in the Bidding Documents that a substitute or “or-equal” 
item of material or equipment may be furnished or used by Contractor if acceptable to Engineer, 
application for such acceptance will not be considered by Engineer until after the Effective Date 
of the Agreement. 

ARTICLE 12 – PREPARATION OF BID 

12.01 The Bid Form is included with the Bidding Documents. Additional copies may be obtained from 
the Engineer. 

12.02 All blanks on the Bid Form shall be completed in ink and the Bid Form signed in ink. Erasures or 
alterations shall be initialed in ink by the person signing the Bid Form. 

12.03 A Bid by a corporation shall be executed in the corporate name by the president or a vice-
president or other corporate officer accompanied by evidence of authority to sign. The corporate 
seal shall be affixed and attested by the secretary or an assistant secretary. The corporate address 
and state of incorporation shall be shown. 

12.04 A Bid by a partnership shall be executed in the partnership name and signed by a partner (whose 
title must appear under the signature), accompanied by evidence of authority to sign. The official 
address of the partnership shall be shown. 

12.05 A Bid by a limited liability company shall be executed in the name of the firm by a member and 
accompanied by evidence of authority to sign. The state of formation of the firm and the official 
address of the firm shall be shown. 

12.06 A Bid by an individual shall show the Bidder’s name and official address. 
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12.07 A Bid by a joint venture shall be executed by each joint venture in the manner indicated on the 
Bid Form. The official address of the joint venture shall be shown. 

12.08 All names shall be printed in ink below the signatures. 

12.09 The Bid shall contain an acknowledgment of receipt of all Addenda, the numbers of which shall 
be filled in on the Bid Form. 

12.10 Postal and e-mail addresses and telephone number for communications regarding the Bid shall 
be shown. 

12.11 The Bid shall contain evidence of Bidder’s authority and qualification to do business in the state 
where the Project is located, or Bidder shall covenant in writing to obtain such authority and 
qualification prior to award of the Contract and attach such covenant to the Bid. Bidder’s state 
contractor license number, if any, shall also be shown on the Bid Form. 

ARTICLE 13 – BASIS OF BID; COMPARISON OF BIDS 

13.01 Unit Price 

A. Bidders shall submit a Bid on a unit price basis for each item of Work listed in the Bid schedule. 

B. The total of all estimated prices will be the sum of the products of the estimated quantity of 
each item and the corresponding unit price. The final quantities and Contract Price will be 
determined in accordance with Paragraph 11.03 of the General Conditions. 

C. Discrepancies between the multiplication of units of Work and unit prices will be resolved in 
favor of the unit prices. Discrepancies between the indicated sum of any column of figures and 
the correct sum thereof will be resolved in favor of the correct sum. 

ARTICLE 14 –  SUBMITTAL OF BID 

14.01 With each copy of the Bidding Documents, a Bidder is furnished one separate unbound copy of 
the Bid Form, and, if required, the Bid Bond Form. The unbound copy of the Bid Form is to be 
completed and submitted with the Bid security and the required documents outlined in the Bid 
Form. 

14.02 Bid shall be submitted no later than the date and time prescribed and at the place indicated in 
the advertisement or invitation to bid and shall be enclosed in a plainly marked package with the 
Project title (and, if applicable, the designated portion of the Project for which the Bid is 
submitted), the name and address of Bidder, and shall be accompanied by the Bid security and 
other required documents. If a Bid is sent by mail or other delivery system, the sealed envelope 
containing the Bid shall be enclosed in a separate package plainly marked on the outside with the 
notation “BID ENCLOSED.” A mailed Bid shall be addressed to:  
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TROY SHIFFLETT 
PUBLIC WORKS DIRECTOR 

TOWN OF ELKTON 
20593 BLUE AND GOLD DRIVE 

ELKTON, VA  22827 

ARTICLE 15 – MODIFICATION AND WITHDRAWAL OF BID 

15.01 A Bid may be modified or withdrawn by an appropriate document duly executed in the same 
manner that a Bid must be executed and delivered to the place where Bids are to be submitted 
prior to the date and time for the opening of Bids. 

15.02 If within two (2) business days after Bids are opened any Bidder files a duly signed written notice 
with Owner and promptly thereafter demonstrates to the reasonable satisfaction of Owner that 
there was a material and substantial mistake in the preparation of its Bid, that Bidder may 
withdraw its Bid, and the Bid security will be returned. Thereafter, if the Work is rebid, that Bidder 
will be disqualified from further bidding on the Work. 

ARTICLE 16 – OPENING OF BIDS 

16.01 Bids will be opened at the time and place indicated in the Advertisement or Invitation to Bid and, 
unless obviously non-responsive, read aloud publicly. An abstract of the amounts of the base Bids 
and major alternates, if any, will be made available to Bidders after the opening of Bids. 

ARTICLE 17 – BIDS TO REMAIN SUBJECT TO ACCEPTANCE 

17.01 All Bids will remain subject to acceptance for the period of time stated in the Bid Form, but Owner 
may, in its sole discretion, release any Bid and return the Bid security prior to the end of this 
period. 

ARTICLE 18 – EVALUATION OF BIDS AND AWARD OF CONTRACT 

18.01 Owner reserves the right to reject any or all Bids, including without limitation, nonconforming, 
nonresponsive, unbalanced, or conditional Bids. Owner further reserves the right to reject the 
Bid of any Bidder whom it finds, after reasonable inquiry and evaluation, to not be responsible. 
Owner may also reject the Bid of any Bidder if Owner believes that it would not be in the best 
interest of the Project to make an award to that Bidder. Owner also reserves the right to waive 
all informalities not involving price, time, or changes in the Work and to negotiate contract terms 
with the Successful Bidder. 

18.02 More than one Bid for the same Work from an individual or entity under the same or different 
names will not be considered. Reasonable grounds for believing that any Bidder has an interest 
in more than one Bid for the Work may be cause for disqualification of that Bidder and the 
rejection of all Bids in which that Bidder has an interest. 
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18.03 In evaluating Bids, Owner will consider whether or not the Bids comply with the prescribed 
requirements, and such alternates, unit prices and other data, as may be requested in the Bid 
Form or prior to the Notice of Award. 

18.04 In evaluating Bidders, Owner will consider the qualifications of Bidders and may consider the 
qualifications and experience of Subcontractors, Suppliers, and other individuals or entities 
proposed for those portions of the Work for which the identity of Subcontractors, Suppliers, and 
other individuals or entities must be submitted as provided in the Supplementary Conditions. 

18.05 Owner may conduct such investigations as Owner deems necessary to establish the 
responsibility, qualifications, and financial ability of Bidders, proposed Subcontractors, Suppliers, 
individuals, or entities proposed for those portions of the Work in accordance with the Contract 
Documents. 

18.06 If the Contract is to be awarded, Owner will award the Contract to the Bidder whose Bid is in the 
best interests of the Project. 

ARTICLE 19 – CONTRACT SECURITY AND INSURANCE 

19.01 Article 5 of the General Conditions sets forth Owner’s requirements as to performance and 
payment bonds and insurance. When the Successful Bidder delivers the executed Agreement to 
Owner, it shall be accompanied by such bonds. 

ARTICLE 20 – SIGNING OF AGREEMENT 

20.01 When Owner issues a Notice of Award to the Successful Bidder, it shall be accompanied by the 
required number of unsigned counterparts of the Agreement along with the other Contract 
Documents which are identified in the Agreement as attached thereto. Within 15 days thereafter, 
Successful Bidder shall sign and deliver the required number of counterparts of the Agreement 
and attached documents to Owner. Within ten days thereafter, Owner shall deliver one fully 
signed counterpart to Successful Bidder with a complete set of the Drawings with appropriate 
identification. 

ARTICLE 21 – SALES AND USE TAXES 

21.01 Owner is exempt from Virginia state sales and use taxes on materials and equipment to be 
incorporated in the Work.  Exemption No. 54-6001430.  Said taxes shall not be included in the 
Bid.   

ARTICLE 22 – RETAINAGE 

22.01 Provisions concerning Contractor’s rights to deposit securities in lieu of retainage are set forth in 
the Agreement. 
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Section 3 - Pre-Bid Question Form 
 
DATE: ______________________________  
 
NAME: ______________________________  
 
COMPANY:  ______________________________________  
 
_____________________________________________________________________________________ 

_____________________________________________________________________________________ 
 
_____________________________________________________________________________________ 
 
_____________________________________________________________________________________ 
 
_____________________________________________________________________________________ 
 
_____________________________________________________________________________________ 
 
_____________________________________________________________________________________ 
 
SPECIFICATION SECTION / PARAGRAPH: _____  _______ or PLAN SHEET:__________  
 
_____________________________________________________________________________________ 
 
_____________________________________________________________________________________ 
 
_____________________________________________________________________________________ 

_____________________________________________________________________________________ 

_____________________________________________________________________________________ 
 
_____________________________________________________________________________________ 
 
_____________________________________________________________________________________ 
 
_____________________________________________________________________________________ 
 
_____________________________________________________________________________________ 
 
A separate form must be used for each question.  Submit all Pre-Bid Question Forms to Ecosystem 
Services, LLC attention to Kip Mumaw, PE, (540) 239-1428, kip@ecosystemservices.us.  All questions are 
due no later than 5:00PM on June 11, 2018.  NO EXCEPTIONS.  
 

mailto:kip@ecosystemservices.us
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ARTICLE 1 – BID RECIPIENT 

1.01 This Bid is submitted to: 

Town of Elkton, Attn: Troy Shifflett 
20593 Blue and Gold Drive, Elkton, VA 22827 

1.02 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement 
with Owner in the form included in the Bidding Documents to perform all Work as specified or 
indicated in the Bidding Documents for the prices and within the times indicated in this Bid and in 
accordance with the other terms and conditions of the Bidding Documents. 

ARTICLE 2 – BIDDER’S ACKNOWLEDGEMENTS 

2.01 Bidder accepts all of the terms and conditions of the Instructions to Bidders, including without 
limitation those dealing with the disposition of Bid security. This Bid will remain subject to 
acceptance for ninety (90) days after the Bid opening, or for such longer period of time that 
Bidder may agree to in writing upon request of Owner. 

ARTICLE 3 – BIDDER’S REPRESENTATIONS 

3.01 In submitting this Bid, Bidder represents that: 

A. Bidder has examined and carefully studied the Bidding Documents, other related data 
identified in the Bidding Documents, and the following Addenda, receipt of which is hereby 
acknowledged: 

Addendum No.  Addendum Date 

             
             
             

 
B. Bidder has visited the Site and become familiar with and is satisfied as to the general, local, 

and Site conditions that may affect cost, progress, and performance of the Work. 

C. Bidder is familiar with and is satisfied as to all Laws and Regulations that may affect cost, 
progress, and performance of the Work. 

D. Bidder has carefully studied all: (1) reports of explorations and tests of subsurface conditions 
at or contiguous to the Site and all drawings of physical conditions relating to existing surface 
or subsurface structures at the Site (except Underground Facilities) that have been identified 
in SC-4.02 as containing reliable "technical data," and (2) reports and drawings of Hazardous 
Environmental Conditions, if any, at the Site that have been identified in SC-4.06 as containing 
reliable "technical data." 
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E. Bidder has considered the information known to Bidder; information commonly known to 
contractors doing business in the locality of the Site; information and observations obtained 
from visits to the Site; the Bidding Documents; and the Site-related reports and drawings 
identified in the Bidding Documents, with respect to the effect of such information, 
observations, and documents on (1) the cost, progress, and performance of the Work; (2) the 
means, methods, techniques, sequences, and procedures of construction to be employed by 
Bidder, including applying the specific means, methods, techniques, sequences, and 
procedures of construction expressly required by the Bidding Documents; and (3) Bidder’s 
safety precautions and programs. 

F. Based on the information and observations referred to in Paragraph 3.01.E above, Bidder 
does not consider that further examinations, investigations, explorations, tests, studies, or 
data are necessary for the determination of this Bid for performance of the Work at the 
price(s) bid and within the times required, and in accordance with the other terms and 
conditions of the Bidding Documents. 

G. Bidder is aware of the general nature of work to be performed by Owner and others at the 
Site that relates to the Work as indicated in the Bidding Documents. 

H. Bidder has given Owner written notice of all conflicts, errors, ambiguities, or discrepancies 
that Bidder has discovered in the Bidding Documents, and the written resolution thereof by 
Owner is acceptable to Bidder. 

1. The Bidding Documents are generally sufficient to indicate and convey understanding of all 
terms and conditions for the performance of the Work for which this Bid is submitted. 

ARTICLE 4 – BIDDER’S CERTIFICATION 

4.01 Bidder certifies that: 

A. This Bid is genuine and not made in the interest of or on behalf of any undisclosed individual 
or entity and is not submitted in conformity with any collusive agreement or rules of any 
group, association, organization, or corporation; 

B. Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false or 
sham Bid; 

C. Bidder has not solicited or induced any individual or entity to refrain from bidding; and  

D. Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing 
for the Contract.  For the purposes of this Paragraph 4.01.D: 

1. “corrupt practice” means the offering, giving, receiving, or soliciting of anything of value 
likely to influence the action of a public official in the bidding process; 
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2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to 
influence the bidding process to the detriment of Owner, (b) to establish bid prices at 
artificial non-competitive levels, or (c) to deprive Owner of the benefits of free and open 
competition; 

3. “collusive practice” means a scheme or arrangement between two or more Bidders, with 
or without the knowledge of Owner, a purpose of which is to establish bid prices at 
artificial, non-competitive levels; and 

4. “coercive practice” means harming or threatening to harm, directly or indirectly, persons 
or their property to influence their participation in the bidding process or affect the 
execution of the Contract. 

ARTICLE 5 – BASIS OF BID 

5.01 In compliance with the Advertisement for Bids, the undersigned proposes to furnish all labor and 
materials and perform all work necessary for construction of the referenced project, in strict 
accordance with all the contract documents including any addenda noted herein, as prepared by 
the Town of Elkton and Ecosystem Services, LLC, for the consideration of the following amounts: 

Special 
Provision # Description Quantity Units Bid Unit Cost Bid Price 

1 Mobilization 1 LS     
2 Construction Stakeout 1 LS   
4 VSMP Fee 1 LS $756  
4 Silt Fence 500 LF     
4 Safety Fence 1400 LF     
4 Construction Entrance 1 EA     
6 Earthwork & Haul Off – Landfill Waste 2896 TN     
6 Earthwork & Haul Off - Fill 2350 CY     
6 Fill (Salvaged) 2234 CY   
11 Rock Vane 2 EA     
12 Geolifts 677 LF     
13 Topsoil (Salvaged) 350 CY     
13 Topsoil (Import) 208 CY   
14 Trees (Bare Root) 171 EA     
14 Shrubs (Bare Root) 114 EA     
14 Trees (Ball & Burlap) 97 EA     
14 Shrubs (Ball & Burlap) 65 EA     
14 Grasses (Plugs) 2745 EA     
14 Live Stakes 2745 EA     
15 Seeding (Temporary & Permanent) 2.33 AC     

    
Total Cost   
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Alternative Bid Items  
 

Special 
Provision # Description Quantity Units Bid Unit Cost Bid Price 

6 
Earthwork & Haul Off – Landfill Waste 
(Less Than 2 Inches) 2172 TN     

6 
Earthwork & Haul Off – Landfill Waste 
(Greater Than 2 Inches) 724 TN   

6 
Earthwork – Fill (Stockpile Onsite for 
Town) 2350 CY   

    
Total Cost   

Unit Prices have been computed in accordance with Paragraph 11.03.B of the General Conditions. 
Bidder acknowledges that estimated quantities are not guaranteed, and are solely for the 
purpose of comparison of Bids, and final payment for all unit price Bid items will be based on 
actual quantities, determined as provided in the Contract Documents. 

ARTICLE 6 – TIME OF COMPLETION 

6.01 Bidder agrees that the Work will be substantially complete and will be completed and ready for 
final payment in accordance with Paragraph 14.07 of the General Conditions on or before the 
dates or within the number of calendar days indicated in the Agreement. 

6.02 Bidder accepts the provisions of the Agreement as to liquidated damages. 

ARTICLE 7 – ATTACHMENTS TO THIS BID 

7.01 The following documents are submitted with and made a condition of this Bid: 

A. Required Bid security in the form of certified or bank check or Bid Bond (on form attached) 
issued by a surety meeting the requirements of the General Conditions; 

B. Evidence of authority to do business in the state of the Project; or a written covenant to 
obtain such license within the time for acceptance of Bids; 

C. Contractor’s License No.: ____________  

D. Required Bidder Qualification Statement with Supporting Data; and 

E. Contractor’s Policy of Non-Discrimination 

F. Drug Free Workplace Maintenance By Contractor 

G. Certification of Bidder Regarding Debarment By Agency of the Commonwealth of Virginia 

H. Commonwealth of Virginia Workers’ Compensation Certificate of Coverage 
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ARTICLE 8 – DEFINED TERMS 

8.01 The terms used in this Bid with initial capital letters have the meanings stated in the Instructions 
to Bidders, the General Conditions, and the Supplementary Conditions. 
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ARTICLE 9 – BID SUBMITTAL 

9.01 This Bid is submitted by: 

If Bidder is: 
 
An Individual 
 
 Name (typed or printed):         
 
 By:            

(Individual’s signature) 
 
 Doing business as:          
 
 
A Partnership 
 
 Partnership Name:          
 
 By:            
  (Signature of general partner -- attach evidence of authority to sign) 
 
 Name (typed or printed):         
 
A Corporation 
 
 Corporation Name:          (SEAL) 
 
 State of Incorporation:       
 Type (General Business, Professional, Service, Limited Liability):_______ 
 
 By:            
 (Signature -- attach evidence of authority to sign) 
 
 Name (typed or printed):         
 
 Title:            
  (CORPORATE SEAL) 
 
 Attest            
 

Date of Qualification to do business in  Virginia   is ____/____/____. 
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A Joint Venture 
 
 Name of Joint Venture:         
 
 First Joint Venturer Name:         (SEAL) 
 
 
 By:            
  (Signature of first joint venture partner -- attach evidence of authority to sign) 
 
 Name (typed or printed):         
 
 Title:            
 
 
 Second Joint Venturer Name:       (SEAL) 
 
 
 By:            
 (Signature of second joint venture partner -- attach evidence of authority to sign) 
 
 Name (typed or printed):         
 
 Title:            
 

(Each joint venturer must sign. The manner of signing for each individual, partnership, 
and corporation that is a party to the joint venture should be in the manner indicated 
above.) 

 
 
Bidder's Business Address            
 
              
 
Phone No. _____________________________________ Fax No.       
 
E-mail ______________________________      _______ 
 
 
SUBMITTED on     , 20____. 
 
State Contractor License No.     . 
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SECTION 5 - BID BOND PENAL SUM FORM 
Any singular reference to Bidder, Surety, Owner or other party shall be considered plural where applicable. 

BIDDER (Name and Address): 
       
       
       
SURETY (Name and Address of Principal Place of Business): 
       
       
       
OWNER (Name and Address): 
       
       
       
BID 
 Bid Due Date:       
 Description (Project Name and Include Location): 
       
BOND 
 Bond Number:       
 Date (Not earlier than Bid due date):       
 Penal sum        $                                    
  (Words)  (Figures) 
 
Surety and Bidder, intending to be legally bound hereby, subject to the terms set forth below, do each cause 
this Bid Bond to be duly executed by an authorized officer, agent, or representative. 
 
BIDDER SURETY  
      (Seal)       (Seal) 
Bidder’s Name and Corporate Seal Surety’s Name and Corporate Seal 
 
By:        By:        
 Signature  Signature (Attach Power of Attorney) 
   
                
 Print Name  Print Name 
   
                
 Title  Title 
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Attest:        Attest:        
 Signature  Signature 
   
                
 Title  Title 
    
Note: Above addresses are to be used for giving any required notice.  Provide execution by any additional 
parties, such as joint venturers, if necessary. 
 

1. Bidder and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors, 
and assigns to pay to Owner upon default of Bidder the penal sum set forth on the face of this Bond.  Payment 
of the penal sum is the extent of Bidder’s and Surety’s liability.  Recovery of such penal sum under the terms of 
this Bond shall be Owner’s sole and exclusive remedy upon default of Bidder.  

2. Default of Bidder shall occur upon the failure of Bidder to deliver within the time required by the Bidding 
Documents (or any extension thereof agreed to in writing by Owner) the executed Agreement required by the 
Bidding Documents and any performance and payment bonds required by the Bidding Documents. 

3. This obligation shall be null and void if: 

3.1 Owner accepts Bidder’s Bid and Bidder delivers within the time required by the Bidding Documents (or 
any extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding 
Documents and any performance and payment bonds required by the Bidding Documents, or 

3.2 All Bids are rejected by Owner, or 

3.3 Owner fails to issue a Notice of Award to Bidder within the time specified in the Bidding Documents 
(or any extension thereof agreed to in writing by Bidder and, if applicable, consented to by Surety 
when required by Paragraph 5 hereof). 

4. Payment under this Bond will be due and payable upon default of Bidder and within 30 calendar days after 
receipt by Bidder and Surety of written notice of default from Owner, which notice will be given with reasonable 
promptness, identifying this Bond and the Project and including a statement of the amount due. 

5. Surety waives notice of any and all defenses based on or arising out of any time extension to issue Notice of 
Award agreed to in writing by Owner and Bidder, provided that the total time for issuing Notice of Award 
including extensions shall not in the aggregate exceed 120 days from Bid due date without Surety’s written 
consent. 

6. No suit or action shall be commenced under this Bond prior to 30 calendar days after the notice of default 
required in Paragraph 4 above is received by Bidder and Surety and in no case later than one year after Bid due 
date. 

7. Any suit or action under this Bond shall be commenced only in a court of competent jurisdiction located in 
the state in which the Project is located. 
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8. Notices required hereunder shall be in writing and sent to Bidder and Surety at their respective addresses 
shown on the face of this Bond. Such notices may be sent by personal delivery, commercial courier, or by United 
States Registered or Certified Mail, return receipt requested, postage pre-paid, and shall be deemed to be 
effective upon receipt by the party concerned. 

9. Surety shall cause to be attached to this Bond a current and effective Power of Attorney evidencing the 
authority of the officer, agent, or representative who executed this Bond on behalf of Surety to execute, seal, 
and deliver such Bond and bind the Surety thereby. 

10. This Bond is intended to conform to all applicable statutory requirements. Any applicable requirement of 
any applicable statute that has been omitted from this Bond shall be deemed to be included herein as if set 
forth at length. If any provision of this Bond conflicts with any applicable statute, then the provision of said 
statute shall govern and the remainder of this Bond that is not in conflict therewith shall continue in full force 
and effect. 

11. The term “Bid” as used herein includes a Bid, offer, or proposal as applicable. 



Town of Elkton – South Fork Shenandoah River Bank Stabilization 
 

 
Section 6 - Certification Regarding Debarment 

SECTION 6 - CERTIFICATION REGARDING DEBARMENT 
  

  
This is to certify that this person/firm/corporation is not now debarred by the Federal Government or by the 
Commonwealth of Virginia or by any other state, or by any town, city, or county, from submitting Bids on 
contracts for construction covered by this solicitation, nor are they an agent of any person or entity that is now 
so debarred.  

___________________________________________ 
Name of Official 

___________________________________________ 
Title 

___________________________________________ 
Firm or Corporation  

___________________________________________ 
Date  
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Section 7 - Notice of Award 
 

 Date:  __________________ 
 
Project:  Town of Elkton – South Fork Shenandoah River Bank Stabilization 
 
 Owner:  Town of Elkton, VA Owner's Contract No.: 

Contract: Engineer's Project No.:  16-0055 

Bidder: 

Bidder's Address: 

 

 

 You are notified that your Bid dated ___________________ for the above Contract has been considered.  
You are the Successful Bidder and are awarded a Contract for ___________________. 
 

  

 The Contract Price of your Contract is ___________________________ Dollars ($________________). 

       copies of the proposed Contract Documents (except Drawings) accompany this Notice of Award. 

       sets of the Drawings will be delivered separately or otherwise made available to you immediately. 

 You must comply with the following conditions precedent within [15] days of the date you receive this 
Notice of Award. 

  1. Deliver to the Owner [     ] fully executed counterparts of the Contract Documents. 

  2. Deliver with the executed Contract Documents the Contract security [Bonds] as specified in the 
Instructions to Bidders (Article 20), General Conditions (Paragraph 5.01), and Supplementary 
Conditions (Paragraph SC-5.01). 

  3. Other conditions precedent: 
        
    
 Failure to comply with these conditions within the time specified will entitle Owner to consider you in 
default, annul this Notice of Award, and declare your Bid security forfeited.   

 Within ten days after you comply with the above conditions, Owner will return to you one fully executed 
counterpart of the Contract Documents. 

  Town of Elkton, VA – Troy Shifflett  
  Owner 
  By:   
  Authorized Signature 
   Public Works Director  
  Title 
Copy to Engineer 
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FORM OF AGREEMENT 
BETWEEN OWNER AND CONTRACTOR 

FOR CONSTRUCTION CONTRACT (STIPULATED PRICE) 
 

THIS AGREEMENT is by and between Town of Elkton (“Owner”) and 

      (“Contractor”). 
Owner and Contractor hereby agree as follows: 
 

ARTICLE 1 – WORK 

1.01 Contractor shall complete all Work as specified or indicated in the Contract Documents. The Work 
is generally described as follows: 

Located in the Town of Elkton, Virginia, the proposed project consists of bank stabilization on 
approximately 677 linear feet of the South Fork to the Shenandoah River. The primary goal is re-
establish a stable bank slope and profile that will protect the current landfill. Proposed 
restoration approach will involve channel grading, excavation, and select structure placement to 
provide long term bank stability. Structures and bioengineering measures include rock vane and 
soil lifts will be utilized. Stream banks and riparian buffers will be planted with native trees, 
shrubs, and grasses.  

ARTICLE 2 – THE PROJECT 

2.01 The Project for which the Work under the Contract Documents may be the whole or only a part 
is generally described as: 

Town of Elkton – South Fork Shenandoah River Bank Stabilization. 
 

ARTICLE 3 – ENGINEER 

3.01 The power, duties, and responsibilities conferred hereto to the Engineer shall be construed to be 
those of the Owner “Municipality” Town of Elkton or the Municipality’s authorized 
representative. Where the terms “Engineer” and “Contract Engineer” appear in this contract, the 
authority identified shall be construed to be those of the Owner or its authorized representative.  
For this project, the Engineer is Ecosystem Services, LLC (1739 Allied Street, Suite A, 
Charlottesville, VA  22903).  

ARTICLE 4 – GUARANTEE 

4.01 All materials and equipment, furnished by the Contractor, and all construction involved in this 
Agreement are hereby guaranteed by the Contractor to be free from defects owing to faulty 
materials or workmanship for a period of one year after date of Completion of the work. All work 
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that proves defective, by reason of faulty material or workmanship within said period of one year, 
shall be replaced by the Contractor free of cost to the Owner. These guarantees shall not operate 
as a waiver of any of the Owner’s rights and remedies for default under or breach of the 
Agreement which rights and remedies may be exercised at any time within the period of any 
applicable statute of limitations. 

ARTICLE 5 – CONTRACT TIMES 

5.01 Time of the Essence 

A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness for 
final payment as stated in the Contract Documents are of the essence of the Contract.  

5.02 Days to Achieve Substantial Completion and Final Payment 

A. The Work will be substantially completed within 50 days after the date when the Contract 
Times commence to run as provided in Paragraph 2.03 of the General Conditions and 
completed and ready for final payment in accordance with Paragraph 14.07 of the General 
Conditions within 134 days after the date when the Contract Times commence to run. 

ARTICLE 6 – CONTRACT PRICE 

6.01 Owner shall pay Contractor for completion of the Work in accordance with the Contract 
Documents an amount in current funds equal to the sum of the amounts determined pursuant 
to Paragraphs 5.01.A, 5.01.B, and 5.01.C below: 

A. For all Work other than Unit Price Work, a lump sum of:  $     

All specific cash allowances are included in the above price in accordance with Paragraph 11.02 
of the General Conditions. 

B. For all Unit Price Work, an amount equal to the sum of the established unit price for each 
separately identified item of Unit Price Work times the actual quantity of that item: 

Special 
Provision # Description Quantity Units Bid Unit Cost Bid Price 

1 Mobilization 1 LS     
2 Construction Stakeout 1 LS   
4 VSMP Fee 1 LS $756  
4 Silt Fence 500 LF     
4 Safety Fence 1400 LF     
4 Construction Entrance 1 EA     

6 Haul Off – Landfill Waste (Landfill 
Disposal) 2896 TN     

6 Earthwork (Stockpile Excess Fill) 2350 CY     
6 Fill (Salvaged) 2234 CY   
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11 Rock Vane 2 EA     
12 Geolifts 677 LF     
13 Topsoil (Salvaged) 350 CY     
13 Topsoil (Import) 208 CY   
14 Trees (Bare Root) 171 EA     
14 Shrubs (Bare Root) 114 EA     
14 Trees (Ball & Burlap) 97 EA     
14 Shrubs (Ball & Burlap) 65 EA     
14 Grasses (Plugs) 2745 EA     
14 Live Stakes 2745 EA     
15 Seeding (Temporary & Permanent) 2.33 AC     
    Total Cost   

 
The Bid prices for Unit Price Work set forth as of the Effective Date of the Agreement are based 
on estimated quantities.  As provided in Paragraph 11.03 of the General Conditions, estimated 
quantities are not guaranteed, and determinations of actual quantities and classifications are 
to be made by Engineer as provided in Paragraph 9.07 of the General Conditions. 

 
C. For all Work, at the prices stated in Contractor’s Bid, attached hereto as an exhibit. 

 
ARTICLE 7 – PAYMENT PROCEDURES 

7.01 Submittal and Processing of Payments 

A. Contractor shall submit Applications for Payment in accordance with Article 14 of the General 
Conditions. Applications for Payment will be processed by Engineer as provided in the General 
Conditions. 

7.02 Progress Payments; Retainage 

A. Owner shall make progress payments on account of the Contract Price on the basis of 
Contractor’s Applications for Payment on or before the 10th day of each month during 
performance of the Work as provided in Paragraph 6.02.A.1 below. All such payments will be 
measured by the schedule of values established as provided in Paragraph 2.07.A of the General 
Conditions (and in the case of Unit Price Work based on the number of units completed) or, in 
the event there is no schedule of values, as provided in the General Requirements. 

1. Prior to Substantial Completion, progress payments will be made in an amount equal to the 
percentage indicated below but, in each case, less the aggregate of payments previously 
made and less such amounts as Engineer may determine or Owner may withhold, including 
but not limited to liquidated damages, in accordance with Paragraph 14.02 of the General 
Conditions. 
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a. 95 percent of Work completed (with the balance being retainage). If the Work has been 
50 percent completed as determined by Engineer, and if the character and progress of 
the Work have been satisfactory to Owner and Engineer, then as long as the character 
and progress of the Work remain satisfactory to Owner and Engineer, there will be no 
additional retainage; and 

b. 95 percent of cost of materials and equipment not incorporated in the Work (with the 
balance being retainage). 

B. Upon Substantial Completion, Owner shall pay an amount sufficient to increase total payments 
to Contractor to 98 percent of the Work completed, less such amounts as Engineer shall 
determine in accordance with Paragraph 14.02.B.5 of the General Conditions. 

7.03 Final Payment 

A. Upon final completion and acceptance of the Work in accordance with Paragraph 14.07 of the 
General Conditions, Owner shall pay the remainder of the Contract Price as recommended by 
Engineer as provided in said Paragraph 14.07. 

ARTICLE 8 – INTEREST 

8.01 All moneys not paid when due as provided in Article 14 of the General Conditions shall bear 
interest at the maximum rate allowed by law at the place of the project. 

ARTICLE 9 – CONTRACTOR’S REPRESENTATIONS 

9.01 In order to induce Owner to enter into this Agreement, Contractor makes the following 
representations: 

A. Contractor has examined and carefully studied the Contract Documents and the other related 
data identified in the Bidding Documents. 

B. Contractor has visited the Site and become familiar with and is satisfied as to the general, local, 
and Site conditions that may affect cost, progress, and performance of the Work. 

C. Contractor is familiar with and is satisfied as to all federal, state, and local Laws and Regulations 
that may affect cost, progress, and performance of the Work. 

D. Contractor has carefully studied all: (1) reports of explorations and tests of subsurface 
conditions at or contiguous to the Site and all drawings of physical conditions relating to existing 
surface or subsurface structures at the Site (except Underground Facilities), if any, that have 
been identified in Paragraph SC-4.02 of the Supplementary Conditions as containing reliable 
"technical data," and (2) reports and drawings of Hazardous Environmental Conditions, if any, 
at the Site that have been identified in Paragraph SC-4.06 of the Supplementary Conditions as 
containing reliable "technical data." 
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E. Contractor has considered the information known to Contractor; information commonly 
known to contractors doing business in the locality of the Site; information and observations 
obtained from visits to the Site; the Contract Documents; and the Site-related reports and 
drawings identified in the Contract Documents, with respect to the effect of such information, 
observations, and documents on (1) the cost, progress, and performance of the Work; (2) the 
means, methods, techniques, sequences, and procedures of construction to be employed by 
Contractor, including any specific means, methods, techniques, sequences, and procedures of 
construction expressly required by the Contract Documents; and (3) Contractor’s safety 
precautions and programs.   

F. Based on the information and observations referred to in Paragraph 8.01.E above, Contractor 
does not consider that further examinations, investigations, explorations, tests, studies, or data 
are necessary for the performance of the Work at the Contract Price, within the Contract Times, 
and in accordance with the other terms and conditions of the Contract Documents. 

G. Contractor is aware of the general nature of work to be performed by Owner and others at the 
Site that relates to the Work as indicated in the Contract Documents. 

H. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or 
discrepancies that Contractor has discovered in the Contract Documents, and the written 
resolution thereof by Engineer is acceptable to Contractor. 

I. The Contract Documents are generally sufficient to indicate and convey understanding of all 
terms and conditions for performance and furnishing of the Work. 

ARTICLE 10 – CONTRACT DOCUMENTS 

10.01 Contents 

A. The Contract Documents consist of the following: 

1. This Agreement. 

2. Performance bond. 

3. Payment bond. 

4. Notice of Award. 

5. General Conditions. 

6. Supplementary Conditions 

7. Specifications as listed in the table of contents. 
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8. Drawings consisting of thirteen (13) sheets with each sheet bearing the following general 
title: 
South Fork Shenandoah River. 

9. Addenda 

10. Exhibits to this Agreement (enumerated as follows): 

a. Contractor’s Bid  

b. Documentation submitted by Contractor prior to Notice of Award 

11. The following which may be delivered or issued on or after the Effective Date of the 
Agreement and are not attached hereto: 

a. Notice to Proceed 

b. Work Change Directives. 

c. Change Orders. 

B. The documents listed in Paragraph 9.01.A are attached to this Agreement (except as expressly 
noted otherwise above). 

C. There are no Contract Documents other than those listed above in this Article 9. 

D. The Contract Documents may only be amended, modified, or supplemented as provided in 
Paragraph 3.04 of the General Conditions. 

ARTICLE 11 – MISCELLANEOUS 

11.01 Terms 

A. Terms used in this Agreement will have the meanings stated in the General Conditions and the 
Supplementary Conditions. 

11.02 Assignment of Contract 

A. No assignment by a party hereto of any rights under or interests in the Contract will be binding 
on another party hereto without the written consent of the party sought to be bound; and, 
specifically but without limitation, moneys that may become due and moneys that are due may 
not be assigned without such consent (except to the extent that the effect of this restriction 
may be limited by law), and unless specifically stated to the contrary in any written consent to 
an assignment, no assignment will release or discharge the assignor from any duty or 
responsibility under the Contract Documents. 
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11.03 Successors and Assigns 

A. Owner and Contractor each binds itself, its partners, successors, assigns, and legal 
representatives to the other party hereto, its partners, successors, assigns, and legal 
representatives in respect to all covenants, agreements, and obligations contained in the 
Contract Documents. 

11.04 Severability 

A. Any provision or part of the Contract Documents held to be void or unenforceable under any 
Law or Regulation shall be deemed stricken, and all remaining provisions shall continue to be 
valid and binding upon Owner and Contractor, who agree that the Contract Documents shall 
be reformed to replace such stricken provision or part thereof with a valid and enforceable 
provision that comes as close as possible to expressing the intention of the stricken provision. 

11.05 Contractor’s Certifications 

A. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive 
practices in competing for or in executing the Contract.  For the purposes of this Paragraph 
10.05: 

1. “corrupt practice” means the offering, giving, receiving, or soliciting of anything of value 
likely to influence the action of a public official in the bidding process or in the Contract 
execution; 

2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to influence 
the bidding process or the execution of the Contract to the detriment of Owner, (b) to 
establish Bid or Contract prices at artificial non-competitive levels, or (c) to deprive Owner 
of the benefits of free and open competition; 

3. “collusive practice” means a scheme or arrangement between two or more Bidders, with 
or without the knowledge of Owner, a purpose of which is to establish Bid prices at artificial, 
non-competitive levels; and 

4. “coercive practice” means harming or threatening to harm, directly or indirectly, persons 
or their property to influence their participation in the bidding process or affect the 
execution of the Contract. 
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IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement.  Counterparts have been 
delivered to Owner and Contractor. All portions of the Contract Documents have been signed or have been 
identified by Owner and Contractor or on their behalf. 

 
This Agreement will be effective on _______________ (which is the Effective Date of the Agreement).   
 

 
   
OWNER:  CONTRACTOR 

             

By:        By:        

Title:        Title:       

   (If Contractor is a corporation, a partnership, or a 
joint venture, attach evidence of authority to sign.) 

Attest
:        Attest:       

Title:        Title:       

Address for giving notices:  Address for giving notices: 
             
             
             

  License No.:                                                            

(If Owner is a corporation, attach evidence  
of authority to sign. If Owner is a public body, attach 
evidence of authority to sign and resolution or 
other documents authorizing execution  
of this Agreement.) 

 

           (Where applicable) 

 

 Agent for service of process: 
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Notice to Proceed 
 

Date:  _________________ 
 
Project:  Town of Elkton – South Fork Shenandoah River Bank Stabilization 
 
  Owner:  Town of Elkton, VA Owner's Contract No.: 

Contract: Engineer's Project No.:  16-0055 

Contractor: 

Contractor's Address: 

 

 

 You are notified that the Contract Times under the above Contract will commence to run 
on__________________________.  On or before that date, you are to start performing your 
obligations under the Contract Documents.  In accordance with Article 4 of the Agreement, the 
date of Substantial Completion is__________________________, and the date of readiness for 
final payment is ________________________ (or) the number of days to achieve Substantial 
Completion is __________, and the number of days to achieve readiness for final payment is 
_____________________. 
 
 Before you may start any Work at the Site, Paragraph 2.01.B of the General Conditions 
provides that you and Owner must each deliver to the other certificates of insurance which each 
is required to purchase and maintain in accordance with the Contract Documents. 
 
 Also, before you may start any Work at the Site, you must: 

Provide an electronic copy of a Stormwater Pollution Prevention Plan (SWPPP) at least seven (7) 
calendar days prior to the anticipated start of work for review and comment. 

  Town of Elkton, VA – Troy Shifflett 
  Owner 

  Given by: 

  Authorized Signature  
  Public Works Director 

  Title 

   

  Date 

Copy to Engineer 
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                         SECTION 10 - PERFORMANCE BOND 

CONTRACTOR (name and address): 
 
 
 
 

SURETY (name and address of principal place of business): 
 
 
 

OWNER (name and address): 
 
 
CONSTRUCTION CONTRACT 

Effective Date of the Agreement: 
Amount: 
Description (name and location):  

BOND 
Bond Number: 
Date 
Amount: 
Modifications to this Bond Form:            None                  See Paragraph 16 

 

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each cause 
this Performance Bond to be duly executed by an authorized officer, agent, or representative. 

CONTRACTOR AS PRINCIPAL  SURETY 

  (seal)    (seal) 
Contractor’s Name and Corporate Seal  Surety’s Name and Corporate Seal 
 
By:     By:   
       Signature   Signature (attach power of attorney) 
 
        
Print Name    Print Name 
 
        
Title    Title 
 
Attest:    Attest:    
 Signature   Signature  
 
        
Title    Title 
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Notes: (1) Provide supplemental execution by any additional parties, such as joint venturers. (2) Any singular reference to 
Contractor, Surety, Owner, or other party shall be considered plural where applicable. 
 
 

1.  The Contractor and Surety, jointly and severally, bind 
themselves, their heirs, executors, administrators, successors, and 
assigns to the Owner for the performance of the Construction 
Contract, which is incorporated herein by reference. 

2.  If the Contractor performs the Construction Contract, the Surety 
and the Contractor shall have no obligation under this Bond, except 
when applicable to participate in a conference as provided in 
Paragraph 3. 

3.  If there is no Owner Default under the Construction Contract, 
the Surety’s obligation under this Bond shall arise after: 

3.1  The Owner first provides notice to the Contractor and 
the Surety that the Owner is considering declaring a Contractor 
Default. Such notice shall indicate whether the Owner is 
requesting a conference among the Owner, Contractor, and 
Surety to discuss the Contractor’s performance.  If the Owner 
does not request a conference, the Surety may, within five (5) 
business days after receipt of the Owner’s notice, request such a 
conference.  If the Surety timely requests a conference, the 
Owner shall attend.  Unless the Owner agrees otherwise, any 
conference requested under this Paragraph 3.1 shall be held 
within ten (10) business days of the Surety’s receipt of the 
Owner’s notice.  If the Owner, the Contractor, and the Surety 
agree, the Contractor shall be allowed a reasonable time to 
perform the Construction Contract, but such an agreement shall 
not waive the Owner’s right, if any, subsequently to declare a 
Contractor Default;  

3.2  The Owner declares a Contractor Default, terminates 
the Construction Contract and notifies the Surety; and 

3.3  The Owner has agreed to pay the Balance of the 
Contract Price in accordance with the terms of the Construction 
Contract to the Surety or to a contractor selected to perform the 
Construction Contract. 

4.  Failure on the part of the Owner to comply with the notice 
requirement in Paragraph 3.1 shall not constitute a failure to comply 
with a condition precedent to the Surety’s obligations, or release the 
Surety from its obligations, except to the extent the Surety 
demonstrates actual prejudice. 

5.  When the Owner has satisfied the conditions of Paragraph 3, the 
Surety shall promptly and at the Surety’s expense take one of the 
following actions: 

5.1  Arrange for the Contractor, with the consent of the 
Owner, to perform and complete the Construction Contract; 

5.2  Undertake to perform and complete the Construction 
Contract itself, through its agents or independent contractors; 

5.3  Obtain bids or negotiated proposals from qualified 
contractors acceptable to the Owner for a contract for 
performance and completion of the Construction Contract, 
arrange for a contract to be prepared for execution by the 
Owner and a contractor selected with the Owners concurrence, 
to be secured with performance and payment bonds executed 
by a qualified surety equivalent to the bonds issued on the 
Construction Contract, and pay to the Owner the amount of 
damages as described in Paragraph 7 in excess of the Balance of 
the Contract Price incurred by the Owner as a result of the 
Contractor Default; or 

5.4  Waive its right to perform and complete, arrange for 
completion, or obtain a new contractor, and with reasonable 
promptness under the circumstances: 

5.4.1  After investigation, determine the amount for 
which it may be liable to the Owner and, as soon as 
practicable after the amount is determined, make payment 
to the Owner; or 

5.4.2  Deny liability in whole or in part and notify the 
Owner, citing the reasons for denial. 

6. If the Surety does not proceed as provided in Paragraph 5 with 
reasonable promptness, the Surety shall be deemed to be in default 
on this Bond seven days after receipt of an additional written notice 
from the Owner to the Surety demanding that the Surety perform its 
obligations under this Bond, and the Owner shall be entitled to 
enforce any remedy available to the Owner.  If the Surety proceeds as 
provided in Paragraph 5.4, and the Owner refuses the payment or the 
Surety has denied liability, in whole or in part, without further notice 
the Owner shall be entitled to enforce any remedy available to the 
Owner. 

7. If the Surety elects to act under Paragraph 5.1, 5.2, or 5.3, then 
the responsibilities of the Surety to the Owner shall not be greater 
than those of the Contractor under the Construction Contract, and 
the responsibilities of the Owner to the Surety shall not be greater 
than those of the Owner under the Construction Contract.  Subject to 
the commitment by the Owner to pay the Balance of the Contract 
Price, the Surety is obligated, without duplication for: 

7.1  the responsibilities of the Contractor for correction of 
defective work and completion of the Construction Contract; 

7.2  additional legal, design professional, and delay costs 
resulting from the Contractor’s Default, and resulting from the 
actions or failure to act of the Surety under Paragraph 5; and 

7.3 liquidated damages, or if no liquidated damages are 
specified in the Construction Contract, actual damages caused by 
delayed performance or non-performance of the Contractor. 
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8. If the Surety elects to act under Paragraph 5.1, 5.3, or 5.4, the 
Surety’s liability is limited to the amount of this Bond. 

9. The Surety shall not be liable to the Owner or others for 
obligations of the Contractor that are unrelated to the Construction 
Contract, and the Balance of the Contract Price shall not be reduced 
or set off on account of any such unrelated obligations.  No right of 
action shall accrue on this Bond to any person or entity other than 
the Owner or its heirs, executors, administrators, successors, and 
assigns. 

10. The Surety hereby waives notice of any change, including 
changes of time, to the Construction Contract or to related 
subcontracts, purchase orders, and other obligations.  

11. Any proceeding, legal or equitable, under this Bond may be 
instituted in any court of competent jurisdiction in the location in 
which the work or part of the work is located and shall be instituted 
within two years after a declaration of Contractor Default or within 
two years after the Contractor ceased working or within two years 
after the Surety refuses or fails to perform its obligations under this 
Bond, whichever occurs first.  If the provisions of this paragraph are 
void or prohibited by law, the minimum periods of limitations 
available to sureties as a defense in the jurisdiction of the suit shall be 
applicable. 

12. Notice to the Surety, the Owner, or the Contractor shall be 
mailed or delivered to the address shown on the page on which their 
signature appears. 

13. When this Bond has been furnished to comply with a statutory 
or other legal requirement in the location where the construction was 
to be performed, any provision in this Bond conflicting with said 
statutory or legal requirement shall be deemed deleted herefrom and 
provisions conforming to such statutory or other legal requirement 
shall be deemed incorporated herein.  When so furnished, the intent 
is that this Bond shall be construed as a statutory bond and not as a 
common law bond. 

 

 

 

14. Definitions 

14.1  Balance of the Contract Price: The total amount 
payable by the Owner to the Contractor under the Construction 
Contract after all proper adjustments have been made including 
allowance for the Contractor for any amounts received or to be 
received by the Owner in settlement of insurance or other claims 
for damages to which the Contractor is entitled, reduced by all 
valid and proper payments made to or on behalf of the 
Contractor under the Construction Contract. 

14.2  Construction Contract: The agreement between the 
Owner and Contractor identified on the cover page, including all 
Contract Documents and changes made to the agreement and 
the Contract Documents. 

14.3  Contractor Default: Failure of the Contractor, which 
has not been remedied or waived, to perform or otherwise to 
comply with a material term of the Construction Contract. 

14.4  Owner Default: Failure of the Owner, which has not 
been remedied or waived, to pay the Contractor as required 
under the Construction Contract or to perform and complete or 
comply with the other material terms of the Construction 
Contract. 

14.5  Contract Documents: All the documents that comprise 
the agreement between the Owner and Contractor. 

15. If this Bond is issued for an agreement between a contractor and 
subcontractor, the term Contractor in this Bond shall be deemed to 
be Subcontractor and the term Owner shall be deemed to be 
Contractor. 

16. Modifications to this Bond are as follows: 
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                                 PAYMENT BOND 

CONTRACTOR (name and address):  

 

 

 

SURETY (name and address of principal place of business): 

 

 

 

OWNER (name and address): 

CONSTRUCTION CONTRACT 
Effective Date of the Agreement: 
Amount: 
Description (name and location): 
 

BOND 
Bond Number: 
Date (not earlier than the Effective Date of the Agreement of the Construction Contract): 
Amount: 
Modifications to this Bond Form:            None                See Paragraph 18 

 
  

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each cause 
this Payment Bond to be duly executed by an authorized officer, agent, or representative. 

CONTRACTOR AS PRINCIPAL SURETY 

  (seal)    (seal) 
Contractor’s Name and Corporate Seal  Surety’s Name and Corporate Seal 
 
By:     By:                                                                
 Signature  Signature (attach power of attorney) 
 
      
Print Name   Print Name 
 
      
Title   Title 
 
Attest:     Attest:    
 Signature   Signature  
 
        
Title    Title 
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Notes:  (1) Provide supplemental execution by any additional parties, such as joint venturers. (2) Any singular reference 
to Contractor, Surety, Owner, or other party shall be considered plural where applicable. 
 
 
 
1. The Contractor and Surety, jointly and severally, bind 

themselves, their heirs, executors, administrators, 
successors, and assigns to the Owner to pay for labor, 
materials, and equipment furnished for use in the 
performance of the Construction Contract, which is 
incorporated herein by reference, subject to the following 
terms. 

2. If the Contractor promptly makes payment of all sums due 
to Claimants, and defends, indemnifies, and holds 
harmless the Owner from claims, demands, liens, or suits 
by any person or entity seeking payment for labor, 
materials, or equipment furnished for use in the 
performance of the Construction Contract, then the Surety 
and the Contractor shall have no obligation under this 
Bond. 

3.  If there is no Owner Default under the Construction 
Contract, the Surety’s obligation to the Owner under this 
Bond shall arise after the Owner has promptly notified the 
Contractor and the Surety (at the address described in 
Paragraph 13) of claims, demands, liens, or suits against 
the Owner or the Owner’s property by any person or 
entity seeking payment for labor, materials, or equipment 
furnished for use in the performance of the Construction 
Contract, and tendered defense of such claims, demands, 
liens, or suits to the Contractor and the Surety. 

4. When the Owner has satisfied the conditions in Paragraph 
3, the Surety shall promptly and at the Surety’s expense 
defend, indemnify, and hold harmless the Owner against a 
duly tendered claim, demand, lien, or suit. 

5. The Surety’s obligations to a Claimant under this Bond 
shall arise after the following: 

5.1  Claimants who do not have a direct contract with 
the Contractor, 

 
5.1.1 have furnished a written notice of non-

payment to the Contractor, stating with 
substantial accuracy the amount claimed 
and the name of the party to whom the 
materials were, or equipment was, 
furnished or supplied or for whom the 
labor was done or performed, within 
ninety (90) days after having last 
performed labor or last furnished 
materials or equipment included in the 
Claim; and 

 
5.1.2 have sent a Claim to the Surety (at the 

address described in Paragraph 13). 

5.2  Claimants who are employed by or have a direct 
contract with the Contractor have sent a Claim to 
the Surety (at the address described in Paragraph 
13). 

6. If a notice of non-payment required by Paragraph 5.1.1 is 
given by the Owner to the Contractor, that is sufficient to 
satisfy a Claimant’s obligation to furnish a written notice of 
non-payment under Paragraph 5.1.1. 

7. When a Claimant has satisfied the conditions of Paragraph 
5.1 or 5.2, whichever is applicable, the Surety shall 
promptly and at the Surety’s expense take the following 
actions: 

7.1 Send an answer to the Claimant, with a copy to the 
Owner, within sixty (60) days after receipt of the 
Claim, stating the amounts that are undisputed and 
the basis for challenging any amounts that are 
disputed; and 

7.2 Pay or arrange for payment of any undisputed 
amounts. 

7.3 The Surety’s failure to discharge its obligations 
under Paragraph 7.1 or 7.2 shall not be deemed to 
constitute a waiver of defenses the Surety or 
Contractor may have or acquire as to a Claim, 
except as to undisputed amounts for which the 
Surety and Claimant have reached agreement.  If, 
however, the Surety fails to discharge its 
obligations under Paragraph 7.1 or 7.2, the Surety 
shall indemnify the Claimant for the reasonable 
attorney’s fees the Claimant incurs thereafter to 
recover any sums found to be due and owing to 
the Claimant. 

8. The Surety’s total obligation shall not exceed the amount 
of this Bond, plus the amount of reasonable attorney’s 
fees provided under Paragraph 7.3, and the amount of this 
Bond shall be credited for any payments made in good 
faith by the Surety. 

9.  Amounts owed by the Owner to the Contractor under the 
Construction Contract shall be used for the performance 
of the Construction Contract and to satisfy claims, if any, 
under any construction performance bond.  By the 
Contractor furnishing and the Owner accepting this Bond, 
they agree that all funds earned by the Contractor in the 
performance of the Construction Contract are dedicated 
to satisfy obligations of the Contractor and Surety under 
this Bond, subject to the Owner’s priority to use the funds 
for the completion of the work. 
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10. The Surety shall not be liable to the Owner, Claimants, or 
others for obligations of the Contractor that are unrelated 
to the Construction Contract.  The Owner shall not be 
liable for the payment of any costs or expenses of any 
Claimant under this Bond, and shall have under this Bond 
no obligation to make payments to or give notice on 
behalf of Claimants, or otherwise have any obligations to 
Claimants under this Bond. 

11. The Surety hereby waives notice of any change, including 
changes of time, to the Construction Contract or to related 
subcontracts, purchase orders, and other obligations. 

12. No suit or action shall be commenced by a Claimant under 
this Bond other than in a court of competent jurisdiction in 
the state in which the project that is the subject of the 
Construction Contract is located or after the expiration of 
one year from the date (1) on which the Claimant sent a 
Claim to the Surety pursuant to Paragraph 5.1.2 or 5.2, or 
(2) on which the last labor or service was performed by 
anyone or the last materials or equipment were furnished 
by anyone under the Construction Contract, whichever of 
(1) or (2) first occurs.  If the provisions of this paragraph 
are void or prohibited by law, the minimum period of 
limitation available to sureties as a defense in the 
jurisdiction of the suit shall be applicable. 

13. Notice and Claims to the Surety, the Owner, or the 
Contractor shall be mailed or delivered to the address 
shown on the page on which their signature appears.  
Actual receipt of notice or Claims, however accomplished, 
shall be sufficient compliance as of the date received. 

14. When this Bond has been furnished to comply with a 
statutory or other legal requirement in the location where 
the construction was to be performed, any provision in 
this Bond conflicting with said statutory or legal 
requirement shall be deemed deleted herefrom and 
provisions conforming to such statutory or other legal 
requirement shall be deemed incorporated herein.  When 
so furnished, the intent is that this Bond shall be construed 
as a statutory bond and not as a common law bond. 

15. Upon requests by any person or entity appearing to be a 
potential beneficiary of this Bond, the Contractor and 
Owner shall promptly furnish a copy of this Bond or shall 
permit a copy to be made. 

16. Definitions 

16.1  Claim: A written statement by the Claimant 
including at a minimum: 

1.  The name of the Claimant; 
2.  The name of the person for whom the labor 

was done, or materials or equipment 
furnished;  

3. A copy of the agreement or purchase order 
pursuant to which labor, materials, or 

equipment was furnished for use in the 
performance of the Construction Contract; 

4.  A brief description of the labor, materials, or 
equipment furnished; 

5.  The date on which the Claimant last 
performed labor or last furnished materials or 
equipment for use in the performance of the 
Construction Contract; 

6. The total amount earned by the Claimant for 
labor, materials, or equipment furnished as of 
the date of the Claim; 

7. The total amount of previous payments 
received by the Claimant; and 

8. The total amount due and unpaid to the 
Claimant for labor, materials, or equipment 
furnished as of the date of the Claim. 

16.2  Claimant: An individual or entity having a direct 
contract with the Contractor or with a 
subcontractor of the Contractor to furnish labor, 
materials, or equipment for use in the performance 
of the Construction Contract. The term Claimant 
also includes any individual or entity that has 
rightfully asserted a claim under an applicable 
mechanic’s lien or similar statute against the real 
property upon which the Project is located. The 
intent of this Bond shall be to include without 
limitation in the terms of “labor, materials, or 
equipment” that part of the water, gas, power, 
light, heat, oil, gasoline, telephone service, or 
rental equipment used in the Construction 
Contract, architectural and engineering services 
required for performance of the work of the 
Contractor and the Contractor’s subcontractors, 
and all other items for which a mechanic’s lien may 
be asserted in the jurisdiction where the labor, 
materials, or equipment were furnished. 

16.3  Construction Contract: The agreement between 
the Owner and Contractor identified on the cover 
page, including all Contract Documents and all 
changes made to the agreement and the Contract 
Documents. 

16.4  Owner Default: Failure of the Owner, which has 
not been remedied or waived, to pay the 
Contractor as required under the Construction 
Contract or to perform and complete or comply 
with the other material terms of the Construction 
Contract. 

16.5  Contract Documents: All the documents that 
comprise the agreement between the Owner and 
Contractor. 

17.  If this Bond is issued for an agreement between a 
contractor and subcontractor, the term Contractor in this 
Bond shall be deemed to be Subcontractor and the term 
Owner shall be deemed to be Contractor. 
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18. Modifications to this Bond are as follows: 
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Contractor's Application for Payment No.
Application Application Date:

Period:

To From (Contractor): Via (Engineer):

(Owner):

Project: Contract:

Owner's Contract No.: Contractor's Project No.: Engineer's Project No.:

1.  ORIGINAL CONTRACT PRICE...........................................................................$

2.  Net change by Change Orders......................................................................................$

3.  Current Contract Price (Line 1 ± 2)................................................................................................$

4.  TOTAL COMPLETED AND STORED TO DATE

     (Column F on Progress Estimate).............................................................................................................$

5.  RETAINAGE:

a. X Work Completed..............................................$

b. X Stored Material..............................................$

c. Total Retainage (Line 5a + Line 5b).........................................................................................................................................$

6.  AMOUNT ELIGIBLE TO DATE (Line 4 - Line 5c)....................................................................................................................$

7.  LESS PREVIOUS PAYMENTS (Line 6 from prior Application).........................................................................................................$

8.  AMOUNT DUE THIS APPLICATION....................................................................................................................................$

9. BALANCE TO FINISH, PLUS RETAINAGE

    (Column G on Progress Estimate + Line 5 above).....................................................................................................$

Contractor's Certification

   Payment of: $

   is recommended by:

   Payment of: $

   is approved by:

By: Date:    Approved by:

Additions

NET CHANGE BY

CHANGE ORDERS

TOTALS

Change Order Summary

Deductions

Approved Change Orders

(Line 8 or other - attach explanation of the other amount)

(Date)

Application For Payment

Funding Agency (if applicable)

(Line 8 or other - attach explanation of the other amount)

(Date)

(Date)(Engineer)

(Owner)

Number

The undersigned Contractor certifies that to the best of its knowledge: (1) all previous progress payments 

received from Owner on account of Work done under the Contract have been applied on account to 

discharge Contractor's legitimate obligations incurred in connection with Work covered by prior 

Applications for Payment; (2) title of all Work, materials and equipment incorporated in said Work or 

otherwise listed in or covered by this Application for Payment will pass to Owner at time of payment free 

and clear of all Liens, security interests and encumbrances (except such as are covered by a Bond 

acceptable to Owner indemnifying Owner against any such Liens, security interest or encumbrances); and 

(3) all Work covered by this Application for Payment is in accordance with the Contract Documents and 

is not defective.

Contractor's Application for Payment
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 Certificate of Substantial Completion 
 
Project:  Town of Elkton – South Fork Shenandoah River Bank Stabilization 
 Owner:  Town of Elkton, VA Owner's Contract No.: 

Contract: Engineer's Project No.:  16-0055 

  
This Certificate of Substantial Completion applies to: 

 All Work under the Contract Documents:  The following specified portions of the Work: 
 

 

 

 

  

 Date of Substantial Completion 

 
The Work to which this Certificate applies has been inspected by authorized representatives of 
Owner, Contractor, and Engineer, and found to be substantially complete.  The Date of Substantial 
Completion of the Project or portion thereof designated above is hereby declared and is also the 
date of commencement of applicable warranties required by the Contract Documents, except as 
stated below. 
 
A list of items to be completed or corrected is attached hereto.  This list may not be all-inclusive, and 
the failure to include any items on such list does not alter the responsibility of the Contractor to 
complete all Work in accordance with the Contract Documents. 
 
The responsibilities between Owner and Contractor for security, operation, safety, maintenance, 
heat, utilities, insurance and warranties shall be as provided in the Contract Documents except as 
amended as follows: 
  Amended Responsibilities  Not Amended   

Owner's Amended Responsibilities: 

 

 

 

Contractor's Amended Responsibilities: 
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The following documents are attached to and made part of this Certificate: 

 

 

 
This Certificate does not constitute an acceptance of Work not in accordance with the Contract 
Documents nor is it a release of Contractor's obligation to complete the Work in accordance with the 
Contract Documents. 
   

   

Executed by Engineer  Date 

   

Accepted by Contractor  Date 

   

Accepted by Owner  Date 
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This document has important legal consequences; consultation with an attorney is encouraged with respect to 
its use or modification. This document should be adapted to the particular circumstances of the contemplated 
Project and the controlling Laws and Regulations. 

 
 

STANDARD GENERAL CONDITIONS 
OF THE CONSTRUCTION CONTRACT 

 
Prepared by 

 
ENGINEERS JOINT CONTRACT DOCUMENTS COMMITTEE 

 
and 

 
Issued and Published Jointly by 

 

       
 

   
 
 

AMERICAN COUNCIL OF ENGINEERING COMPANIES 
______________________ 

 
ASSOCIATED GENERAL CONTRACTORS OF AMERICA 

______________________ 
 

AMERICAN SOCIETY OF CIVIL ENGINEERS 
_______________________ 

 
PROFESSIONAL ENGINEERS IN PRIVATE PRACTICE 

A Practice Division of the 
NATIONAL SOCIETY OF PROFESSIONAL ENGINEERS 

 
 

Endorsed by 

 
CONSTRUCTION SPECIFICATIONS INSTITUTE 
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These General Conditions have been prepared for use with the Suggested Forms of Agreement Between 
Owner and Contractor (EJCDC C-520 or C-525, 2007 Editions). Their provisions are interrelated and a 
change in one may necessitate a change in the other. Comments concerning their usage are contained in 
the Narrative Guide to the EJCDC Construction Documents (EJCDC C-001, 2007 Edition). For guidance in 
the preparation of Supplementary Conditions, see Guide to the Preparation of Supplementary Conditions 
(EJCDC C-800, 2007 Edition). 
 
 
 
 
 
 
 
 

 
Copyright © 2007 National Society of Professional Engineers 

1420 King Street, Alexandria, VA 22314-2794 
(703) 684-2882 
www.nspe.org 

 
American Council of Engineering Companies 

1015 15th Street N.W., Washington, DC 20005 
(202) 347-7474 
www.acec.org 

 
American Society of Civil Engineers 

1801 Alexander Bell Drive, Reston, VA 20191-4400 
(800) 548-2723 
www.asce.org 

 
Associated General Contractors of America 

 2300 Wilson Boulevard, Suite 400, Arlington, VA   22201-3308 
(703) 548-3118 
www.agc.org 

 
 
 

The copyright for this EJCDC document is owned jointly by the four 
EJCDC sponsoring organizations and held in trust for their benefit by NSPE. 

http://www.nspe.org/
http://www.acec.org/
http://www.asce.org/
http://www.agc.org/
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STANDARD GENERAL CONDITIONS OF THE 
CONSTRUCTION CONTRACT 
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ARTICLE 1 – DEFINITIONS AND TERMINOLOGY 

1.01 Defined Terms 

A. Wherever used in the Bidding Requirements or Contract Documents and printed with initial 
capital letters, the terms listed below will have the meanings indicated which are applicable to 
both the singular and plural thereof. In addition to terms specifically defined, terms with initial 
capital letters in the Contract Documents include references to identified articles and paragraphs, 
and the titles of other documents or forms. 

1. Addenda—Written or graphic instruments issued prior to the opening of Bids which clarify, 
correct, or change the Bidding Requirements or the proposed Contract Documents. 

2. Agreement—The written instrument which is evidence of the agreement between Owner 
and Contractor covering the Work. 

3. Application for Payment—The form acceptable to Engineer which is to be used by 
Contractor during the course of the Work in requesting progress or final payments and 
which is to be accompanied by such supporting documentation as is required by the 
Contract Documents. 

4. Asbestos—Any material that contains more than one percent asbestos and is friable or is 
releasing asbestos fibers into the air above current action levels established by the United 
States Occupational Safety and Health Administration. 

5. Bid—The offer or proposal of a Bidder submitted on the prescribed form setting forth the 
prices for the Work to be performed. 

6. Bidder—The individual or entity who submits a Bid directly to Owner. 

7. Bidding Documents—The Bidding Requirements and the proposed Contract Documents 
(including all Addenda). 

8. Bidding Requirements—The advertisement or invitation to bid, Instructions to Bidders, Bid 
security of acceptable form, if any, and the Bid Form with any supplements. 

9. Change Order—A document recommended by Engineer which is signed by Contractor and 
Owner and authorizes an addition, deletion, or revision in the Work or an adjustment in the 
Contract Price or the Contract Times, issued on or after the Effective Date of the 
Agreement. 

10. Claim—A demand or assertion by Owner or Contractor seeking an adjustment of Contract 
Price or Contract Times, or both, or other relief with respect to the terms of the Contract. A 
demand for money or services by a third party is not a Claim. 
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11. Contract—The entire and integrated written agreement between the Owner and 
Contractor concerning the Work. The Contract supersedes prior negotiations, 
representations, or agreements, whether written or oral. 

12. Contract Documents—Those items so designated in the Agreement. Only printed or hard 
copies of the items listed in the Agreement are Contract Documents. Approved Shop 
Drawings, other Contractor submittals, and the reports and drawings of subsurface and 
physical conditions are not Contract Documents.  The Contract Documents shall also 
include the Advertisement for Bids and the Instructions to Bidders. 

13. Contract Price—The moneys payable by Owner to Contractor for completion of the Work in 
accordance with the Contract Documents as stated in the Agreement (subject to the 
provisions of Paragraph 11.03 in the case of Unit Price Work). 

14. Contract Times—The number of days or the dates stated in the Agreement to:  (i) achieve 
Milestones, if any; (ii) achieve Substantial Completion; and (iii) complete the Work so that it 
is ready for final payment as evidenced by Engineer’s written recommendation of final 
payment. 

15. Contractor—The individual or entity with whom Owner has entered into the Agreement. 

16. Cost of the Work—See Paragraph 11.01 for definition. 

17. Drawings—That part of the Contract Documents prepared or approved by Engineer which 
graphically shows the scope, extent, and character of the Work to be performed by 
Contractor. Shop Drawings and other Contractor submittals are not Drawings as so defined. 

18. Effective Date of the Agreement—The date indicated in the Agreement on which it 
becomes effective, but if no such date is indicated, it means the date on which the 
Agreement is signed and delivered by the last of the two parties to sign and deliver. 

19. Engineer—Ecosystem Services, LLC 

20. Field Order—A written order issued by Engineer which requires minor changes in the Work 
but which does not involve a change in the Contract Price or the Contract Times. 

21. General Requirements—Sections of Division 1 of the Specifications. 

22. Hazardous Environmental Condition—The presence at the Site of Asbestos, PCBs, 
Petroleum, Hazardous Waste, or Radioactive Material in such quantities or circumstances 
that may present a substantial danger to persons or property exposed thereto. 

23. Hazardous Waste—The term Hazardous Waste shall have the meaning provided in Section 
1004 of the Solid Waste Disposal Act (42 USC Section 6903) as amended from time to time. 

24. Laws and Regulations; Laws or Regulations—Any and all applicable laws, rules, regulations, 
ordinances, codes, and orders of any and all governmental bodies, agencies, authorities, 
and courts having jurisdiction. 
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25. Liens—Charges, security interests, or encumbrances upon Project funds, real property, or 
personal property. 

26. Milestone—A principal event specified in the Contract Documents relating to an 
intermediate completion date or time prior to Substantial Completion of all the Work. 

27. Notice of Award—The written notice by Owner to the Successful Bidder stating that upon 
timely compliance by the Successful Bidder with the conditions precedent listed therein, 
Owner will sign and deliver the Agreement. 

28. Notice to Proceed—A written notice given by Owner to Contractor fixing the date on which 
the Contract Times will commence to run and on which Contractor shall start to perform 
the Work under the Contract Documents. 

29. Owner—The individual or entity with whom Contractor has entered into the Agreement 
and for whom the Work is to be performed. 

30. PCBs—Polychlorinated biphenyls. 

31. Petroleum—Petroleum, including crude oil or any fraction thereof which is liquid at 
standard conditions of temperature and pressure (60 degrees Fahrenheit and 14.7 pounds 
per square inch absolute), such as oil, petroleum, fuel oil, oil sludge, oil refuse, gasoline, 
kerosene, and oil mixed with other non-Hazardous Waste and crude oils. 

32. Progress Schedule—A schedule, prepared and maintained by Contractor, describing the 
sequence and duration of the activities comprising the Contractor’s plan to accomplish the 
Work within the Contract Times. 

33. Project—The total construction of which the Work to be performed under the Contract 
Documents may be the whole, or a part. 

34. Project Manual—The bound documentary information prepared for bidding and 
constructing the Work. A listing of the contents of the Project Manual, which may be bound 
in one or more volumes, is contained in the table(s) of contents. 

35. Radioactive Material—Source, special nuclear, or byproduct material as defined by the 
Atomic Energy Act of 1954 (42 USC Section 2011 et seq.) as amended from time to time. 

36. Resident Project Representative—The authorized representative of Engineer who may be 
assigned to the Site or any part thereof. 

37. Samples—Physical examples of materials, equipment, or workmanship that are 
representative of some portion of the Work and which establish the standards by which 
such portion of the Work will be judged. 

38. Schedule of Submittals—A schedule, prepared and maintained by Contractor, of required 
submittals and the time requirements to support scheduled performance of related 
construction activities. 
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39. Schedule of Values—A schedule, prepared and maintained by Contractor, allocating 
portions of the Contract Price to various portions of the Work and used as the basis for 
reviewing Contractor’s Applications for Payment. 

40. Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or 
information which are specifically prepared or assembled by or for Contractor and 
submitted by Contractor to illustrate some portion of the Work. 

41. Site—Lands or areas indicated in the Contract Documents as being furnished by Owner 
upon which the Work is to be performed, including rights-of-way and easements for access 
thereto, and such other lands furnished by Owner which are designated for the use of 
Contractor. 

42. Specifications—That part of the Contract Documents consisting of written requirements for 
materials, equipment, systems, standards and workmanship as applied to the Work, and 
certain administrative requirements and procedural matters applicable thereto. 

43. Subcontractor—An individual or entity having a direct contract with Contractor or with any 
other Subcontractor for the performance of a part of the Work at the Site. 

44. Substantial Completion—The time at which the Work (or a specified part thereof) has 
progressed to the point where, in the opinion of Engineer, the Work (or a specified part 
thereof) is sufficiently complete, in accordance with the Contract Documents, so that the 
Work (or a specified part thereof) can be utilized for the purposes for which it is intended. 
The terms “substantially complete” and “substantially completed” as applied to all or part 
of the Work refer to Substantial Completion thereof. 

45. Successful Bidder—The Bidder submitting a responsive Bid to whom Owner makes an 
award. 

46. Supplementary Conditions—That part of the Contract Documents which amends or 
supplements these General Conditions. 

47. Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor having a 
direct contract with Contractor or with any Subcontractor to furnish materials or 
equipment to be incorporated in the Work by Contractor or Subcontractor. 

48. Underground Facilities—All underground pipelines, conduits, ducts, cables, wires, 
manholes, vaults, tanks, tunnels, or other such facilities or attachments, and any 
encasements containing such facilities, including those that convey electricity, gases, steam, 
liquid petroleum products, telephone or other communications, cable television, water, 
wastewater, storm water, other liquids or chemicals, or traffic or other control systems. 

49. Unit Price Work—Work to be paid for on the basis of unit prices. 

50. Work—The entire construction or the various separately identifiable parts thereof required 
to be provided under the Contract Documents. Work includes and is the result of 
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performing or providing all labor, services, and documentation necessary to produce such 
construction, and furnishing, installing, and incorporating all materials and equipment into 
such construction, all as required by the Contract Documents. 

51. Work Change Directive—A written statement to Contractor issued on or after the Effective 
Date of the Agreement and signed by Owner and recommended by Engineer ordering an 
addition, deletion, or revision in the Work, or responding to differing or unforeseen 
subsurface or physical conditions under which the Work is to be performed or to 
emergencies. A Work Change Directive will not change the Contract Price or the Contract 
Times but is evidence that the parties expect that the change ordered or documented by a 
Work Change Directive will be incorporated in a subsequently issued Change Order 
following negotiations by the parties as to its effect, if any, on the Contract Price or 
Contract Times. 

1.02 Terminology 

A. The words and terms discussed in Paragraph 1.02.B through F are not defined but, when used 
in the Bidding Requirements or Contract Documents, have the indicated meaning. 

B. Intent of Certain Terms or Adjectives: 

1. The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,” “as 
directed” or terms of like effect or import to authorize an exercise of professional judgment 
by Engineer. In addition, the adjectives “reasonable,” “suitable,” “acceptable,” “proper,” 
“satisfactory,” or adjectives of like effect or import are used to describe an action or 
determination of Engineer as to the Work. It is intended that such exercise of professional 
judgment, action, or determination will be solely to evaluate, in general, the Work for 
compliance with the information in the Contract Documents and with the design concept 
of the  Project as a functioning whole as shown or indicated in the Contract Documents 
(unless there is a specific statement indicating otherwise). The use of any such term or 
adjective is not intended to and shall not be effective to assign to Engineer any duty or 
authority to supervise or direct the performance of the Work, or any duty or authority to 
undertake responsibility contrary to the provisions of Paragraph 9.09 or any other provision 
of the Contract Documents. 

C. Day: 

1. The word “day” means a calendar day of 24 hours measured from midnight to the next 
midnight. 

D. Defective: 

1. The word “defective,” when modifying the word “Work,” refers to Work that is 
unsatisfactory, faulty, or deficient in that it: 

a. does not conform to the Contract Documents; or 
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b. does not meet the requirements of any applicable inspection, reference standard, test, 
or approval referred to in the Contract Documents; or  

c. has been damaged prior to Engineer’s recommendation of final payment (unless 
responsibility for the protection thereof has been assumed by Owner at Substantial 
Completion in accordance with Paragraph 14.04 or 14.05). 

E. Furnish, Install, Perform, Provide: 

1. The word “furnish,” when used in connection with services, materials, or equipment, shall 
mean to supply and deliver said services, materials, or equipment to the Site (or some 
other specified location) ready for use or installation and in usable or operable condition. 

2. The word “install,” when used in connection with services, materials, or equipment, shall 
mean to put into use or place in final position said services, materials, or equipment 
complete and ready for intended use. 

3. The words “perform” or “provide,” when used in connection with services, materials, or 
equipment, shall mean to furnish and install said services, materials, or equipment 
complete and ready for intended use. 

4. When “furnish,” “install,” “perform,” or “provide” is not used in connection with services, 
materials, or equipment in a context clearly requiring an obligation of Contractor, “provide” 
is implied. 

F. Unless stated otherwise in the Contract Documents, words or phrases that have a well-known 
technical or construction industry or trade meaning are used in the Contract Documents in 
accordance with such recognized meaning. 

ARTICLE 2 – PRELIMINARY MATTERS 

2.01 Delivery of Bonds and Evidence of Insurance 

A. When Contractor delivers the executed counterparts of the Agreement to Owner, Contractor 
shall also deliver to Owner such bonds as Contractor may be required to furnish, except that 
the Bid Bond shall be submitted with the Bid. 

B. Evidence of Insurance:  Before any Work at the Site is started, Contractor and Owner shall each 
deliver to the other, with copies to each additional insured identified in the Supplementary 
Conditions, certificates of insurance (and other evidence of insurance which either of them or 
any additional insured may reasonably request) which Contractor and Owner respectively are 
required to purchase and maintain in accordance with Article 5. 

2.02 Copies of Documents 

A. Owner shall furnish to Contractor two copies of the Contract Documents as are reasonably 
necessary for the execution of the Work. 



Town of Elkton – South Fork Shenandoah River Bank Stabilization 
 

Section 14 - General Conditions  
[13] 

2.03 Commencement of Contract Times; Notice to Proceed 

A. The Contract Times will commence to run on the day indicated in the Notice to Proceed.  A Notice 
to Proceed may be given at any time within 30 days after the Effective Date of the Agreement. 

2.04 Starting the Work 

A. Contractor shall start to perform the Work on the date when the Contract Times commence to run. 
No Work shall be done at the Site prior to the date on which the Contract Times commence to run 
unless authorized by the Owner and at the sole risk of the Contractor. 

2.05 Before Starting Construction 

A. Preliminary Schedules: Within 10 days after the Effective Date of the Agreement (unless otherwise 
specified in the General Requirements), Contractor shall submit to Engineer for timely review: 

1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for starting 
and completing the various stages of the Work, including any Milestones specified in the 
Contract Documents; 

2. a preliminary Schedule of Submittals; and 

3. a preliminary Schedule of Values for all of the Work which includes quantities and prices of 
items which when added together equal the Contract Price and subdivides the Work into 
component parts in sufficient detail to serve as the basis for progress payments during 
performance of the Work. Such prices will include an appropriate amount of overhead and 
profit applicable to each item of Work. 

4. The schedule of values shall be reported in both materials and labor for component parts 
of the Work. The schedule of values shall be submitted to the Engineer for approval and 
shall become a baseline for progress payments and changes to the Contract. 

2.06 Preconstruction Conference; Designation of Authorized Representatives 

A. Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer, 
and others as appropriate will be held to establish a working understanding among the parties as 
to the Work and to discuss the schedules referred to in Paragraph 2.05.A, procedures for 
handling Shop Drawings and other submittals, processing Applications for Payment, and 
maintaining required records. 

B. At this conference Owner and Contractor each shall designate, in writing, a specific individual to 
act as its authorized representative with respect to the services and responsibilities under the 
Contract.  Such individuals shall have the authority to transmit instructions, receive information, 
render decisions relative to the Contract, and otherwise act on behalf of each respective party. 
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2.07 Initial Acceptance of Schedules 

A. At least 10 days before submission of the first Application for Payment a conference attended by 
Contractor, Engineer, and others as appropriate will be held to review for acceptability to 
Engineer as provided below the schedules submitted in accordance with Paragraph 2.05.A. 
Contractor shall have an additional 10 days to make corrections and adjustments and to 
complete and resubmit the schedules. No progress payment shall be made to Contractor until 
acceptable schedules are submitted to Engineer. 

1. The Progress Schedule will be acceptable to Engineer if it provides an orderly progression of 
the Work to completion within the Contract Times. Such acceptance will not impose on 
Engineer responsibility for the Progress Schedule, for sequencing, scheduling, or progress of 
the Work, nor interfere with or relieve Contractor from Contractor’s full responsibility 
therefore. 

2. Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a workable 
arrangement for reviewing and processing the required submittals.  The Contractor shall 
provide periodic updates of the schedule of Shop Drawings to the Engineer upon request. 

3. Contractor’s Schedule of Values will be acceptable to Engineer as to form and substance if 
it provides a reasonable allocation of the Contract Price to component parts of the Work. 

ARTICLE 3 – CONTRACT DOCUMENTS:  INTENT, 
AMENDING, REUSE 

3.01 Intent 

A. The Contract Documents are complementary; what is required by one is as binding as if 
required by all. 

B. It is the intent of the Contract Documents to describe a functionally complete project (or part 
thereof) to be constructed in accordance with the Contract Documents. Any labor, 
documentation, services, materials, or equipment that reasonably may be inferred from the 
Contract Documents or from prevailing custom or trade usage as being required to produce 
the indicated result will be provided whether or not specifically called for, at no additional cost 
to Owner. 

C. Clarifications and interpretations of the Contract Documents shall be issued by Engineer as 
provided in Article 9.  Conflicts between a reference specification or standard, and the Project 
Specifications shall be brought immediately to the attention of the Engineer for his final 
decision before work proceeds. 

D. In case of difference between small and large-scale drawings, the large-scale drawings shall 
govern. 

E. Schedules on Contract drawings shall take precedence over conflicting information on that or 
other contract drawings. 
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F. Anything shown on the drawings and not mentioned in the specifications or mentioned in the 
specifications and not shown on the drawings shall have the same effect as if shown or 
mentioned respectively in both. Technical specifications take priority over general 
specifications and detail drawings take precedence over general drawings. Any conflict or 
inconsistency in the drawings or the specifications shall be submitted by the Contractor to the 
Engineer whose decision thereon shall be conclusive. In case of conflict or inconsistency 
between the drawings and the specifications, the specifications shall govern. 

G. Should any work or material be required which is not denoted in the drawings and 
specifications either directly or indirectly, but which is, nevertheless, necessary for the proper 
carrying out of the intent thereof, it is understood and agreed that the same is implied and 
required and that the Contractor shall perform such work and furnish such materials as fully 
as if they were completely delineated and prescribed. 

H. Omissions from the drawings or specifications or the misdescription of details of Work which 
are manifestly necessary to carry out the intent of the drawings and specifications, or which 
are customarily performed, shall not relieve the Contractor from performing such omitted or 
misdescribed details of the Work, but they shall be performed as if fully and correctly set forth 
and described in the drawings and specifications at no additional cost to the Owner. 

I. Calculations shall be made for missing dimensions. Figures marked on drawings shall in 
general be followed in preference to scale measurements. 

J. On the drawings where a portion of the Work is detailed or drawn out and the remainder is 
shown in outline, the parts detailed or drawn out shall apply to other like portions of the 
Work. 

K. Where the word “similar” occurs on the drawings it shall have a general meaning and not be 
interpreted as being identical and details shall be worked out in relation to their location and 
their connection with other parts of the Work. 

L. Compare drawings and verify the figures before laying out the Work and be responsible for 
errors which might have been avoided thereby. 

M. Standard Details are applicable when listed, bound with the specifications, noted on the 
drawings, or referenced elsewhere in the specifications. 

N. Where the notes on the drawings indicate modifications, such modifications shall govern. 

O. Submit written details and reasons for proposed deviations from the Drawings and 
Specifications. Do not deviate therefrom unless authorized by Field Order or Change Order. If 
approved changes require alteration of structures or related work, make such alterations as 
approved in advance at no additional cost to the Owner and/or Engineer. 

3.02 Reference Standards 

A. Standards, Specifications, Codes, Laws, and Regulations 
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1. Reference to standards, specifications, manuals, or codes of any technical society, 
organization, or association, or to Laws or Regulations, whether such reference be specific 
or by implication, shall mean the standard, specification, manual, code, or Laws or 
Regulations in effect at the time of opening of Bids (or on the Effective Date of the 
Agreement if there were no Bids), except as may be otherwise specifically stated in the 
Contract Documents. 

2. No provision of any such standard, specification, manual, or code, or any instruction of a 
Supplier, shall be effective to change the duties or responsibilities of Owner, Contractor, or 
Engineer, or any of their subcontractors, consultants, agents, or employees, from those set 
forth in the Contract Documents. No such provision or instruction shall be effective to 
assign to Owner, Engineer, or any of their officers, directors, members, partners,  
employees, agents, consultants, or subcontractors, any duty or authority to supervise or 
direct the performance of the Work or any duty or authority to undertake responsibility 
inconsistent with the provisions of the Contract Documents. 

3.03 Reporting and Resolving Discrepancies 

A. Reporting Discrepancies: 

1. Contractor’s Review of Contract Documents Before Starting Work:  Before undertaking each 
part of the Work, Contractor shall carefully study and compare the Contract Documents 
and check and verify pertinent figures therein and all applicable field measurements. 
Contractor shall promptly report in writing to Engineer any conflict, error, ambiguity, or 
discrepancy which Contractor discovers, or has actual knowledge of, and shall obtain a 
written interpretation or clarification from Engineer before proceeding with any Work 
affected thereby. 

2. Contractor’s Review of Contract Documents During Performance of Work:  If, during the 
performance of the Work, Contractor discovers any conflict, error, ambiguity, or 
discrepancy within the Contract Documents, or between the Contract Documents and (a) 
any applicable Law or Regulation , (b) any standard, specification, manual, or code, or (c) 
any instruction of any Supplier, then Contractor shall promptly report it to Engineer in 
writing. Contractor shall not proceed with the Work affected thereby (except in an 
emergency as required by Paragraph 6.16.A) until an amendment or supplement to the 
Contract Documents has been issued by one of the methods indicated in Paragraph 3.04. 

3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error, 
ambiguity, or discrepancy in the Contract Documents unless Contractor knew or reasonably 
should have known thereof. 

B. Resolving Discrepancies: 

1. Except as may be otherwise specifically stated in the Contract Documents, the provisions of 
the Contract Documents shall take precedence in resolving any conflict, error, ambiguity, or 
discrepancy between the provisions of the Contract Documents and: 



Town of Elkton – South Fork Shenandoah River Bank Stabilization 
 

Section 14 - General Conditions  
[17] 

a. the provisions of any standard, specification, manual, or code, or the instruction of any 
Supplier (whether or not specifically incorporated by reference in the Contract 
Documents); or 

b. the provisions of any Laws or Regulations applicable to the performance of the Work 
(unless such an interpretation of the provisions of the Contract Documents would result 
in violation of such Law or Regulation). 

3.04 Amending and Supplementing Contract Documents 

A. The Contract Documents may be amended to provide for additions, deletions, and revisions in 
the Work or to modify the terms and conditions thereof by either a Change Order or a Work 
Change Directive. 

B. The requirements of the Contract Documents may be supplemented, and minor variations 
and deviations in the Work may be authorized, by one or more of the following ways: 

1. A Field Order;  

2. Engineer’s approval of a Shop Drawing or Sample (subject to the provisions of Paragraph 
6.17.D.3); or  

3. Engineer’s written interpretation or clarification. 

3.05 Reuse of Documents 

A. Contractor and any Subcontractor or Supplier shall not: 

1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or 
other documents (or copies of any thereof) prepared by or bearing the seal of Engineer or 
its consultants, including electronic media editions; or  

2. reuse any such Drawings, Specifications, other documents, or copies thereof on extensions 
of the Project or any other project without written consent of Owner and Engineer and 
specific written verification or adaptation by Engineer. 

B. The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the 
Contract. Nothing herein shall preclude Contractor from retaining copies of the Contract 
Documents for record purposes. 

3.06 Electronic Data 

A. Unless otherwise stated in the Supplementary Conditions, the data furnished by Owner or 
Engineer to Contractor, or by Contractor to Owner or Engineer, that may be relied upon are 
limited to the printed copies (also known as hard copies). Files in electronic media format of 
text, data, graphics, or other types are furnished only for the convenience of the receiving 
party. Any conclusion or information obtained or derived from such electronic files will be at 
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the user’s sole risk. If there is a discrepancy between the electronic files and the hard copies, 
the hard copies govern. 

B. Because data stored in electronic media format can deteriorate or be modified inadvertently 
or otherwise without authorization of the data’s creator, the party receiving electronic files 
agrees that it will perform acceptance tests or procedures within 60 days, after which the 
receiving party shall be deemed to have accepted the data thus transferred. Any errors 
detected within the 60-day acceptance period will be corrected by the transferring party. 

C. When transferring documents in electronic media format, the transferring party makes no 
representations as to long term compatibility, usability, or readability of documents resulting 
from the use of software application packages, operating systems, or computer hardware 
differing from those used by the data’s creator. 

ARTICLE 4 – AVAILABILITY OF LANDS; SUBSURFACE AND 
PHYSICAL CONDITIONS; HAZARDOUS ENVIRONMENTAL 
CONDITIONS; REFERENCE POINTS 

4.01 Availability of Lands 

A. Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or 
restrictions not of general application but specifically related to use of the Site with which 
Contractor must comply in performing the Work. Owner will obtain in a timely manner and 
pay for easements for permanent structures or permanent changes in existing facilities. If 
Contractor and Owner are unable to agree on entitlement to or on the amount or extent, if 
any, of any adjustment in the Contract Price or Contract Times, or both, as a result of any 
delay in Owner’s furnishing the Site or a part thereof, Contractor may make a Claim therefor 
as provided in Paragraph 10.05. 

B. Upon reasonable written request, Owner shall furnish Contractor with a current statement of 
record legal title and legal description of the lands upon which the Work is to be performed 
and Owner’s interest therein. 

C. Contractor shall provide for all additional lands and access thereto that may be required for 
temporary construction facilities or storage of materials and equipment. 

4.02 Subsurface and Physical Conditions 

A. Reports and Drawings:  The Supplementary Conditions identify: 

1. those reports known to Owner of explorations and tests of subsurface conditions at or 
contiguous to the Site;  and 

2. those drawings known to Owner of physical conditions relating to existing surface or 
subsurface structures at the Site (except Underground Facilities). 
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B. Limited Reliance by Contractor on Technical Data Authorized:  Contractor may rely upon the 
accuracy of the “technical data” contained in such reports and drawings, but such reports and 
drawings are not Contract Documents. Such “technical data” is identified in the 
Supplementary Conditions. Except for such reliance on such “technical data,” Contractor may 
not rely upon or make any claim against Owner or Engineer, or any of their officers, directors, 
members, partners, employees, agents, consultants, or subcontractors with respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, including, but 
not limited to, any aspects of the means, methods, techniques, sequences, and procedures 
of construction to be employed by Contractor, and safety precautions and programs 
incident thereto; or 

2. other data, interpretations, opinions, and information contained in such reports or shown 
or indicated in such drawings; or 

3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such 
other data, interpretations, opinions, or information. 

4. All excavation, boring or drilling necessary for the completion of the Work shall be deemed 
unclassified. No allowances or extras shall be made for the presence of rock encountered 
while excavating, boring or drilling. The Engineer and the Owner make no representations 
or warranties as to surface, subsurface, or underground site conditions. As a result, no 
claim, amendment, change order or contract extension will be made or awarded for 
concealed, unknown, different or unexpected sub-grade composition encountered during 
or in any excavation, boring, or drilling. 

4.03 Differing Subsurface or Physical Conditions 

A. Notice:  If Contractor believes that any subsurface or physical condition that is uncovered or 
revealed either: 

1. is of such a nature as to establish that any “technical data” on which Contractor is entitled 
to rely as provided in Paragraph 4.02 is materially inaccurate; or 

2. is of such a nature as to require a change in the Contract Documents; or 

3. differs materially from that shown or indicated in the Contract Documents; or  

4. is of an unusual nature, and differs materially from conditions ordinarily encountered and 
generally recognized as inherent in work of the character provided for in the Contract 
Documents; 

then Contractor shall, promptly after becoming aware thereof and before further disturbing 
the subsurface or physical conditions or performing any Work in connection therewith 
(except in an emergency as required by Paragraph 6.16.A), notify Owner and Engineer in 
writing about such condition. Contractor shall not further disturb such condition or perform 



Town of Elkton – South Fork Shenandoah River Bank Stabilization 
 

Section 14 - General Conditions  
[20] 

any Work in connection therewith (except as aforesaid) until receipt of written order to do 
so. 

B. Engineer’s Review: After receipt of written notice as required by Paragraph 4.03.A, Engineer 
will promptly review the pertinent condition, determine the necessity of Owner’s obtaining 
additional exploration or tests with respect thereto, and advise Owner in writing (with a copy 
to Contractor) of Engineer’s findings and conclusions. 

C. Possible Price and Times Adjustments: 

1. The Contract Price or the Contract Times, or both, will be equitably adjusted to the extent 
that the existence of such differing subsurface or physical condition causes an increase or 
decrease in Contractor’s cost of, or time required for, performance of the Work; subject, 
however, to the following: 

a. such condition must meet any one or more of the categories described in Paragraph 
4.03.A; and 

b. with respect to Work that is paid for on a unit price basis, any adjustment in Contract 
Price will be subject to the provisions of Paragraphs 9.07 and 11.03. 

2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times 
if: 

a. Contractor knew of the existence of such conditions at the time Contractor made a final 
commitment to Owner with respect to Contract Price and Contract Times by the 
submission of a Bid or becoming bound under a negotiated contract; or 

b. the existence of such condition could reasonably have been discovered or revealed as a 
result of any examination, investigation, exploration, test, or study of the Site and 
contiguous areas required by the Bidding Requirements or Contract Documents to be 
conducted by or for Contractor prior to Contractor’s making such final commitment; or 

c. Contractor failed to give the written notice as required by Paragraph 4.03.A. 

3. If Owner and Contractor are unable to agree on entitlement to or on the amount or extent, 
if any, of any adjustment in the Contract Price or Contract Times, or both, a Claim may be 
made therefor as provided in Paragraph 10.05. However, neither Owner or Engineer, or any 
of their officers, directors, members, partners, employees, agents, consultants, or 
subcontractors shall be liable to Contractor for any claims, costs, losses, or damages 
(including but not limited to all fees and charges of engineers, architects, attorneys, and 
other professionals and all court or arbitration or other dispute resolution costs) sustained 
by Contractor on or in connection with any other project or anticipated project. 
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4.04 Underground Facilities 

A. Shown or Indicated:  The information and data shown or indicated in the Contract Documents 
with respect to existing Underground Facilities at or contiguous to the Site is based on 
information and data furnished to Owner or Engineer by the owners of such Underground 
Facilities, including Owner, or by others. Unless it is otherwise expressly provided in the 
Supplementary Conditions: 

1. Owner and Engineer shall not be responsible for the accuracy or completeness of any such 
information or data provided by others; and 

2. the cost of all of the following will be included in the Contract Price, and Contractor shall 
have full responsibility for: 

a. reviewing and checking all such information and data; 

b. locating all Underground Facilities shown or indicated in the Contract Documents; 

c. coordination of the Work with the owners of such Underground Facilities, including 
Owner, during construction; and  

d. the safety and protection of all such Underground Facilities and repairing any damage 
thereto resulting from the Work. 

B. Not Shown or Indicated: 

1. If an Underground Facility is uncovered or revealed at or contiguous to the Site which was 
not shown or indicated, or not shown or indicated with reasonable accuracy in the Contract 
Documents, Contractor shall, promptly after becoming aware thereof and before further 
disturbing conditions affected thereby or performing any Work in connection therewith 
(except in an emergency as required by Paragraph 6.16.A), identify the owner of such 
Underground Facility and give written notice to that owner and to Owner and Engineer. 
Engineer will promptly review the Underground Facility and determine the extent, if any, to 
which a change is required in the Contract Documents to reflect and document the 
consequences of the existence or location of the Underground Facility. During such time, 
Contractor shall be responsible for the safety and protection of such Underground Facility. 

2. If Engineer concludes that a change in the Contract Documents is required, a Work Change 
Directive or a Change Order will be issued to reflect and document such consequences. An 
equitable adjustment shall be made in the Contract Price or Contract Times, or both, to the 
extent that they are attributable to the existence or location of any Underground Facility 
that was not shown or indicated or not shown or indicated with reasonable accuracy in the 
Contract Documents and that Contractor did not know of and could not reasonably have 
been expected to be aware of or to have anticipated. If Owner and Contractor are unable 
to agree on entitlement to or on the amount or extent, if any, of any such adjustment in 
Contract Price or Contract Times, Owner or Contractor may make a Claim therefor as 
provided in Paragraph 10.05. 
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4.05 Reference Points 

A. Owner shall provide engineering surveys to establish reference points for construction which in 
Engineer’s judgment are necessary to enable Contractor to proceed with the Work. Contractor 
shall be responsible for laying out the Work, shall protect and preserve the established reference 
points and property monuments, and shall make no changes or relocations without the prior 
written approval of Owner. Contractor shall report to Engineer whenever any reference point or 
property monument is lost or destroyed or requires relocation because of necessary changes in 
grades or locations, and shall be responsible for the accurate replacement or relocation of such 
reference points or property monuments by professionally qualified personnel. 

4.06 Hazardous Environmental Condition at Site 

A. Reports and Drawings:  The Supplementary Conditions identify those reports and drawings 
known to Owner relating to Hazardous Environmental Conditions that have been identified at 
the Site. 

B. Limited Reliance by Contractor on Technical Data Authorized:  Contractor may rely upon the 
accuracy of the “technical data” contained in such reports and drawings, but such reports and 
drawings are not Contract Documents. Such “technical data” is identified in the 
Supplementary Conditions. Except for such reliance on such “technical data,” Contractor may 
not rely upon or make any claim against Owner or Engineer, or any of their officers, directors, 
members, partners, employees, agents, consultants, or subcontractors with respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, including, but 
not limited to, any aspects of the means, methods, techniques, sequences and procedures 
of construction to be employed by Contractor and safety precautions and programs 
incident thereto; or 

2. other data, interpretations, opinions and information contained in such reports or shown 
or indicated in such drawings; or 

3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such 
other data, interpretations, opinions or information. 

C. Contractor shall not be responsible for any Hazardous Environmental Condition uncovered or 
revealed at the Site which was not shown or indicated in Drawings or Specifications or 
identified in the Contract Documents to be within the scope of the Work. Contractor shall be 
responsible for a Hazardous Environmental Condition created with any materials brought to 
the Site by Contractor, Subcontractors, Suppliers, or anyone else for whom Contractor is 
responsible. 

D. If Contractor encounters a Hazardous Environmental Condition or if Contractor or anyone for 
whom Contractor is responsible creates a Hazardous Environmental Condition, Contractor 
shall immediately:  (i) secure or otherwise isolate such condition; (ii) stop all Work in 
connection with such condition and in any area affected thereby (except in an emergency as 
required by Paragraph 6.16.A); and (iii) notify Owner and Engineer (and promptly thereafter 
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confirm such notice in writing). Owner shall promptly consult with Engineer concerning the 
necessity for Owner to retain a qualified expert to evaluate such condition or take corrective 
action, if any.  Promptly after consulting with Engineer, Owner shall take such actions as are 
necessary to permit Owner to timely obtain required permits and provide Contractor the 
written notice required by Paragraph 4.06.E. 

E. Contractor shall not be required to resume Work in connection with such condition or in any 
affected area until after Owner has obtained any required permits related thereto and 
delivered written notice to Contractor:  (i) specifying that such condition and any affected area 
is or has been rendered safe for the resumption of Work; or (ii) specifying any special 
conditions under which such Work may be resumed safely. If Owner and Contractor cannot 
agree as to entitlement to or on the amount or extent, if any, of any adjustment in Contract 
Price or Contract Times, or both, as a result of such Work stoppage or such special conditions 
under which Work is agreed to be resumed by Contractor, either party may make a Claim 
therefor as provided in Paragraph 10.05. 

F. If after receipt of such written notice Contractor does not agree to resume such Work based 
on a reasonable belief it is unsafe, or does not agree to resume such Work under such special 
conditions, then Owner may order the portion of the Work that is in the area affected by such 
condition to be deleted from the Work. If Owner and Contractor cannot agree as to 
entitlement to or on the amount or extent, if any, of an adjustment in Contract Price or 
Contract Times as a result of deleting such portion of the Work, then either party may make a 
Claim therefor as provided in Paragraph 10.05. Owner may have such deleted portion of the 
Work performed by Owner’s own forces or others in accordance with Article 7. 

G. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, directors, members, partners, employees, 
agents, consultants, and subcontractors of each and any of them from and against all claims, 
costs, losses, and damages (including but not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to a Hazardous Environmental Condition created by 
Contractor or by anyone for whom Contractor is responsible. Nothing in this Paragraph 4.06.H 
shall obligate Contractor to indemnify any individual or entity from and against the 
consequences of that individual’s or entity’s own negligence. 

H. The provisions of Paragraphs 4.02, 4.03, and 4.04 do not apply to a Hazardous Environmental 
Condition uncovered or revealed at the Site. 

ARTICLE 5 – BONDS AND INSURANCE 

5.01 Performance, Payment, and Other Bonds 

A. Contractor shall furnish performance and payment bonds, each in an amount at least equal to 
the Contract Price as security for the faithful performance and payment of all of Contractor’s 
obligations under the Contract Documents. These bonds shall remain in effect until one year 
after the date when final payment becomes due or until completion of the correction period 
specified in Paragraph 13.07, whichever is later, except as provided otherwise by Laws or 
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Regulations or by the Contract Documents. Contractor shall also furnish such other bonds as 
are required by the Contract Documents. 

B. All bonds shall be in the form prescribed by the Contract Documents except as provided 
otherwise by Laws or Regulations, and shall be executed by such sureties as are named in the 
list of “Companies Holding Certificates of Authority as Acceptable Sureties on Federal Bonds 
and as Acceptable Reinsuring Companies” as published in Circular 570 (amended) by the 
Financial Management Service, Surety Bond Branch, U.S. Department of the Treasury. All 
bonds signed by an agent or attorney-in-fact must be accompanied by a certified copy of that 
individual’s authority to bind the surety.  The evidence of authority shall show that it is 
effective on the date the agent or attorney-in-fact signed each bond. 

C. If the surety on any bond furnished by Contractor is declared bankrupt or becomes insolvent 
or its right to do business is terminated in any state where any part of the Project is located or 
it ceases to meet the requirements of Paragraph 5.01.B, Contractor shall promptly notify 
Owner and Engineer and shall, within 20 days after the event giving rise to such notification, 
provide another bond and surety, both of which shall comply with the requirements of 
Paragraphs 5.01.B and 5.02. 

5.02 Licensed Sureties and Insurers 

A. All bonds and insurance required by the Contract Documents to be purchased and 
maintained by Owner or Contractor shall be obtained from surety or insurance companies 
that are duly licensed or authorized in the jurisdiction in which the Project is located to issue 
bonds or insurance policies for the limits and coverages so required. Such surety and 
insurance companies shall also meet such additional requirements and qualifications as may 
be provided in the Supplementary Conditions. 

5.03 Certificates of Insurance 

A. Contractor shall deliver to Owner, with copies to each additional insured and loss payee 
identified in the Supplementary Conditions, certificates of insurance (and other evidence of 
insurance requested by Owner or any other additional insured) which Contractor is required 
to purchase and maintain. 

B. Owner shall deliver to Contractor, with copies to each additional insured and loss payee 
identified in the Supplementary Conditions, certificates of insurance (and other evidence of 
insurance requested by Contractor or any other additional insured) which Owner is required 
to purchase and maintain. 

C. Failure of Owner to demand such certificates or other evidence of Contractor's full 
compliance with these insurance requirements or failure of Owner to identify a deficiency in 
compliance from the evidence provided shall not be construed as a waiver of Contractor’s 
obligation to maintain such insurance. 

D. Owner does not represent that insurance coverage and limits established in this Contract 
necessarily will be adequate to protect Contractor. 
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E. The insurance and insurance limits required herein shall not be deemed as a limitation on 
Contractor’s liability under the indemnities granted to Owner in the Contract Documents. 

5.04 Contractor’s Insurance 

A. Contractor shall purchase and maintain such insurance as is appropriate for the Work being 
performed and as will provide protection from claims set forth below which may arise out of 
or result from Contractor’s performance of the Work and Contractor’s other obligations under 
the Contract Documents, whether it is to be performed by Contractor, any Subcontractor or 
Supplier, or by anyone directly or indirectly employed by any of them to perform any of the 
Work, or by anyone for whose acts any of them may be liable: 

1. claims under workers’ compensation, disability benefits, and other similar employee 
benefit acts; 

2. claims for damages because of bodily injury, occupational sickness or disease, or death of 
Contractor’s employees; 

3. claims for damages because of bodily injury, sickness or disease, or death of any person 
other than Contractor’s employees; 

4. claims for damages insured by reasonably available personal injury liability coverage which 
are sustained: 

a. by any person as a result of an offense directly or indirectly related to the employment 
of such person by Contractor, or  

b. by any other person for any other reason; 

5. claims for damages, other than to the Work itself, because of injury to or destruction of 
tangible property wherever located, including loss of use resulting therefrom; and 

6. claims for damages because of bodily injury or death of any person or property damage 
arising out of the ownership, maintenance or use of any motor vehicle. 

B. The policies of insurance required by this Paragraph 5.04 shall: 

1. with respect to insurance required by Paragraphs 5.04.A.3 through 5.04.A.6 inclusive,  be 
written on an occurrence basis, include as additional insureds (subject to any customary 
exclusion regarding professional liability) Owner and Engineer, and any other individuals or 
entities identified in the Supplementary Conditions, all of whom shall be listed as additional 
insureds, and include coverage for the respective officers, directors, members, partners, 
employees, agents, consultants, and subcontractors of each and any of all such additional 
insureds, and the insurance afforded to these additional insureds shall provide primary 
coverage for all claims covered thereby; 
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2. include at least the specific coverages and be written for not less than the limits of liability 
provided in the Supplementary Conditions or required by Laws or Regulations, whichever is 
greater; 

3. include contractual liability insurance covering Contractor’s indemnity obligations under 
Paragraphs 6.11 and 6.20; 

4. contain a provision or endorsement that the coverage afforded will not be canceled, 
materially changed or renewal refused until at least 30 days prior written notice has been 
given to Owner and Contractor and to each other additional insured identified in the 
Supplementary Conditions to whom a certificate of insurance has been issued (and the 
certificates of insurance furnished by the Contractor pursuant to Paragraph 5.03 will so 
provide). The Owner and Engineer shall be included as additional insured parties under the 
Contractor’s policy and the policy shall waive the right of subrogation against the Owner 
and Engineer ; 

5. remain in effect at least until final payment and at all times thereafter when Contractor 
may be correcting, removing, or replacing defective Work in accordance with Paragraph 
13.07; and 

6. include completed operations coverage:   

a. Such insurance shall remain in effect for two years after final payment. 

b. Contractor shall furnish Owner and each other additional insured identified in the 
Supplementary Conditions, to whom a certificate of insurance has been issued, 
evidence satisfactory to Owner and any such additional insured of continuation of such 
insurance at final payment and one year thereafter.   

7. Named Insured: As to insurance set out above, Owner and Engineer shall be named as 
additional insured. 

8. Waiver of Subrogation: All policies shall be endorsed to provide that underwriters and 
insurance companies of Contractor shall not have any right of subrogation against Owner or 
Engineer or any of its parents, subsidiaries, agents, employees, invitees, servants, 
subcontractors, insurers, underwriters, and such other parties as they may designate. 

9. Primary Insurance: All policies shall be endorsed to provide that coverage provided by 
Contractor’s insurance shall always be primary coverage as respects any insurance 
maintained by Owner or Engineer. 

10. Notice of Cancellation. All policies shall be endorsed to provide that thirty (30) days prior 
written notice shall be given to Owner in the event of cancellation or material change in the 
policies. 

11. The Contractor and its subcontractors at all times shall waive any right of recovery against 
Owner or Engineer or any of their parents, subsidiaries, affiliates, agents, employees, 
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invitees, servants, subcontractors, insurers, underwriters and such other parties as they 
may designate for loss or damage covered by insurance of the types specified above and 
the Excess Employers Liability Insurance and coverage of builder’s “all risk” and boiler and 
machinery insurance. 

C. The limits of liability for the insurance required by paragraph 5.04 of the General Conditions 
shall provide coverage for not less than the following amounts or greater where required by 
Laws and Regulations: 

 
1. Workers’ Compensation and related coverages under paragraph 5.04.A.1 and A.2 

of the General Conditions: 
   

a. State:       Statutory 
 
b. Applicable Federal (e.g. Longshoremen’s):  Statutory 

 
c. Employer’s Liability:     $500,000 

 
2. Contractor’s General Liability under paragraphs 5.04.A.3 and A.6 of the General 

Conditions which shall include completed operations and product liability 
coverages and eliminate the exclusion with respect to property under the care, 
custody, and control of the Contractor. 

 
a. General Aggregate:      $2,000,000 

 
b. Products-Completed Operations Aggregate: $1,000,000 

 
c. Personal and Advertising Injury:  $1,000,000 

 
d. Each Occurrence (Bodily Injury and  

Property Damage):    $1,000,000 
 

e. Property Damage liability insurance will  
provide Explosion, Collapse, and Under- 
ground coverages where applicable. 
 

f. Excess or Umbrella Liability 
1) General Aggregate:    $5,000,000 
2) Each Occurrence    $5,000,000 

 
3. Automobile Liability under paragraph  

5.04.A.6 of the General Conditions: 
 

a. Combined Single Limit of:   $1,000,000 
 

4. The Contractual Liability coverage required  
by 5.04.B.4 of the General Conditions shall 
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be provided by the Contractor as part of  
Contractor’s General Liability Coverage. 
 

5.05 Owner’s Liability Insurance 

A. In addition to the insurance required to be provided by Contractor under Paragraph 5.04, Owner, 
at Owner’s option, may purchase and maintain at Owner’s expense Owner’s own liability 
insurance as will protect Owner against claims which may arise from operations under the 
Contract Documents. 

5.06 Property Insurance 

A. Unless otherwise provided in the Supplementary Conditions, Contractor shall purchase and 
maintain property insurance upon the Work at the Site in the amount of the full replacement cost 
thereof (subject to such deductible amounts as may be provided in the Supplementary Conditions 
or required by Laws and Regulations). This insurance shall: 

1. include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other 
individuals or entities identified in the Supplementary Conditions, and the officers, 
directors, members, partners, employees, agents, consultants, and subcontractors of each 
and any of them, each of whom is deemed to have an insurable interest and shall be listed 
as a loss payee; 

2. be written on a Builder’s Risk “all-risk” policy form that shall at least include insurance for 
physical loss or damage to the Work, temporary buildings, falsework, and materials and 
equipment in transit, and shall insure against at least the following perils or causes of loss:  
fire, lightning, extended coverage, theft, vandalism and malicious mischief, earthquake, 
collapse, debris removal, demolition occasioned by enforcement of Laws and Regulations, 
water damage (other than that caused by flood), and such other perils or causes of loss as 
may be specifically required by the Supplementary Conditions. 

3. include expenses incurred in the repair or replacement of any insured property (including 
but not limited to fees and charges of engineers and architects); 

4. cover materials and equipment stored at the Site or at another location that was agreed to 
in writing by Owner prior to being incorporated in the Work, provided that such materials 
and equipment have been included in an Application for Payment recommended by 
Engineer; 

5. allow for partial utilization of the Work by Owner; 

6. include testing and startup; and 

7. be maintained in effect until final payment is made unless otherwise agreed to in writing by 
Owner, Contractor, and Engineer with 30 days written notice to each other loss payee to 
whom a certificate of insurance has been issued. 
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B. Owner shall purchase and maintain such equipment breakdown insurance or additional 
property insurance as may be required by the Supplementary Conditions or Laws and 
Regulations which will include the interests of Owner, Contractor, Subcontractors, and 
Engineer, and any other individuals or entities identified in the Supplementary Conditions, and 
the officers, directors, members, partners, employees, agents, consultants and subcontractors 
of each and any of them, each of whom is deemed to have an insurable interest and shall be 
listed as a loss payee.   

C. All the policies of insurance (and the certificates or other evidence thereof) required to be 
purchased and maintained in accordance with this Paragraph 5.06 will contain a provision or 
endorsement that the coverage afforded will not be canceled or materially changed or 
renewal refused until at least 30 days prior written notice has been given to Owner and 
Contractor and to each other loss payee to whom a certificate of insurance has been issued 
and will contain waiver provisions in accordance with Paragraph 5.07. 

D. Owner shall not be responsible for purchasing and maintaining any property insurance 
specified in this Paragraph 5.06 to protect the interests of Contractor, Subcontractors, or 
others in the Work to the extent of any deductible amounts that are identified in the 
Supplementary Conditions. The risk of loss within such identified deductible amount will be 
borne by Contractor, Subcontractors, or others suffering any such loss, and if any of them 
wishes property insurance coverage within the limits of such amounts, each may purchase and 
maintain it at the purchaser’s own expense. 

E. If Contractor requests in writing that other special insurance be included in the property 
insurance policies provided under this Paragraph 5.06, Owner shall, if possible, include such 
insurance, and the cost thereof will be charged to Contractor by appropriate Change Order. 
Prior to commencement of the Work at the Site, Owner shall in writing advise Contractor 
whether or not such other insurance has been procured by Owner. 

5.07 Waiver of Rights 

A. Owner and Contractor intend that all policies purchased in accordance with Paragraph 5.06 
will protect Owner, Contractor, Subcontractors, and Engineer, and all other individuals or 
entities identified in the Supplementary Conditions as loss payees (and the officers, directors, 
members, partners, employees, agents, consultants, and subcontractors of each and any of 
them) in such policies and will provide primary coverage for all losses and damages caused by 
the perils or causes of loss covered thereby. All such policies shall contain provisions to the 
effect that in the event of payment of any loss or damage the insurers will have no rights of 
recovery against any of the insureds or loss payees thereunder.  Contractor shall waive 
all rights against Owner, Subcontractors, Engineer, Engineer’s Consultants, and their 
respective officers, directors, partners, employees, agents, consultants, and subcontractors of 
each and any of them for all losses or damages caused by, arising out of or resulting from any 
of the perils or causes of loss covered by such policies and any other property insurance 
applicable to the Work. 
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B. Contractor waives all rights against the Owner, Subcontractors, Engineer, Engineer’s 
Consultants and the officers, directors, partners, employees, agents and other consultants and 
subcontractors of each and any of them for: 

1. loss due to business interruption, loss of use, or other consequential loss extending beyond 
direct physical loss or damage to Owner’s property or the Work caused by, arising out of, or 
resulting from fire or other perils whether or not insured by Owner; and 

2. loss or damage to the completed Project or part thereof caused by, arising out of, or 
resulting from fire or other insured peril or cause of loss covered by any property insurance 
maintained on the completed Project or part thereof by Owner during partial utilization 
pursuant to Paragraph 14.05, after Substantial Completion pursuant to Paragraph 14.04, or 
after final payment pursuant to Paragraph 14.07. 

C. The Contractor shall defend, protect and save harmless the Owner and the Engineer from and 
against all claims, suits, actions, liability, loss, damage, and expense arising out of any 
negligent act or negligent omission of the Contractor or any subcontractor or consultant of the 
Contractor or any of their respective agents or employees in connection with the performance 
of this Agreement. 

5.08 Receipt and Application of Insurance Proceeds 

5.09 Acceptance of Bonds and Insurance; Option to Replace 

A. If Owner has any objection to the coverage afforded by or other provisions of the insurance 
required to be purchased and maintained by Contractor in accordance with paragraphs 5.04, 5.05 
and 5.06 on the basis of its not complying with the Contract Documents, Owner shall notify 
Contractor in writing thereof within ten days of the date of delivery of such certificates to Owner 
in accordance with paragraph 2.05.C. Contractor shall provide such additional information in 
respect of insurance provided as the Owner may reasonably request. 

5.10 Partial Utilization, Acknowledgment of Property Insurer 

A. If Owner finds it necessary to occupy or use a portion or portions of the Work prior to Substantial 
Completion of all the Work as provided in Paragraph 14.05, no such use or occupancy shall 
commence before the insurers providing the property insurance pursuant to Paragraph 5.06 have 
acknowledged notice thereof and in writing effected any changes in coverage necessitated 
thereby. The insurers providing the property insurance shall consent by endorsement on the 
policy or policies, but the property insurance shall not be canceled or permitted to lapse on 
account of any such partial use or occupancy. 

ARTICLE 6 – CONTRACTOR’S RESPONSIBILITIES 

6.01 Supervision and Superintendence 

A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting 
such attention thereto and applying such skills and expertise as may be necessary to perform the 
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Work in accordance with the Contract Documents. Contractor shall be solely responsible for the 
means, methods, techniques, sequences, and procedures of construction; however, the 
Contractor shall be responsible for immediately notifying the Engineer if any error is found in the 
Contract Documents, at which time the Engineer shall review the situation and make the 
necessary adjustments upon approval of Owner. Contractor shall not be responsible for the 
negligence of Owner or Engineer in the design or specification of a specific means, method, 
technique, sequence, or procedure of construction which is shown or indicated in and expressly 
required by the Contract Documents. 

B. At all times during the progress of the Work, Contractor shall assign a competent resident 
superintendent, as identified in Article 3.03.B of the Instructions to Bidders, who shall not be 
replaced without written notice to Owner and Engineer except under extraordinary 
circumstances.  

6.02 Labor; Working Hours 

A. Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work 
and perform construction as required by the Contract Documents. Contractor shall at all times 
maintain good discipline and order at the Site. 

B. Except as otherwise required for the safety or protection of persons or the Work or property at 
the Site or adjacent thereto, and except as otherwise stated in the Contract Documents, all Work 
at the Site shall be performed during regular working hours. Contractor will not permit the 
performance of Work on a Saturday, Sunday, or any legal holiday without Owner’s written 
consent (which will not be unreasonably withheld) given after prior written notice to Engineer.   

6.03 Services, Materials, and Equipment 

A. Unless otherwise specified in the Contract Documents, Contractor shall provide and assume full 
responsibility for all services, materials, equipment, labor, transportation, construction equipment 
and machinery, tools, appliances, fuel, power, light, heat, telephone, water, sanitary facilities, 
temporary facilities, and all other facilities and incidentals necessary for the performance, testing, 
start-up, and completion of the Work.  The Contractor shall perform not less than 80 percent of 
the total dollar amount of the work, excluding the cost of material and equipment, with forces 
that are directly in the employment of the Contractor’s organization. 

B. All materials and equipment incorporated into the Work shall be as specified or, if not specified, 
shall be of good quality and new, except as otherwise provided in the Contract Documents. All 
special warranties and guarantees required by the Specifications shall expressly run to the benefit 
of Owner. If required by Engineer, Contractor shall furnish satisfactory evidence (including reports 
of required tests) as to the source, kind, and quality of materials and equipment. 

C. All materials and equipment shall be stored, applied, installed, connected, erected, protected, 
used, cleaned, and conditioned in accordance with instructions of the applicable Supplier, except 
as otherwise may be provided in the Contract Documents. 



Town of Elkton – South Fork Shenandoah River Bank Stabilization 
 

Section 14 - General Conditions  
[32] 

6.04 Progress Schedule 

A. Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 2.07 
as it may be adjusted from time to time as provided below. 

1. Contractor shall submit to Engineer for acceptance (to the extent indicated in Paragraph 
2.07) proposed adjustments in the Progress Schedule that will not result in changing the 
Contract Times. Such adjustments will comply with any provisions of the General 
Requirements applicable thereto. 

2. Proposed adjustments in the Progress Schedule that will change the Contract Times shall be 
submitted in accordance with the requirements of Article 12. Adjustments in Contract 
Times may only be made by a Change Order. 

6.05 Substitutes and “Or-Equals” 

A. Whenever an item of material or equipment is specified or described in the Contract Documents 
by using the name of a proprietary item or the name of a particular Supplier, the specification or 
description is intended to establish the type, function, appearance, and quality required. Unless 
the specification or description contains or is followed by words reading that no like, equivalent, 
or “or-equal” item or no substitution is permitted, other items of material or equipment or 
material or equipment of other Suppliers may be submitted to Engineer for review under the 
circumstances described below. 

1. “Or-Equal” Items: If in Engineer’s sole discretion an item of material or equipment 
proposed by Contractor is functionally equal to that named and sufficiently similar so that 
no change in related Work will be required, it may be considered by Engineer as an 
“or-equal” item, in which case review and approval of the proposed item may, in Engineer’s 
sole discretion, be accomplished without compliance with some or all of the requirements 
for approval of proposed substitute items. For the purposes of this Paragraph 6.05.A.1, a 
proposed item of material or equipment will be considered functionally equal to an item so 
named if: 

a. in the exercise of reasonable judgment Engineer determines that: 

1) it is at least equal in materials of construction, quality, durability, appearance, 
strength, and design characteristics;  

2) it will reliably perform at least equally well the function and achieve the results 
imposed by the design concept of the completed Project as a functioning whole; 
and  

3) it has a proven record of performance and availability of responsive service. 

b. Contractor certifies that, if approved and incorporated into the Work: 

1) there will be no increase in cost to the Owner or increase in Contract Times; and  
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2) it will conform substantially to the detailed requirements of the item named in the 
Contract Documents. 

2. Substitute Items: 

a. If in Engineer’s sole discretion an item of material or equipment proposed by 
Contractor does not qualify as an “or-equal” item under Paragraph 6.05.A.1, it will be 
considered a proposed substitute item. 

b. Contractor shall submit sufficient information as provided below to allow Engineer to 
determine if the item of material or equipment proposed is essentially equivalent to 
that named and an acceptable substitute therefor. Requests for review of proposed 
substitute items of material or equipment will not be accepted by Engineer from 
anyone other than Contractor. 

c. The requirements for review by Engineer will be as set forth in Paragraph 6.05.A.2.d, as 
supplemented by the General Requirements, and as Engineer may decide is appropriate 
under the circumstances. 

d. Contractor shall make written application to Engineer for review of a proposed 
substitute item of material or equipment that Contractor seeks to furnish or use. The 
application: 

1) shall certify that the proposed substitute item will: 

a) perform adequately the functions and achieve the results called for by the 
general design,  

b) be similar in substance to that specified considering quality, workmanship, 
economy of operation, and acceptability for use on the project, and 

c) be suited to the same use as that specified;  

2) will state: 

a) the extent, if any, to which the use of the proposed substitute item will 
prejudice Contractor’s achievement of Substantial Completion on time, 

b) whether use of the proposed substitute item in the Work will require a change 
in any of the Contract Documents (or in the provisions of any other direct 
contract with Owner for other work on the Project) to adapt the design to the 
proposed substitute item, and 

c) whether incorporation or use of the proposed substitute item in connection 
with the Work is subject to payment of any license fee or royalty; 

3) will identify: 
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a) all variations of the proposed substitute item from that specified, and  

b) available engineering, sales, maintenance, repair, and replacement services; and 

4) shall contain an itemized estimate of all costs or credits that will result directly or 
indirectly from use of such substitute item, including costs of redesign and claims of 
other contractors affected by any resulting change. 

B. Substitute Construction Methods or Procedures:  If a specific means, method, technique, 
sequence, or procedure of construction is expressly required by the Contract Documents, 
Contractor may furnish or utilize a substitute means, method, technique, sequence, or procedure 
of construction approved by Engineer. Contractor shall submit sufficient information to allow 
Engineer, in Engineer’s sole discretion, to determine that the substitute proposed is equivalent to 
that expressly called for by the Contract Documents. The requirements for review by Engineer will 
be similar to those provided in Paragraph 6.05.A.2. The decision of the Engineer shall be final and 
not appealable or subject to arbitration. 

C. Engineer’s Evaluation:   

1. During Bidding.  The Contract, if awarded, will be on the basis of materials and equipment 
specified or described in the Bidding Documents, or “or-equal” materials and equipment as 
defined in paragraph 6.05 of the General Conditions, or those substitute materials and 
equipment approved by the Engineer and identified by Addendum.  The materials and 
equipment described in the Bidding Documents, establish a standard of required type, 
function, and quality to be met by any proposed substitute or “or-equal” item.  A request 
for Engineer’s clarification of materials and equipment considered “or-equal” prior to the 
Effective Date of this Agreement must be received by the Engineer at least 5 days prior to 
the date for receipt of Bids.  No item of material or equipment will be considered by the 
Engineer as a substitute unless written request for approval has been submitted by the 
Bidder and has been received by Engineer at least 15 days prior to the date for receipt of 
Bids.  Each request shall conform to the requirements of paragraph 6.05 of the General 
Conditions.  The burden of proof of the merit of the proposed item is upon the Bidder.  
Engineer’s decision of approval or disapproval of a proposed item will be final.  If Engineer 
approves any proposed substitute item, such approval will be set forth in an Addendum 
issued to all prospective Bidders.  Bidders shall not rely upon approvals made in any other 
manner. 

2. Engineer will be allowed a reasonable time within which to evaluate each proposal or 
submittal made pursuant to Paragraphs 6.05.A and 6.05.B. Engineer may require 
Contractor to furnish additional data about the proposed substitute item. Engineer will be 
the sole judge of acceptability. No “or equal” or substitute will be ordered, installed or 
utilized until Engineer’s review is complete, which will be evidenced by a Change Order in 
the case of a substitute and an approved Shop Drawing for an “or equal.” Engineer will 
advise Contractor in writing of any negative determination. 

D. Special Guarantee:  Owner may require Contractor to furnish at Contractor’s expense a special 
performance guarantee or other surety with respect to any substitute. 
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E. Engineer’s Cost Reimbursement:  Engineer will record Engineer’s costs in evaluating a substitute 
proposed or submitted by Contractor pursuant to Paragraphs 6.05.A.2 and 6.05.B. Whether or not 
Engineer approves a substitute so proposed or submitted by Contractor, Contractor shall 
reimburse Owner for the reasonable charges of Engineer for evaluating each such proposed 
substitute. Contractor shall also reimburse Owner for the reasonable charges of Engineer for 
making changes in the Contract Documents (or in the provisions of any other direct contract with 
Owner) resulting from the acceptance of each proposed substitute. 

F. Contractor’s Expense:  Contractor shall provide all data in support of any proposed substitute or 
“or-equal” at Contractor’s expense. 

6.06 Concerning Subcontractors, Suppliers, and Others 

A. Contractor shall not employ any Subcontractor, Supplier, or other individual or entity (including 
those acceptable to Owner as indicated in Paragraph 6.06.B), whether initially or as a 
replacement, against whom Owner may have reasonable objection. Contractor shall not be 
required to employ any Subcontractor, Supplier, or other individual or entity to furnish or perform 
any of the Work against whom Contractor has reasonable objection. 

B. If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers, or other 
individuals or entities to be submitted to Owner in advance for acceptance by Owner by a 
specified date prior to the Effective Date of the Agreement, and if Contractor has submitted a list 
thereof in accordance with the Supplementary Conditions, Owner’s acceptance (either in writing 
or by failing to make written objection thereto by the date indicated for acceptance or objection 
in the Bidding Documents or the Contract Documents) of any such Subcontractor, Supplier, or 
other individual or entity so identified may be revoked on the basis of reasonable objection after 
due investigation. Contractor shall submit an acceptable replacement for the rejected 
Subcontractor, Supplier, or other individual or entity; however, the Contract Price will not be 
adjusted by the difference in the cost occasioned by such replacement. No acceptance by Owner 
of any such Subcontractor, Supplier, or other individual or entity, whether initially or as a 
replacement, shall constitute a waiver of any right of Owner or Engineer to reject defective Work. 

C. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the 
Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the 
Work just as Contractor is responsible for Contractor’s own acts and omissions. Nothing in the 
Contract Documents: 

1. shall create for the benefit of any such Subcontractor, Supplier, or other individual or entity 
any contractual relationship between Owner or Engineer and any such Subcontractor, 
Supplier or other individual or entity; nor 

2. shall create any obligation on the part of Owner or Engineer to pay or to see to the 
payment of any moneys due any such Subcontractor, Supplier, or other individual or entity 
except as may otherwise be required by Laws and Regulations. 
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D. Contractor shall be solely responsible for scheduling and coordinating the Work of 
Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the 
Work under a direct or indirect contract with Contractor. 

E. Contractor shall require all Subcontractors, Suppliers, and such other individuals or entities 
performing or furnishing any of the Work to communicate with Engineer through Contractor. 

F. The divisions and sections of the Specifications and the identifications of any Drawings shall not 
control Contractor in dividing the Work among Subcontractors or Suppliers or delineating the 
Work to be performed by any specific trade. 

G. All Work performed for Contractor by a Subcontractor or Supplier will be pursuant to an 
appropriate agreement between Contractor and the Subcontractor or Supplier which specifically 
binds the Subcontractor or Supplier to the applicable terms and conditions of the Contract 
Documents for the benefit of Owner and Engineer. Whenever any such agreement is with a 
Subcontractor or Supplier who is listed as a loss payee on the property insurance provided in 
Paragraph 5.06, the agreement between the Contractor and the Subcontractor or Supplier will 
contain provisions whereby the Subcontractor or Supplier waives all rights against Owner, 
Contractor, Engineer, and all other individuals or entities identified in the Supplementary 
Conditions to be listed as insureds or loss payees (and the officers, directors, members, partners, 
employees, agents, consultants, and subcontractors of each and any of them) for all losses and 
damages caused by, arising out of, relating to, or resulting from any of the perils or causes of loss 
covered by such policies and any other property insurance applicable to the Work. If the insurers 
on any such policies require separate waiver forms to be signed by any Subcontractor or Supplier, 
Contractor will obtain the same. 

H. The Contractor shall furnish the names of subcontractors he proposes to employ on the project. 
When the subcontractors are approved, no changes shall be made except for valid reasons in 
writing to the Owner and with written approval of the Owner. 

6.07 Patent Fees and Royalties 

A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in the 
performance of the Work or the incorporation in the Work of any invention, design, process, 
product, or device which is the subject of patent rights or copyrights held by others. If a particular 
invention, design, process, product, or device is specified in the Contract Documents for use in the 
performance of the Work and if, to the actual knowledge of Owner or Engineer, its use is subject 
to patent rights or copyrights calling for the payment of any license fee or royalty to others, the 
existence of such rights shall be disclosed by Owner in the Contract Documents. 

B. The Contractor shall obtain and pay for all required permits, including but not limited to permits 
from Virginia Department of Transportation, and the land disturbance and building permits from 
the Town of Elkton. The Contractor shall comply with all permit requirements and all costs shall be 
included in his Bid.   

C. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, 
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consultants and subcontractors of each and any of them from and against all claims, costs, losses, 
and damages (including but not limited to all fees and charges of engineers, architects, attorneys, 
and other professionals and all court or arbitration or other dispute resolution costs) arising out of 
or relating to any infringement of patent rights or copyrights incident to the use in the 
performance of the Work or resulting from the incorporation in the Work of any invention, 
design, process, product, or device not specified in the Contract Documents. 

6.08 Permits 

A. Unless otherwise provided in the Supplementary Conditions, Contractor shall obtain and pay for 
all construction permits and licenses. Owner shall assist Contractor, when necessary, in obtaining 
such permits and licenses. Contractor shall pay all governmental charges and inspection fees 
necessary for the prosecution of the Work which are applicable at the time of opening of Bids, or, 
if there are no Bids, on the Effective Date of the Agreement. Owner shall pay all charges of utility 
owners for connections for providing permanent service to the Work. 

6.09 Laws and Regulations 

A. Contractor shall give all notices required by and shall comply with all Laws and Regulations 
applicable to the performance of the Work. Except where otherwise expressly required by 
applicable Laws and Regulations, neither Owner nor Engineer shall be responsible for monitoring 
Contractor’s compliance with any Laws or Regulations. 

B. If Contractor performs any Work knowing or having reason to know that it is contrary to Laws or 
Regulations, Contractor shall bear all claims, costs, losses, and damages (including but not limited 
to all fees and charges of engineers, architects, attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) arising out of or relating to such Work. However, it 
shall not be Contractor’s responsibility to make certain that the Specifications and Drawings are in 
accordance with Laws and Regulations, but this shall not relieve Contractor of Contractor’s 
obligations under Paragraph 3.03. 

C. Changes in Laws or Regulations not known at the time of opening of Bids (or, on the Effective 
Date of the Agreement if there were no Bids) having an effect on the cost or time of performance 
of the Work shall be the subject of an adjustment in Contract Price or Contract Times. If Owner 
and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of any 
such adjustment, a Claim may be made therefor as provided in Paragraph 10.05. 

6.10 Taxes 

A. Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by 
Contractor in accordance with the Laws and Regulations of the place of the Project which are 
applicable during the performance of the Work. 

6.11 Use of Site and Other Areas 

A. Limitation on Use of 
Site and Other Areas: 
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1. Contractor shall confine construction equipment, the storage of materials and equipment, 
and the operations of workers to the Site and other areas permitted by Laws and 
Regulations, and shall not unreasonably encumber the Site and other areas with 
construction equipment or other materials or equipment. Contractor shall assume full 
responsibility for any damage to any such land or area, or to the owner or occupant 
thereof, or of any adjacent land or areas resulting from the performance of the Work. 

2. Should any claim be made by any such owner or occupant because of the performance of 
the Work, Contractor shall promptly settle with such other party by negotiation or 
otherwise resolve the claim by arbitration or other dispute resolution proceeding or at law. 

3. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and 
hold harmless Owner and Engineer, and the officers, directors, members, partners, 
employees, agents, consultants and subcontractors of each and any of them from and 
against all claims, costs, losses, and damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) arising out of or relating to any claim or 
action, legal or equitable, brought by any such owner or occupant against Owner, Engineer, 
or any other party indemnified hereunder to the extent caused by or based upon 
Contractor’s performance of the Work. 

B. Removal of Debris During Performance of the Work:  During the progress of the Work Contractor 
shall keep the Site and other areas free from accumulations of waste materials, rubbish, and other 
debris. Removal and disposal of such waste materials, rubbish, and other debris shall conform to 
applicable Laws and Regulations. 

C. Cleaning:  Prior to Substantial Completion of the Work Contractor shall clean the Site and the 
Work and make it ready for utilization by Owner. At the completion of the Work Contractor shall 
remove from the Site all tools, appliances, construction equipment and machinery, and surplus 
materials and shall restore to original condition all property not designated for alteration by the 
Contract Documents. 

D. Loading Structures:  Contractor shall not load nor permit any part of any structure to be loaded in 
any manner that will endanger the structure, nor shall Contractor subject any part of the Work or 
adjacent property to stresses or pressures that will endanger it. 

6.12 Record Documents 

A. Contractor shall maintain in a safe place at the Site one record copy of all Drawings, Specifications, 
Addenda, Change Orders, Work Change Directives, Field Orders, and written interpretations and 
clarifications in good order and annotated to show changes made during construction. These 
record documents together with all approved Samples and a counterpart of all approved Shop 
Drawings will be available to Engineer for reference. Upon completion of the Work, these record 
documents, Samples, and Shop Drawings will be delivered to Engineer for Owner. 
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6.13 Safety and Protection 

A. Contractor shall be solely responsible for initiating, maintaining and supervising all safety 
precautions and programs in connection with the Work. Such responsibility does not relieve 
Subcontractors of their responsibility for the safety of persons or property in the performance of 
their work, nor for compliance with applicable safety Laws and Regulations.  Contractor shall take 
all necessary precautions for the safety of, and shall provide the necessary protection to prevent 
damage, injury or loss to: 

1. all persons on the Site or who may be affected by the Work; 

2. all the Work and materials and equipment to be incorporated therein, whether in storage 
on or off the Site; and 

3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, 
pavements, roadways, structures, utilities, and Underground Facilities not designated for 
removal, relocation, or replacement in the course of construction. 

B. Contractor shall comply with all applicable Laws and Regulations relating to the safety of persons 
or property, or to the protection of persons or property from damage, injury, or loss; and shall 
erect and maintain all necessary safeguards for such safety and protection. Contractor shall notify 
owners of adjacent property and of Underground Facilities and other utility owners when 
prosecution of the Work may affect them, and shall cooperate with them in the protection, 
removal, relocation, and replacement of their property. 

1. Contractor shall comply with all Occupational Health and Safety Administration (OSHA) 
Regulations. 

C. Contractor shall comply with the applicable requirements of Owner’s safety programs, if any.  The 
Supplementary Conditions identify any Owner’s safety programs that are applicable to the Work. 

D. Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s safety 
program with which Owner’s and Engineer’s employees and representatives must comply while at 
the Site. 

E. All damage, injury, or loss to any property referred to in Paragraph 6.13.A.2 or 6.13.A.3 caused, 
directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, or any other 
individual or entity directly or indirectly employed by any of them to perform any of the Work, or 
anyone for whose acts any of them may be liable, shall be remedied by Contractor (except 
damage or loss attributable to the fault of Drawings or Specifications or to the acts or omissions of 
Owner or Engineer or anyone employed by any of them, or anyone for whose acts any of them 
may be liable, and not attributable, directly or indirectly, in whole or in part, to the fault or 
negligence of Contractor or any Subcontractor, Supplier, or other individual or entity directly or 
indirectly employed by any of them). 

F. Contractor’s duties and responsibilities for safety and for protection of the Work shall continue 
until such time as all the Work is completed and Engineer has issued a notice to Owner and 



Town of Elkton – South Fork Shenandoah River Bank Stabilization 
 

Section 14 - General Conditions  
[40] 

Contractor in accordance with Paragraph 14.07.B that the Work is acceptable (except as 
otherwise expressly provided in connection with Substantial Completion). 

6.14 Safety Representative 

A. Contractor shall designate a qualified and experienced safety representative at the Site whose 
duties and responsibilities shall be the prevention of accidents and the maintaining and 
supervising of safety precautions and programs. 

6.15 Hazard Communication Programs 

A. Contractor shall be responsible for coordinating any exchange of material safety data sheets or 
other hazard communication information required to be made available to or exchanged between 
or among employers at the Site in accordance with Laws or Regulations. 

6.16 Emergencies 

A. In emergencies affecting the safety or protection of persons or the Work or property at the Site or 
adjacent thereto, Contractor is obligated to act to prevent threatened damage, injury, or loss. 
Contractor shall give Engineer prompt written notice if Contractor believes that any significant 
changes in the Work or variations from the Contract Documents have been caused thereby or are 
required as a result thereof. If Engineer determines that a change in the Contract Documents is 
required because of the action taken by Contractor in response to such an emergency, a Work 
Change Directive or Change Order will be issued. 

6.17 Shop Drawings and Samples 

A. Contractor shall submit Shop Drawings and Samples to Engineer for review and approval in 
accordance with the accepted Schedule of Submittals (as required by Paragraph 2.07). Each 
submittal will be identified as Engineer may require. 

1. Shop Drawings: 

a. Submit number of copies specified in the General Requirements. 

b. Data shown on the Shop Drawings will be complete with respect to quantities, 
dimensions, specified performance and design criteria, materials, and similar data to 
show Engineer the services, materials, and equipment Contractor proposes to provide 
and to enable Engineer to review the information for the limited purposes required by 
Paragraph 6.17.D. 

2. Samples: 

a. Submit number of Samples specified in the Specifications. 

b. Clearly identify each Sample as to material, Supplier, pertinent data such as catalog 
numbers, the use for which intended and other data as Engineer may require to enable 
Engineer to review the submittal for the limited purposes required by Paragraph 6.17.D. 
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B. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule of 
Submittals, any related Work performed prior to Engineer’s review and approval of the pertinent 
submittal will be at the sole expense and responsibility of Contractor. 

C. Submittal Procedures: 

1. Before submitting each Shop Drawing or Sample, Contractor shall have: 

a. reviewed and coordinated each Shop Drawing or Sample with other Shop Drawings and 
Samples and with the requirements of the Work and the Contract Documents; 

b. determined and verified all field measurements, quantities, dimensions, specified 
performance and design criteria, installation requirements, materials, catalog numbers, 
and similar information with respect thereto; 

c. determined and verified the suitability of all materials offered with respect to the 
indicated application, fabrication, shipping, handling, storage, assembly, and installation 
pertaining to the performance of the Work; and 

d. determined and verified all information relative to Contractor’s responsibilities for 
means, methods, techniques, sequences, and procedures of construction, and safety 
precautions and programs incident thereto. 

2. Each submittal shall bear a stamp or specific written certification that Contractor has 
satisfied Contractor’s obligations under the Contract Documents with respect to 
Contractor’s review and approval of that submittal. 

3. With each submittal, Contractor shall give Engineer specific written notice of any variations 
that the Shop Drawing or Sample may have from the requirements of the Contract 
Documents. This notice shall be both a written communication separate from the Shop 
Drawings or Sample submittal; and, in addition, by a specific notation made on each Shop 
Drawing or Sample submitted to Engineer for review and approval of each such variation. 

D. Engineer’s Review: 

1. Engineer will provide timely review of Shop Drawings and Samples in accordance with the 
Schedule of Submittals acceptable to Engineer. Engineer’s review and approval will be only 
to determine if the items covered by the submittals will, after installation or incorporation 
in the Work, conform to the information given in the Contract Documents and be 
compatible with the design concept of the completed Project as a functioning whole as 
indicated by the Contract Documents. 

2. Engineer’s review and approval will not extend to means, methods, techniques, sequences, 
or procedures of construction (except where a particular means, method, technique, 
sequence, or procedure of construction is specifically and expressly called for by the 
Contract Documents) or to safety precautions or programs incident thereto. The review 
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and approval of a separate item as such will not indicate approval of the assembly in which 
the item functions. 

3. Engineer’s review and approval shall not relieve Contractor from responsibility for any 
variation from the requirements of the Contract Documents unless Contractor has 
complied with the requirements of Paragraph 6.17.C.3 and Engineer has given written 
approval of each such variation by specific written notation thereof incorporated in or 
accompanying the Shop Drawing or Sample. Engineer’s review and approval shall not 
relieve Contractor from responsibility for complying with the requirements of Paragraph 
6.17.C.1. 

4. A maximum of two submissions of each shop drawing will be reviewed, checked, and 
approved or commented upon without charge to the Contractor. Any additional 
submissions which are ordered by the Engineer to fulfill the stipulations of the Contract 
Documents, and which are required by virtue of the Contractor’s neglect or failure to 
comply with the requirements of the Contract Documents or to make those modifications 
and/or corrections ordered by the Engineer in the review of the first two submissions of 
each shop drawing, will be reviewed and checked as deemed necessary by the Engineer, 
and the cost of such review and checking, as determined by the Owner will be deducted 
from the Contractor’s monthly invoices or from monies retained under the provisions of 
the Contract Documents. It is therefore incumbent upon the Contractor to make all 
modifications and/or corrections, and/or to cause such modifications and/or corrections to 
be made by his subcontractors, suppliers, distributors, equipment fabricators and/or 
manufacturers as may be required by the Engineer in an accurate, complete, and timely 
fashion. 

E. Resubmittal Procedures: 

1. Contractor shall make corrections required by Engineer and shall return the required 
number of corrected copies of Shop Drawings and submit, as required, new Samples for 
review and approval. Contractor shall direct specific attention in writing to revisions other 
than the corrections called for by Engineer on previous submittals. 

6.18 Continuing the Work 

A. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or 
disagreements with Owner. No Work shall be delayed or postponed pending resolution of any 
disputes or disagreements, except as permitted by Paragraph 15.04 or as Owner and Contractor 
may otherwise agree in writing. 

6.19 Contractor’s General Warranty and Guarantee 

A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the 
Contract Documents and will not be defective. Engineer and its officers, directors, members, 
partners, employees, agents, consultants, and subcontractors shall be entitled to rely on 
representation of Contractor’s warranty and guarantee. 
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B. Contractor’s warranty and guarantee hereunder excludes defects or damage caused by: 

1. abuse, modification, or improper maintenance or operation by persons other than 
Contractor, Subcontractors, Suppliers, or any other individual or entity for whom 
Contractor is responsible; or  

2. normal wear and tear under normal usage. 

C. Contractor’s obligation to perform and complete the Work in accordance with the Contract 
Documents shall be absolute. None of the following will constitute an acceptance of Work that is 
not in accordance with the Contract Documents or a release of Contractor’s obligation to perform 
the Work in accordance with the Contract Documents: 

1. observations by Engineer; 

2. recommendation by Engineer or payment by Owner of any progress or final payment; 

3. the issuance of a certificate of Substantial Completion by Engineer or any payment related 
thereto by Owner;  

4. use or occupancy of the Work or any part thereof by Owner; 

5. any review and approval of a Shop Drawing or Sample submittal or the issuance of a notice 
of acceptability by Engineer; 

6. any inspection, test, or approval by others; or 

7. any correction of defective Work by Owner. 

6.20 Indemnification 

A. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, 
consultants and subcontractors of each and any of them from and against all claims, costs, losses, 
and damages (including but not limited to all fees and charges of engineers, architects, attorneys, 
and other professionals and all court or arbitration or other dispute resolution costs) arising out of 
or relating to the performance of the Work, provided that any such claim, cost, loss, or damage is 
attributable to bodily injury, sickness, disease, or death, or to injury to or destruction of tangible 
property, including the loss of use resulting therefrom but only to the extent caused by any 
negligent act or omission of Contractor, any Subcontractor, any Supplier, or any individual or 
entity directly or indirectly employed by any of them to perform any of the Work or anyone for 
whose acts any of them may be liable . 

B. In any and all claims against Owner or Engineer or any of their officers, directors, members, 
partners, employees, agents, consultants, or subcontractors by any employee (or the survivor or 
personal representative of such employee) of Contractor, any Subcontractor, any Supplier, or any 
individual or entity directly or indirectly employed by any of them to perform any of the Work, or 
anyone for whose acts any of them may be liable, the indemnification obligation under Paragraph 
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6.20.A shall not be limited in any way by any limitation on the amount or type of damages, 
compensation, or benefits payable by or for Contractor or any such Subcontractor, Supplier, or 
other individual or entity under workers’ compensation acts, disability benefit acts, or other 
employee benefit acts. 

C. The indemnification obligations of Contractor under Paragraph 6.20.A shall not extend to the 
liability of Engineer and Engineer’s officers, directors, members, partners, employees, agents, 
consultants and subcontractors arising out of: 

1. the preparation or approval of, or the failure to prepare or approve maps, Drawings, 
opinions, reports, surveys, Change Orders, designs, or Specifications; or 

2. giving directions or instructions, or failing to give them, if that is the primary cause of the 
injury or damage. 

6.21 Delegation of Professional Design Services 

A. Contractor will not be required to provide professional design services unless such services are 
specifically required by the Contract Documents for a portion of the Work or unless such services 
are required to carry out Contractor’s responsibilities for construction means, methods, 
techniques, sequences and procedures. Contractor shall not be required to provide professional 
services in violation of applicable law. 

B. If professional design services or certifications by a design professional related to systems, 
materials or equipment are specifically required of Contractor by the Contract Documents, Owner 
and Engineer will specify all performance and design criteria that such services must satisfy. 
Contractor shall cause such services or certifications to be provided by a properly licensed 
professional, whose signature and seal shall appear on all drawings, calculations, specifications, 
certifications, Shop Drawings and other submittals prepared by such professional. Shop Drawings 
and other submittals related to the Work designed or certified by such professional, if prepared 
by others, shall bear such professional’s written approval when submitted to Engineer. 

C. Owner and Engineer shall be entitled to rely upon the adequacy, accuracy and completeness of 
the services, certifications or approvals performed by such design professionals, provided Owner 
and Engineer have specified to Contractor all performance and design criteria that such services 
must satisfy. 

D. Pursuant to this Paragraph 6.21, Engineer’s review and approval of design calculations and design 
drawings will be only for the limited purpose of checking for conformance with performance and 
design criteria given and the design concept expressed in the Contract Documents. Engineer’s 
review and approval of Shop Drawings and other submittals (except design calculations and 
design drawings) will be only for the purpose stated in Paragraph 6.17.D.1. 

E. Contractor shall not be responsible for the adequacy of the performance or design criteria 
required by the Contract Documents. 
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ARTICLE 7 – OTHER WORK AT THE SITE 

7.01 Related Work at Site 

A. Owner may perform other work related to the Project at the Site with Owner’s employees, or 
through other direct contracts therefor, or have other work performed by utility owners. If such 
other work is not noted in the Contract Documents, then: 

1. written notice thereof will be given to Contractor prior to starting any such other work; and  

2. if Owner and Contractor are unable to agree on entitlement to or on the amount or extent, 
if any, of any adjustment in the Contract Price or Contract Times that should be allowed as 
a result of such other work, a Claim may be made therefor as provided in Paragraph 10.05. 

B. Contractor shall afford each other contractor who is a party to such a direct contract, each utility 
owner, and Owner, if Owner is performing other work with Owner’s employees, proper and safe 
access to the Site, provide a reasonable opportunity for the introduction and storage of materials 
and equipment and the execution of such other work, and properly coordinate the Work with 
theirs. Contractor shall do all cutting, fitting, and patching of the Work that may be required to 
properly connect or otherwise make its several parts come together and properly integrate with 
such other work. Contractor shall not endanger any work of others by cutting, excavating, or 
otherwise altering such work; provided, however, that Contractor may cut or alter others' work 
with the written consent of Engineer and the others whose work will be affected. The duties and 
responsibility of the Contractor under this Paragraph are for the benefit of such owners and other 
contractors. 

C. If the proper execution or results of any part of Contractor’s Work depends upon work performed 
by others under this Article 7, Contractor shall inspect such other work and promptly report to 
Engineer in writing any delays, defects, or deficiencies in such other work that render it 
unavailable or unsuitable for the proper execution and results of Contractor’s Work. Contractor’s 
failure to so report will constitute an acceptance of such other work as fit and proper for 
integration with Contractor’s Work except for latent defects and deficiencies in such other work. 

7.02 Coordination 

A. If Owner intends to contract with others for the performance of other work on the Project at the 
Site, the following will be set forth in Supplementary Conditions: 

1. the individual or entity who will have authority and responsibility for coordination of the 
activities among the various contractors will be identified; 

2. the specific matters to be covered by such authority and responsibility will be itemized; and 

3. the extent of such authority and responsibilities will be provided. 

B. Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority and 
responsibility for such coordination. 



Town of Elkton – South Fork Shenandoah River Bank Stabilization 
 

Section 14 - General Conditions  
[46] 

7.03 Legal Relationships 

A. Paragraphs 7.01.A and 7.02 are not applicable for utilities not under the control of Owner. 

B. Each other direct contract of Owner under Paragraph 7.01.A shall provide that the other 
contractor is liable to Owner and Contractor for the reasonable direct delay and disruption costs 
incurred by Contractor as a result of the other contractor’s wrongful actions or inactions. 

C. Contractor shall be liable to Owner and any other contractor under direct contract to Owner for 
the reasonable direct delay and disruption costs incurred by such other contractor as a result of 
Contractor’s wrongful action or inactions. 

ARTICLE 8 – OWNER’S RESPONSIBILITIES 

8.01 Communications to Contractor 

A. Except as otherwise provided in these General Conditions, Owner shall issue all communications 
to Contractor through Engineer. 

8.02 Replacement of Engineer 

A. In the case of termination of employment of Engineer, Owner shall appoint an Engineer whose 
status under the Contract Documents shall be that of the former Engineer. 

8.03 Furnish Data 

A. Owner shall promptly furnish the data required of Owner under the Contract Documents. 

8.04 Pay When Due 

A. Owner shall make payments to Contractor when they are due as provided in Paragraphs 14.02.C 
and 14.07.C. 

8.05 Lands and Easements; Reports and Tests 

A. Owner’s duties with respect to providing lands and easements and providing engineering surveys 
to establish reference points are set forth in Paragraphs 4.01 and 4.05. Paragraph 4.02 refers to 
Owner’s identifying and making available to Contractor copies of reports of explorations and tests 
of subsurface conditions and drawings of physical conditions relating to existing surface or 
subsurface structures at the Site. 

8.06 Insurance 

8.07 Change Orders 

8.08 Inspections, Tests, and Approvals 

A. Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth in 
Paragraph 13.03.B. 
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8.09 Limitations on Owner’s Responsibilities 

A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible for, 
Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety 
precautions and programs incident thereto, or for any failure of Contractor to comply with Laws 
and Regulations applicable to the performance of the Work. Owner will not be responsible for 
Contractor’s failure to perform the Work in accordance with the Contract Documents. 

1. When the Owner and Contractor have agreed upon a Modification in the Work, but a 
written Change Order Document has not yet been executed, the Owner may, at its sole 
discretion and option, direct in writing the Contractor to proceed with the Change in the 
Work pending the execution of the formal Change Order. Contractor shall proceed in 
accordance with such direction. 

8.10 Undisclosed Hazardous Environmental Condition 

A. Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is set 
forth in Paragraph 4.06. 

8.11 Evidence of Financial Arrangements 

A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that financial 
arrangements have been made to satisfy Owner’s obligations under the Contract Documents. 

8.12 Compliance with Safety Program 

A. While at the Site, Owner’s employees and representatives shall comply with the specific 
applicable requirements of Contractor’s safety programs of which Owner has been informed 
pursuant to Paragraph 6.13.D. 

ARTICLE 9 – ENGINEER’S STATUS DURING 
CONSTRUCTION 

9.01 Owner’s Representative 

A. Engineer will be Owner’s representative during the construction period. The duties and 
responsibilities and the limitations of authority of Engineer as Owner’s representative during 
construction are set forth in the Contract Documents. 

9.02 Visits to Site 

A. Engineer will make visits to the Site at intervals appropriate to the various stages of construction 
as Engineer deems necessary in order to observe as an experienced and qualified design 
professional the progress that has been made and the quality of the various aspects of 
Contractor’s executed Work. Based on information obtained during such visits and observations, 
Engineer, for the benefit of Owner, will determine, in general, if the Work is proceeding in 
accordance with the Contract Documents. Engineer will not be required to make exhaustive or 
continuous inspections on the Site to check the quality or quantity of the Work. Engineer’s efforts 
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will be directed toward providing for Owner a greater degree of confidence that the completed 
Work will conform generally to the Contract Documents. On the basis of such visits and 
observations, Engineer will keep Owner informed of the progress of the Work and will endeavor 
to guard Owner against defective Work. 

B. Engineer’s visits and observations are subject to all the limitations on Engineer’s authority and 
responsibility set forth in Paragraph 9.09. Particularly, but without limitation, during or as a result 
of Engineer’s visits or observations of Contractor’s Work, Engineer will not supervise, direct, 
control, or have authority over or be responsible for Contractor’s means, methods, techniques, 
sequences, or procedures of construction, or the safety precautions and programs incident 
thereto, or for any failure of Contractor to comply with Laws and Regulations applicable to the 
performance of the Work. 

9.03 Project Representative 

A. If Owner and Engineer agree, Engineer will furnish a Resident Project Representative to assist 
Engineer in providing more extensive observation of the Work. The authority and responsibilities 
of any such Resident Project Representative and assistants will be as provided in the 
Supplementary Conditions, and limitations on the responsibilities thereof will be as provided in 
Paragraph 9.09. If Owner designates another representative or agent to represent Owner at the 
Site who is not Engineer’s consultant, agent or employee, the responsibilities and authority and 
limitations thereon of such other individual or entity will be as provided in the Supplementary 
Conditions. 

9.04 Authorized Variations in Work 

A. Engineer may authorize minor variations in the Work from the requirements of the Contract 
Documents which do not involve an adjustment in the Contract Price or the Contract Times and 
are compatible with the design concept of the completed Project as a functioning whole as 
indicated by the Contract Documents. These may be accomplished by a Field Order and will be 
binding on Owner and also on Contractor, who shall perform the Work involved promptly. If 
Owner or Contractor believes that a Field Order justifies an adjustment in the Contract Price or 
Contract Times, or both, and the parties are unable to agree on entitlement to or on the amount 
or extent, if any, of any such adjustment, a Claim may be made therefor as provided in 
Paragraph 10.05. 

9.05 Rejecting Defective Work 

A. Engineer will have authority to reject Work which Engineer believes to be defective, or that 
Engineer believes will not produce a completed Project that conforms to the Contract Documents 
or that will prejudice the integrity of the design concept of the completed Project as a functioning 
whole as indicated by the Contract Documents. Engineer will also have authority to require special 
inspection or testing of the Work as provided in Paragraph 13.04, whether or not the Work is 
fabricated, installed, or completed. 
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9.06 Shop Drawings, Change Orders and Payments 

A. In connection with Engineer’s authority, and limitations thereof, as to Shop Drawings and 
Samples, see Paragraph 6.17. 

B. In connection with Engineer’s authority, and limitations thereof, as to design calculations and 
design drawings submitted in response to a delegation of professional design services, if any, see 
Paragraph 6.21. 

C. In connection with Engineer’s authority as to Change Orders, see Articles 10, 11, and 12. 

D. In connection with Engineer’s authority as to Applications for Payment, see Article 14. 

9.07 Determinations for Unit Price Work 

A. Engineer will determine the actual quantities and classifications of Unit Price Work performed by 
Contractor. Engineer will review with Contractor the Engineer’s preliminary determinations on 
such matters before rendering a written decision thereon (by recommendation of an Application 
for Payment or otherwise). Engineer’s written decision thereon will be final and binding (except as 
modified by Engineer to reflect changed factual conditions or more accurate data) upon Owner 
and Contractor, subject to the provisions of Paragraph 10.05. 

9.08 Decisions on Requirements of Contract Documents and Acceptability of Work 

A. Engineer will be the initial interpreter of the requirements of the Contract Documents and judge 
of the acceptability of the Work thereunder. All matters in question and other matters between 
Owner and Contractor arising prior to the date final payment is due relating to the acceptability of 
the Work, and the interpretation of the requirements of the Contract Documents pertaining to 
the performance of the Work, will be referred initially to Engineer in writing within 30 days of the 
event giving rise to the question.  

B. Engineer will, with reasonable promptness, render a written decision on the issue referred. If 
Owner or Contractor believes that any such decision entitles them to an adjustment in the 
Contract Price or Contract Times or both, a Claim may be made under Paragraph 10.05. The date 
of Engineer’s decision shall be the date of the event giving rise to the issues referenced for the 
purposes of Paragraph 10.05.B. 

C. Engineer’s written decision on the issue referred will be final and binding on Owner and 
Contractor, subject to the provisions of Paragraph 10.05. 

D. When functioning as interpreter and judge under this Paragraph 9.08, Engineer will not show 
partiality to Owner or Contractor and will not be liable in connection with any interpretation or 
decision rendered in good faith in such capacity. 

9.09 Limitations on Engineer’s Authority and Responsibilities 

A. Neither Engineer’s authority or responsibility under this Article 9 or under any other provision of 
the Contract Documents nor any decision made by Engineer in good faith either to exercise or not 
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exercise such authority or responsibility or the undertaking, exercise, or performance of any 
authority or responsibility by Engineer shall create, impose, or give rise to any duty in contract, 
tort, or otherwise owed by Engineer to Contractor, any Subcontractor, any Supplier, any other 
individual or entity, or to any surety for or employee or agent of any of them. 

B. Engineer will not supervise, direct, control, or have authority over or be responsible for 
Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety 
precautions and programs incident thereto, or for any failure of Contractor to comply with Laws 
and Regulations applicable to the performance of the Work. Engineer will not be responsible for 
Contractor’s failure to perform the Work in accordance with the Contract Documents. 

C. Engineer will not be responsible for the acts or omissions of Contractor or of any Subcontractor, 
any Supplier, or of any other individual or entity performing any of the Work. 

D. Engineer’s review of the final Application for Payment and accompanying documentation and all 
maintenance and operating instructions, schedules, guarantees, bonds, certificates of inspection, 
tests and approvals, and other documentation required to be delivered by Paragraph 14.07.A will 
only be to determine generally that their content complies with the requirements of, and in the 
case of certificates of inspections, tests, and approvals that the results certified indicate 
compliance with, the Contract Documents. 

E. The limitations upon authority and responsibility set forth in this Paragraph 9.09 shall also apply 
to the Resident Project Representative, if any, and assistants, if any. 

9.10 Compliance with Safety Program 

A. While at the Site, Engineer’s employees and representatives shall comply with the specific 
applicable requirements of Contractor’s safety programs of which Engineer has been informed 
pursuant to Paragraph 6.13.D.   

ARTICLE 10 – CHANGES IN THE WORK; CLAIMS 

10.01 Authorized Changes in the Work 

A. Without invalidating the Contract and without notice to any surety, Owner may, at any time or 
from time to time, order additions, deletions, or revisions in the Work by a Change Order, or a 
Work Change Directive. Upon receipt of any such document, Contractor shall promptly proceed 
with the Work involved which will be performed under the applicable conditions of the Contract 
Documents (except as otherwise specifically provided). 

B. If Owner and Contractor are unable to agree on entitlement to, or on the amount or extent, if 
any, of an adjustment in the Contract Price or Contract Times, or both, that should be allowed as a 
result of a Work Change Directive, a Claim may be made therefor as provided in Paragraph 10.05. 
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10.02 Unauthorized Changes in the Work 

A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the 
Contract Times with respect to any work performed that is not required by the Contract 
Documents as amended, modified, or supplemented as provided in Paragraph 3.04, except in the 
case of an emergency as provided in Paragraph 6.16 or in the case of uncovering Work as 
provided in Paragraph 13.04.D. 

10.03 Execution of Change Orders 

A. Owner and Contractor shall execute appropriate Change Orders recommended by Engineer 
covering: 

1. changes in the Work which are:  (i) ordered by Owner pursuant to Paragraph 10.01.A, (ii) 
required because of acceptance of defective Work under Paragraph 13.08.A or Owner’s 
correction of defective Work under Paragraph 13.09, or (iii) agreed to by the parties; 

2. changes in the Contract Price or Contract Times which are agreed to by the parties, 
including any undisputed sum or amount of time for Work actually performed in 
accordance with a Work Change Directive; and 

3. changes in the Contract Price or Contract Times which embody the substance of any 
written decision rendered by Engineer pursuant to Paragraph 10.05; provided that, in lieu 
of executing any such Change Order, an appeal may be taken from any such decision in 
accordance with the provisions of the Contract Documents and applicable Laws and 
Regulations, but during any such appeal, Contractor shall carry on the Work and adhere to 
the Progress Schedule as provided in Paragraph 6.18.A. 

B. In pricing changes to the Work, an hourly rental rate will be used for rental construction 
equipment. The hourly rental rate will be determined by using the monthly rental rates taken 
from the current edition of the rental Rate Blue Book for Construction Equipment and dividing it 
by 176. An allowance will be made for operating costs for each and every hour the equipment is 
actually operating in accordance with the rates set forth in the aforementioned Blue Book. The 
Contractor will be allowed only 65 percent of the rental rate on Contractor owned equipment. 

C. In determining the extension of contract time, under a change in Work, consideration shall be 
given to any periods of float in the Contractor’s schedule.  The float in the schedule can be used 
by either the Contractor or the Owner and is not for the exclusive use of the Contractor. 

D. A Request for Proposal describes a proposed Change in the Work. The Contractor is required to 
submit a complete proposal for the total cost and additional time, if any, necessary to perform the 
proposed Change in the Work. Request for Proposals shall be numbered consecutively by date of 
issuance by the Engineer. 

E. A Proposed Change Order is a written request from the Contractor to the Owner requesting a 
change in the Contractor Amount and/or Contract Time. A Proposed Change Order is submitted 
as a proposal in response to a Request for Proposal or as a claim for an increase in the Contract 



Town of Elkton – South Fork Shenandoah River Bank Stabilization 
 

Section 14 - General Conditions  
[52] 

Sum or Contract Time pursuant to the issuance of a Field Order. Proposed Change Orders shall be 
numbered consecutively by date of issuance by the Contractor. The Contractor shall also indicate 
on the proposed Change Order the number of the Request for Proposal or the Field Order to 
which it responds. 

F. If the Contractor’s Proposed Change Order is rejected by the Owner as being within the scope of 
the Work required by the Contract Documents, the Owner may, at its option and discretion, direct 
the Contractor to perform the Work which is the subject of the said Proposed Change Order; the 
Contractor shall then promptly proceed with the said Work. Nothing herein shall excuse the 
timely performance by the Contractor of the Work because any Proposed Change Order is 
pending. 

10.04 Notification to Surety 

A. If the provisions of any bond require notice to be given to a surety of any change affecting the 
general scope of the Work or the provisions of the Contract Documents (including, but not limited 
to, Contract Price or Contract Times), the giving of any such notice will be Contractor’s 
responsibility. The amount of each applicable bond will be adjusted to reflect the effect of any 
such change. 

10.05 Claims 

A. Engineer’s Decision Required:  All Claims, except those waived pursuant to Paragraph 14.09, shall 
be referred to the Engineer for decision. A decision by Engineer shall be required as a condition 
precedent to any exercise by Owner or Contractor of any rights or remedies either may otherwise 
have under the Contract Documents or by Laws and Regulations in respect of such Claims. 

B. Notice: Written notice stating the general nature of each Claim shall be delivered by the claimant 
to Engineer and the other party to the Contract promptly (but in no event later than 30 days) after 
the start of the event giving rise thereto. The responsibility to substantiate a Claim shall rest with 
the party making the Claim. Notice of the amount or extent of the Claim, with supporting data 
shall be delivered to the Engineer and the other party to the Contract within 60 days after the 
start of such event (unless Engineer allows additional time for claimant to submit additional or 
more accurate data in support of such Claim). A Claim for an adjustment in Contract Price shall be 
prepared in accordance with the provisions of Paragraph 12.01.B. A Claim for an adjustment in 
Contract Times shall be prepared in accordance with the provisions of Paragraph 12.02.B. Each 
Claim shall be accompanied by claimant’s written statement that the adjustment claimed is the 
entire adjustment to which the claimant believes it is entitled as a result of said event. The 
opposing party shall submit any response to Engineer and the claimant within 30 days after 
receipt of the claimant’s last submittal (unless Engineer allows additional time). 

C. Engineer’s Action:  Engineer will review each Claim and, within 30 days after receipt of the last 
submittal of the claimant or the last submittal of the opposing party, if any, take one of the 
following actions in writing: 

1. deny the Claim in whole or in part; 
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2. approve the Claim; or 

3. notify the parties that the Engineer is unable to resolve the Claim if, in the Engineer’s sole 
discretion, it would be inappropriate for the Engineer to do so. For purposes of further 
resolution of the Claim, such notice shall be deemed a denial. 

D. In the event that Engineer does not take action on a Claim within said 30 days, the Claim shall be 
deemed denied. 

E. Engineer’s written action under Paragraph 10.05.C or denial pursuant to Paragraphs 10.05.C.3 or 
10.05.D will be final and binding upon Owner and Contractor, unless Owner or Contractor invoke 
the dispute resolution procedure set forth in Article 16 within 30 days of such action or denial. 

F. No Claim for an adjustment in Contract Price or Contract Times will be valid if not submitted in 
accordance with this Paragraph 10.05. 

ARTICLE 11 – COST OF THE WORK; ALLOWANCES; UNIT 
PRICE WORK 

11.01 Cost of the Work 

A. Costs Included:  The term Cost of the Work means the sum of all costs, except those excluded in 
Paragraph 11.01.B, necessarily incurred and paid by Contractor in the proper performance of the 
Work. When the value of any Work covered by a Change Order or when a Claim for an adjustment 
in Contract Price is determined on the basis of Cost of the Work, the costs to be reimbursed to 
Contractor will be only those additional or incremental costs required because of the change in 
the Work or because of the event giving rise to the Claim. Except as otherwise may be agreed to 
in writing by Owner, such costs shall be in amounts no higher than those prevailing in the locality 
of the Project, shall not include any of the costs itemized in Paragraph 11.01.B, and shall include 
only the following items: 

1. Payroll costs for employees in the direct employ of Contractor in the performance of the 
Work under schedules of job classifications agreed upon by Owner and Contractor. Such 
employees shall include, without limitation, superintendents, foremen, and other 
personnel employed full time on the Work. Payroll costs for employees not employed full 
time on the Work shall be apportioned on the basis of their time spent on the Work. Payroll 
costs shall include, but not be limited to, salaries and wages plus the cost of fringe benefits, 
which shall include social security contributions, unemployment, excise, and payroll taxes, 
workers’ compensation, health and retirement benefits, bonuses, sick leave, vacation and 
holiday pay applicable thereto. The expenses of performing Work outside of regular 
working hours, on Saturday, Sunday, or legal holidays, shall be included in the above to the 
extent authorized by Owner. 

2. Cost of all materials and equipment furnished and incorporated in the Work, including 
costs of transportation and storage thereof, and Suppliers’ field services required in 
connection therewith. All cash discounts shall accrue to Contractor unless Owner deposits 
funds with Contractor with which to make payments, in which case the cash discounts shall 
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accrue to Owner. All trade discounts, rebates and refunds and returns from sale of surplus 
materials and equipment shall accrue to Owner, and Contractor shall make provisions so 
that they may be obtained. 

3. Payments made by Contractor to Subcontractors for Work performed by Subcontractors. If 
required by Owner, Contractor shall obtain competitive bids from subcontractors 
acceptable to Owner and Contractor and shall deliver such bids to Owner, who will then 
determine, with the advice of Engineer, which bids, if any, will be acceptable. If any 
subcontract provides that the Subcontractor is to be paid on the basis of Cost of the Work 
plus a fee, the Subcontractor’s Cost of the Work and fee shall be determined in the same 
manner as Contractor’s Cost of the Work and fee as provided in this Paragraph 11.01. 

4. Costs of special consultants (including but not limited to engineers, architects, testing 
laboratories, surveyors, attorneys, and accountants) employed for services specifically 
related to the Work. 

5. Supplemental costs including the following: 

a. The proportion of necessary transportation, travel, and subsistence expenses of 
Contractor’s employees incurred in discharge of duties connected with the Work. 

b. Cost, including transportation and maintenance, of all materials, supplies, equipment, 
machinery, appliances, office, and temporary facilities at the Site, and hand tools not 
owned by the workers, which are consumed in the performance of the Work, and cost, 
less market value, of such items used but not consumed which remain the property of 
Contractor. 

c. Rentals of all construction equipment and machinery, and the parts thereof whether 
rented from Contractor or others in accordance with rental agreements approved by 
Owner with the advice of Engineer, and the costs of transportation, loading, unloading, 
assembly, dismantling, and removal thereof. All such costs shall be in accordance with 
the terms of said rental agreements. The rental of any such equipment, machinery, or 
parts shall cease when the use thereof is no longer necessary for the Work. 

d. Sales, consumer, use, and other similar taxes related to the Work, and for which 
Contractor is liable, as imposed by Laws and Regulations. 

e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, or 
anyone directly or indirectly employed by any of them or for whose acts any of them 
may be liable, and royalty payments and fees for permits and licenses. 

f. Losses and damages (and related expenses) caused by damage to the Work, not 
compensated by insurance or otherwise, sustained by Contractor in connection with 
the performance of the Work, provided such losses and damages have resulted from 
causes other than the negligence of Contractor, any Subcontractor, or anyone directly 
or indirectly employed by any of them or for whose acts any of them may be liable. 
Such losses shall include settlements made with the written consent and approval of 
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Owner. No such losses, damages, and expenses shall be included in the Cost of the 
Work for the purpose of determining Contractor’s fee. 

g. The cost of utilities, fuel, and sanitary facilities at the Site. 

h. Minor expenses such as telegrams, long distance telephone calls, telephone service at 
the Site, express and courier services, and similar petty cash items in connection with 
the Work. 

i. The costs of premiums for all bonds and insurance Contractor is required by the 
Contract Documents to purchase and maintain. 

B. Costs Excluded: The term Cost of the Work shall not include any of the following items: 

1. Payroll costs and other compensation of Contractor’s officers, executives, principals (of 
partnerships and sole proprietorships), general managers, safety managers, engineers, 
architects, estimators, attorneys, auditors, accountants, purchasing and contracting agents, 
expediters, timekeepers, clerks, and other personnel employed by Contractor, whether at 
the Site or in Contractor’s principal or branch office for general administration of the Work 
and not specifically included in the agreed upon schedule of job classifications referred to in 
Paragraph 11.01.A.1 or specifically covered by Paragraph 11.01.A.4, all of which are to be 
considered administrative costs covered by the Contractor’s fee. 

2. Expenses of Contractor’s principal and branch offices other than Contractor’s office at the 
Site. 

3. Any part of Contractor’s capital expenses, including interest on Contractor’s capital 
employed for the Work and charges against Contractor for delinquent payments. 

4. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or 
indirectly employed by any of them or for whose acts any of them may be liable, including 
but not limited to, the correction of defective Work, disposal of materials or equipment 
wrongly supplied, and making good any damage to property. 

5. Other overhead or general expense costs of any kind and the costs of any item not 
specifically and expressly included in Paragraphs 11.01.A. 

C. Contractor’s Fee:  When all the Work is performed on the basis of cost-plus, Contractor’s fee shall 
be determined as set forth in the Agreement. When the value of any Work covered by a Change 
Order or when a Claim for an adjustment in Contract Price is determined on the basis of Cost of 
the Work, Contractor’s fee shall be determined as set forth in Paragraph 12.01.C. 

D. Documentation:  Whenever the Cost of the Work for any purpose is to be determined pursuant to 
Paragraphs 11.01.A and 11.01.B, Contractor will establish and maintain records thereof in 
accordance with generally accepted accounting practices and submit in a form acceptable to 
Engineer an itemized cost breakdown together with supporting data. 
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11.02 Allowances 

A. It is understood that Contractor has included in the Contract Price all allowances so named in the 
Contract Documents and shall cause the Work so covered to be performed for such sums and by 
such persons or entities as may be acceptable to Owner and Engineer. 

B. Cash Allowances: 

1. Contractor agrees that: 

a. the cash allowances include the cost to Contractor (less any applicable trade discounts) 
of materials and equipment required by the allowances to be delivered at the Site, and 
all applicable taxes; and 

b. Contractor’s costs for unloading and handling on the Site, labor, installation, overhead, 
profit, and other expenses contemplated for the cash allowances have been included in 
the Contract Price and not in the allowances, and no demand for additional payment on 
account of any of the foregoing will be valid. 

C. Contingency Allowance: 

1. Contractor agrees that a contingency allowance, if any, is for the sole use of Owner to cover 
unanticipated costs. 

D. Prior to final payment, an appropriate Change Order will be issued as recommended by Engineer 
to reflect actual amounts due Contractor on account of Work covered by allowances, and the 
Contract Price shall be correspondingly adjusted. 

11.03 Unit Price Work 

A. Where the Contract Documents provide that all or part of the Work is to be Unit Price Work, 
initially the Contract Price will be deemed to include for all Unit Price Work an amount equal to 
the sum of the unit price for each separately identified item of Unit Price Work times the 
estimated quantity of each item as indicated in the Agreement. 

B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for the 
purpose of comparison of Bids and determining an initial Contract Price. Determinations of the 
actual quantities and classifications of Unit Price Work performed by Contractor will be made by 
Engineer subject to the provisions of Paragraph 9.07. 

C. Each unit price will be deemed to include an amount considered by Contractor to be adequate to 
cover Contractor’s overhead and profit for each separately identified item. 

D. Owner or Contractor may make a Claim for an adjustment in the Contract Price in accordance 
with Paragraph 10.05 if: 

1. the quantity of any item of Unit Price Work performed by Contractor differs materially and 
significantly from the estimated quantity of such item indicated in the Agreement; and  
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2. there is no corresponding adjustment with respect to any other item of Work; and 

3. Contractor believes that Contractor is entitled to an increase in Contract Price as a result of 
having incurred additional expense or Owner believes that Owner is entitled to a decrease 
in Contract Price and the parties are unable to agree as to the amount of any such increase 
or decrease. 

ARTICLE 12 – CHANGE OF CONTRACT PRICE; CHANGE 
OF CONTRACT TIMES 

12.01 Change of Contract Price 

A. The Contract Price may only be changed by a Change Order. Any Claim for an adjustment in the 
Contract Price shall be based on written notice submitted by the party making the Claim to the 
Engineer and the other party to the Contract in accordance with the provisions of Paragraph 
10.05. 

B. The value of any Work covered by a Change Order or of any Claim for an adjustment in the 
Contract Price will be determined as follows: 

1. where the Work involved is covered by unit prices contained in the Contract Documents, by 
application of such unit prices to the quantities of the items involved (subject to the 
provisions of Paragraph 11.03); or 

2. where the Work involved is not covered by unit prices contained in the Contract 
Documents, by a mutually agreed lump sum (which may include an allowance for overhead 
and profit not necessarily in accordance with Paragraph 12.01.C.2); or 

3. where the Work involved is not covered by unit prices contained in the Contract 
Documents and agreement to a lump sum is not reached under Paragraph 12.01.B.2, on 
the basis of the Cost of the Work (determined as provided in Paragraph 11.01) plus a 
Contractor’s fee for overhead and profit (determined as provided in Paragraph 12.01.C). 

C. Contractor’s Fee:  The Contractor’s fee for overhead and profit shall be determined as follows: 

1. A fee based on the following percentages of the various portions of the Cost of the Work: 

a. for costs incurred under Paragraphs 11.01.A.1 and 11.01.A.2, the Contractor’s fee shall 
be 15 percent; 

b. for costs incurred under Paragraph 11.01.A.3, the Contractor’s fee shall be five percent;  

c. where one or more tiers of subcontracts are on the basis of Cost of the Work plus a fee 
and no fixed fee is agreed upon, the intent of Paragraphs 12.01.C.2.a and 12.01.C.2.b is 
that the Subcontractor who actually performs the Work, at whatever tier, will be paid a 
fee of 15 percent of the costs incurred by such Subcontractor under Paragraphs 
11.01.A.1 and 11.01.A.2 and that any higher tier Subcontractor and Contractor will each 
be paid a fee of five percent of the amount paid to the next lower tier Subcontractor; 
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d. no fee shall be payable on the basis of costs itemized under Paragraphs 11.01.A.4, 
11.01.A.5, and 11.01.B;  

e. the amount of credit to be allowed by Contractor to Owner for any change which 
results in a net decrease in cost will be the amount of the actual net decrease in cost 
plus a deduction in Contractor’s fee by an amount equal to five percent of such net 
decrease; and  

f. when both additions and credits are involved in any one change, the adjustment in 
Contractor’s fee shall be computed on the basis of the net change in accordance with 
Paragraphs 12.01.C.2.a through 12.01.C.2.e, inclusive. 

12.02 Change of Contract Times 

A. The Contract Times may only be changed by a Change Order. Any Claim for an adjustment in the 
Contract Times shall be based on written notice submitted by the party making the Claim to the 
Engineer and the other party to the Contract in accordance with the provisions of Paragraph 
10.05. 

B. Any adjustment of the Contract Times covered by a Change Order or any Claim for an adjustment 
in the Contract Times will be determined in accordance with the provisions of this Article 12. 

12.03 Delays 

A. Where Contractor is prevented from completing any part of the Work within the Contract Times 
due to delay beyond the control of Contractor, the Contract Times will be extended in an amount 
equal to the time lost due to such delay if a Claim is made therefor as provided in Paragraph 
12.02.A. Delays beyond the control of Contractor shall include, but not be limited to, acts or 
neglect by Owner, acts or neglect of utility owners or other contractors performing other work as 
contemplated by Article 7, fires, floods, epidemics, abnormal weather conditions, or acts of God. 

B. If Owner, Engineer, or other contractors or utility owners performing other work for Owner as 
contemplated by Article 7, or anyone for whom Owner is responsible, delays, disrupts, or 
interferes with the performance or progress of the Work, then Contractor shall be entitled to an 
equitable adjustment in the Contract Price or the Contract Times, or both. Contractor’s 
entitlement to an adjustment of the Contract Times is conditioned on such adjustment being 
essential to Contractor’s ability to complete the Work within the Contract Times. 

C. If Contractor is delayed in the performance or progress of the Work by fire, flood, epidemic, 
abnormal weather conditions, acts of God, acts or failures to act of utility owners not under the 
control of Owner, or other causes not the fault of and beyond control of Owner and Contractor, 
then Contractor shall be entitled to an equitable adjustment in Contract Times, if such adjustment 
is essential to Contractor’s ability to complete the Work within the Contract Times. Such an 
adjustment shall be Contractor’s sole and exclusive remedy for the delays described in this 
Paragraph 12.03.C. 
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D. Owner, Engineer, and their officers, directors, members, partners, employees, agents, 
consultants, or subcontractors shall not be liable to Contractor for any claims, costs, losses, or 
damages (including but not limited to all fees and charges of engineers, architects, attorneys, and 
other professionals and all court or arbitration or other dispute resolution costs) sustained by 
Contractor on or in connection with any other project or anticipated project. 

E. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delays 
within the control of Contractor. Delays attributable to and within the control of a Subcontractor 
or Supplier shall be deemed to be delays within the control of Contractor. 

F. When establishing the Contract Time, an allowance will be made for four (4) calendar days of 
work lost per month due to inclement weather conditions.  The Contractor, at the time of each 
periodic pay request, shall submit to the Engineer and Owner for approval a list of all working 
days lost due to either inclement weather or site conditions caused by inclement weather for the 
period.  Accompanying his list should be a summary of the specific conditions which caused the 
loss.  This request will be reviewed by the Engineer in light of observations made by the Engineer 
and resident inspector.  Approval of the periodic payment estimate by the Engineer, Owner, and 
Agency will also include approval of the weather delay request. 

After substantial completion, and not until then, a change order must be executed if a time 
extension for weather related delays is requested by the Contractor.  The time extension must be 
based solely on the time requested within the periodic payment estimates combined.  The four 
days per month allowance assumed in the contract for weather delays will be subtracted from this 
total time.  There cannot be a decrease in contract length if the allowance for inclement weather 
exceeds the actual days lost due to inclement weather.  To convert working days lost into 
calendar days, multiply the working days lost by seven (7) and divide by the number of working 
days in a typical work week. 

ARTICLE 13 – TESTS AND INSPECTIONS; CORRECTION, 
REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK 

13.01 Notice of Defects 

A. Prompt notice of all defective Work of which Owner or Engineer has actual knowledge will be 
given to Contractor. Defective Work may be rejected, corrected, or accepted as provided in this 
Article 13. 

13.02 Access to Work 

A. Owner, Engineer, their consultants and other representatives and personnel of Owner, 
independent testing laboratories, and governmental agencies with jurisdictional interests will 
have access to the Site and the Work at reasonable times for their observation, inspection, and 
testing. Contractor shall provide them proper and safe conditions for such access and advise them 
of Contractor’s safety procedures and programs so that they may comply therewith as applicable. 
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13.03 Tests and Inspections 

A. Contractor shall give Engineer timely notice of readiness of the Work for all required inspections, 
tests, or approvals and shall cooperate with inspection and testing personnel to facilitate required 
inspections or tests. 

B. Contractor shall employ and pay for the services of an independent testing laboratory to perform 
all inspections, tests, or approvals required by the Contract Documents except: 

1. for inspections, tests, or approvals covered by Paragraphs 13.03.C and 13.03.D below; 

2. that costs incurred in connection with tests or inspections conducted pursuant to 
Paragraph 13.04.B shall be paid as provided in Paragraph 13.04.C; and 

3. as otherwise specifically provided in the Contract Documents. 

C. If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof) 
specifically to be inspected, tested, or approved by an employee or other representative of such 
public body, Contractor shall assume full responsibility for arranging and obtaining such 
inspections, tests, or approvals, pay all costs in connection therewith, and furnish Engineer the 
required certificates of inspection or approval. 

D. Contractor shall be responsible for arranging and obtaining and shall pay all costs in connection 
with any inspections, tests, or approvals required for Owner’s and Engineer’s acceptance of 
materials or equipment to be incorporated in the Work; or acceptance of materials, mix designs, 
or equipment submitted for approval prior to Contractor’s purchase thereof for incorporation in 
the Work. Such inspections, tests, or approvals shall be performed by organizations acceptable to 
Owner and Engineer. 

E. If any Work (or the work of others) that is to be inspected, tested, or approved is covered by 
Contractor without written concurrence of Engineer, Contractor shall, if requested by Engineer, 
uncover such Work for observation. 

F. Uncovering Work as provided in Paragraph 13.03.E shall be at Contractor’s expense unless 
Contractor has given Engineer timely notice of Contractor’s intention to cover the same and 
Engineer has not acted with reasonable promptness in response to such notice. 

13.04 Uncovering Work 

A. If any Work is covered contrary to the written request of Engineer, it must, if requested by 
Engineer, be uncovered for Engineer’s observation and replaced at Contractor’s expense. 

B. If Engineer considers it necessary or advisable that covered Work be observed by Engineer or 
inspected or tested by others, Contractor, at Engineer’s request, shall uncover, expose, or 
otherwise make available for observation, inspection, or testing as Engineer may require, that 
portion of the Work in question, furnishing all necessary labor, material, and equipment. 
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C. If it is found that the uncovered Work is defective, Contractor shall pay all claims, costs, losses, 
and damages (including but not limited to all fees and charges of engineers, architects, attorneys, 
and other professionals and all court or arbitration or other dispute resolution costs) arising out of 
or relating to such uncovering, exposure, observation, inspection, and testing, and of satisfactory 
replacement or reconstruction (including but not limited to all costs of repair or replacement of 
work of others); and Owner shall be entitled to an appropriate decrease in the Contract Price. If 
the parties are unable to agree as to the amount thereof, Owner may make a Claim therefor as 
provided in Paragraph 10.05. 

D. If the uncovered Work is not found to be defective, Contractor shall be allowed an increase in the 
Contract Price or an extension of the Contract Times, or both, directly attributable to such 
uncovering, exposure, observation, inspection, testing, replacement, and reconstruction. If the 
parties are unable to agree as to the amount or extent thereof, Contractor may make a Claim 
therefor as provided in Paragraph 10.05. 

13.05 Owner May Stop the Work 

A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable materials 
or equipment, or fails to perform the Work in such a way that the completed Work will conform 
to the Contract Documents, Owner may order Contractor to stop the Work, or any portion 
thereof, until the cause for such order has been eliminated; however, this right of Owner to stop 
the Work shall not give rise to any duty on the part of Owner to exercise this right for the benefit 
of Contractor, any Subcontractor, any Supplier, any other individual or entity, or any surety for, or 
employee or agent of any of them. 

13.06 Correction or Removal of Defective Work 

A. Promptly after receipt of written notice, Contractor shall correct all defective Work, whether or 
not fabricated, installed, or completed, or, if the Work has been rejected by Engineer, remove it 
from the Project and replace it with Work that is not defective. Contractor shall pay all claims, 
costs, losses, and damages (including but not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to such correction or removal (including but not limited 
to all costs of repair or replacement of work of others). 

B. When correcting defective Work under the terms of this Paragraph 13.06 or Paragraph 13.07, 
Contractor shall take no action that would void or otherwise impair Owner’s special warranty and 
guarantee, if any, on said Work. 

13.07 Correction Period 

A. If within one year after the date of Substantial Completion (or such longer period of time as may 
be prescribed by the terms of any applicable special guarantee required by the Contract 
Documents) or by any specific provision of the Contract Documents, any Work is found to be 
defective, or if the repair of any damages to the land or areas made available for Contractor’s use 
by Owner or permitted by Laws and Regulations as contemplated in Paragraph 6.11.A is found to 
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be defective, Contractor shall promptly, without cost to Owner and in accordance with Owner’s 
written instructions: 

1. repair such defective land or areas; or  

2. correct such defective Work; or 

3. if the defective Work has been rejected by Owner, remove it from the Project and replace it 
with Work that is not defective, and  

4. satisfactorily correct or repair or remove and replace any damage to other Work, to the 
work of others or other land or areas resulting therefrom. 

B. If Contractor does not promptly comply with the terms of Owner’s written instructions, or in an 
emergency where delay would cause serious risk of loss or damage, Owner may have the 
defective Work corrected or repaired or may have the rejected Work removed and replaced. All 
claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to such correction or repair or such removal and 
replacement (including but not limited to all costs of repair or replacement of work of others) will 
be paid by Contractor. 

C. In special circumstances where a particular item of equipment is placed in continuous service 
before Substantial Completion of all the Work, the correction period for that item may start to run 
from an earlier date if so provided in the Specifications. 

D. Where defective Work (and damage to other Work resulting therefrom) has been corrected or 
removed and replaced under this Paragraph 13.07, the correction period hereunder with respect 
to such Work will be extended for an additional period of one year after such correction or 
removal and replacement has been satisfactorily completed. 

E. Contractor’s obligations under this Paragraph 13.07 are in addition to any other obligation or 
warranty. The provisions of this Paragraph 13.07 shall not be construed as a substitute for, or a 
waiver of, the provisions of any applicable statute of limitation or repose. 

13.08 Acceptance of Defective Work 

A. If, instead of requiring correction or removal and replacement of defective Work, Owner (and, 
prior to Engineer’s recommendation of final payment, Engineer) prefers to accept it, Owner may 
do so. Contractor shall pay all claims, costs, losses, and damages (including but not limited to all 
fees and charges of engineers, architects, attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) attributable to Owner’s evaluation of and 
determination to accept such defective Work (such costs to be approved by Engineer as to 
reasonableness) and for the diminished value of the Work to the extent not otherwise paid by 
Contractor pursuant to this sentence. If any such acceptance occurs prior to Engineer’s 
recommendation of final payment, a Change Order will be issued incorporating the necessary 
revisions in the Contract Documents with respect to the Work, and Owner shall be entitled to an 
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appropriate decrease in the Contract Price, reflecting the diminished value of Work so accepted. If 
the parties are unable to agree as to the amount thereof, Owner may make a Claim therefor as 
provided in Paragraph 10.05. If the acceptance occurs after such recommendation, an appropriate 
amount will be paid by Contractor to Owner. 

13.09 Owner May Correct Defective Work 

A. If Contractor fails within a reasonable time after written notice from Engineer to correct defective 
Work, or to remove and replace rejected Work as required by Engineer in accordance with 
Paragraph 13.06.A, or if Contractor fails to perform the Work in accordance with the Contract 
Documents, or if Contractor fails to comply with any other provision of the Contract Documents, 
Owner may, after seven days written notice to Contractor, correct, or remedy any such deficiency. 

B. In exercising the rights and remedies under this Paragraph 13.09, Owner shall proceed 
expeditiously. In connection with such corrective or remedial action, Owner may exclude 
Contractor from all or part of the Site, take possession of all or part of the Work and suspend 
Contractor’s services related thereto, take possession of Contractor’s tools, appliances, 
construction equipment and machinery at the Site, and incorporate in the Work all materials and 
equipment stored at the Site or for which Owner has paid Contractor but which are stored 
elsewhere. Contractor shall allow Owner, Owner’s representatives, agents and employees, 
Owner’s other contractors, and Engineer and Engineer’s consultants access to the Site to enable 
Owner to exercise the rights and remedies under this Paragraph. 

C. All claims, costs, losses, and damages (including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals and all court or arbitration or other 
dispute resolution costs) incurred or sustained by Owner in exercising the rights and remedies 
under this Paragraph 13.09 will be charged against Contractor, and a Change Order will be issued 
incorporating the necessary revisions in the Contract Documents with respect to the Work; and 
Owner shall be entitled to an appropriate decrease in the Contract Price. If the parties are unable 
to agree as to the amount of the adjustment, Owner may make a Claim therefor as provided in 
Paragraph 10.05. Such claims, costs, losses and damages will include but not be limited to all costs 
of repair, or replacement of work of others destroyed or damaged by correction, removal, or 
replacement of Contractor’s defective Work. 

D. Contractor shall not be allowed an extension of the Contract Times because of any delay in the 
performance of the Work attributable to the exercise by Owner of Owner’s rights and remedies 
under this Paragraph 13.09. 

ARTICLE 14 – PAYMENTS TO CONTRACTOR AND 
COMPLETION 

14.01 Schedule of Values 

A. The Schedule of Values established as provided in Paragraph 2.07.A will serve as the basis for 
progress payments and will be incorporated into a form of Application for Payment acceptable to 
Engineer. Progress payments on account of Unit Price Work will be based on the number of units 
completed. 
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14.02 Progress Payments 

A. Applications for Payments: 

1. At least 20 days before the date established in the Agreement for each progress payment 
(but not more often than once a month), Contractor shall submit to Engineer for review an 
Application for Payment filled out and signed by Contractor covering the Work completed 
as of the date of the Application and accompanied by such supporting documentation as is 
required by the Contract Documents. The Contractor shall submit his Pay Applications no 
more often than once a month. Following agreement between the Contractor’s Project 
Representative and the Engineer as to quantities and price, the Owner shall have one (1) 
month to complete processing of the Request for Payment. Payments under this contract 
shall be made only for work completed and in place. The Engineer may make exceptions for 
stored materials at his sole discretion and subject to such conditions as he may choose to 
impose. 

2. Beginning with the second Application for Payment, each Application shall include an 
affidavit of Contractor stating that all previous progress payments received on account of 
the Work have been applied on account to discharge Contractor’s legitimate obligations 
associated with prior Applications for Payment. 

3. Retainage. Owner shall make progress payments on account of the Contract Price on the 
basis of Contractor’s Applications for Payment as recommended by Engineer during 
construction as provided in paragraphs below. All such payments will be measured by the 
schedule of values established in paragraph 2.05 and 2.07 of the General Conditions. 

a. Prior to Substantial Completion, progress payments will be made in an amount equal to 
the percentage indicated below, but, in each case, less the aggregate of payments 
previously made and less such amounts as Engineer shall determine, or Owner may 
withhold, in accordance with paragraph 14.02.B.5 of the General Conditions. 

1) 95% of Work completed (with the balance being retainage). 

2) 95% (with the balance being retainage) of materials and equipment not 
incorporated in the Work but delivered to the site, suitably stored and accompanied 
by documentation satisfactory to Owner as provided in paragraph 14.02.A.1 of the 
General Conditions. 

b. Upon Substantial Completion, in an amount sufficient to increase total payments to 
Contractor to 98% of the Contract Price (with the balance being retainage), less such 
amounts as Engineer shall determine, or Owner may withhold, in accordance with 
paragraph 14.02.B.5 of the General Conditions. 

c. Final Payment. Upon final completion and acceptance of the Work in accordance with 
paragraph 14.07.B.1 of the General Conditions, Owner shall pay the remainder of the 
Contract Price as recommended by Engineer as provided in said paragraph 14.07.B.1. 
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B. Review of Applications: 

1. Engineer will, within 10 days after receipt of each Application for Payment, either indicate 
in writing a recommendation of payment and present the Application to Owner or return 
the Application to Contractor indicating in writing Engineer’s reasons for refusing to 
recommend payment. In the latter case, Contractor may make the necessary corrections 
and resubmit the Application. 

2. Engineer’s recommendation of any payment requested in an Application for Payment will 
constitute a representation by Engineer to Owner, based on Engineer’s observations of the 
executed Work as an experienced and qualified design professional, and on Engineer’s 
review of the Application for Payment and the accompanying data and schedules, that to 
the best of Engineer’s knowledge, information and belief: 

a. the Work has progressed to the point indicated; 

b. the quality of the Work is generally in accordance with the Contract Documents (subject 
to an evaluation of the Work as a functioning whole prior to or upon Substantial 
Completion, the results of any subsequent tests called for in the Contract Documents, a 
final determination of quantities and classifications for Unit Price Work under 
Paragraph 9.07, and any other qualifications stated in the recommendation); and 

c. the conditions precedent to Contractor’s being entitled to such payment appear to 
have been fulfilled in so far as it is Engineer’s responsibility to observe the Work. 

3. By recommending any such payment Engineer will not thereby be deemed to have 
represented that: 

a. inspections made to check the quality or the quantity of the Work as it has been 
performed have been exhaustive, extended to every aspect of the Work in progress, or 
involved detailed inspections of the Work beyond the responsibilities specifically 
assigned to Engineer in the Contract Documents; or  

b. there may not be other matters or issues between the parties that might entitle 
Contractor to be paid additionally by Owner or entitle Owner to withhold payment to 
Contractor. 

4. Neither Engineer’s review of Contractor’s Work for the purposes of recommending 
payments nor Engineer’s recommendation of any payment, including final payment, will 
impose responsibility on Engineer: 

a. to supervise, direct, or control the Work, or 

b. for the means, methods, techniques, sequences, or procedures of construction, or the 
safety precautions and programs incident thereto, or 
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c. for Contractor’s failure to comply with Laws and Regulations applicable to Contractor’s 
performance of the Work, or 

d. to make any examination to ascertain how or for what purposes Contractor has used 
the moneys paid on account of the Contract Price, or  

e. to determine that title to any of the Work, materials, or equipment has passed to 
Owner free and clear of any Liens. 

5. Engineer may refuse to recommend the whole or any part of any payment if, in Engineer’s 
opinion, it would be incorrect to make the representations to Owner stated in 
Paragraph 14.02.B.2. Engineer may also refuse to recommend any such payment or, 
because of subsequently discovered evidence or the results of subsequent inspections or 
tests, revise or revoke any such payment recommendation previously made, to such extent 
as may be necessary in Engineer’s opinion to protect Owner from loss because: 

a. the Work is defective, or completed Work has been damaged, requiring correction or 
replacement; 

b. the Contract Price has been reduced by Change Orders; 

c. Owner has been required to correct defective Work or complete Work in accordance 
with Paragraph 13.09; or 

d. Engineer has actual knowledge of the occurrence of any of the events enumerated in 
Paragraph 15.02.A. 

C. Payment Becomes Due: 

1. Ten days after presentation of the Application for Payment to Owner with Engineer’s 
recommendation, the amount recommended will (subject to the provisions of Paragraph 
14.02.D) become due, and when due will be paid by Owner to Contractor. 

D. Reduction in Payment: 

1. Owner may refuse to make payment of the full amount recommended by Engineer 
because: 

a. claims have been made against Owner on account of Contractor’s performance or 
furnishing of the Work; 

b. Liens have been filed in connection with the Work, except where Contractor has 
delivered a specific bond satisfactory to Owner to secure the satisfaction and discharge 
of such Liens; 

c. there are other items entitling Owner to a set-off against the amount recommended; or 
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d. Owner has actual knowledge of the occurrence of any of the events enumerated in 
Paragraphs 14.02.B.5.a through 14.02.B.5.c or Paragraph 15.02.A. 

e. Contractor has incurred liability for liquidated damages or such liability is reasonably 
imminent. 

2. If Owner refuses to make payment of the full amount recommended by Engineer, Owner 
will give Contractor immediate written notice (with a copy to Engineer) stating the reasons 
for such action and promptly pay Contractor any amount remaining after deduction of the 
amount so withheld. Owner shall promptly pay Contractor the amount so withheld, or any 
adjustment thereto agreed to by Owner and Contractor, when Contractor remedies the 
reasons for such action. 

3. Upon a subsequent determination that Owner’s refusal of payment was not justified, the 
amount wrongfully withheld shall be treated as an amount due as determined by 
Paragraph 14.02.C.1 and subject to interest as provided in the Agreement. 

E. Payment of Mobilization.   

1.  The Contractor may request up to 50% of the Mobilization amount with the first pay 
request. 

2. The Contractor may request up to 25% of the Mobilization amount midway through the 
project. 

3. The Contractor may request the remainder of the Mobilization amount after 
demobilization is complete. 

14.03 Contractor’s Warranty of Title 

A. Contractor warrants and guarantees that title to all Work, materials, and equipment covered by 
any Application for Payment, whether incorporated in the Project or not, will pass to Owner no 
later than the time of payment free and clear of all Liens. 

14.04 Substantial Completion 

A. When Contractor considers the entire Work ready for its intended use Contractor shall notify 
Owner and Engineer in writing that the entire Work is substantially complete (except for items 
specifically listed by Contractor as incomplete) and request that Engineer issue a certificate of 
Substantial Completion. 

B. Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an 
inspection of the Work to determine the status of completion. If Engineer does not consider the 
Work substantially complete, Engineer will notify Contractor in writing giving the reasons therefor. 

C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a tentative 
certificate of Substantial Completion which shall fix the date of Substantial Completion. There 
shall be attached to the certificate a tentative list of items to be completed or corrected before 
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final payment. Owner shall have seven days after receipt of the tentative certificate during which 
to make written objection to Engineer as to any provisions of the certificate or attached list. If, 
after considering such objections, Engineer concludes that the Work is not substantially complete, 
Engineer will, within 14 days after submission of the tentative certificate to Owner, notify 
Contractor in writing, stating the reasons therefor. If, after consideration of Owner’s objections, 
Engineer considers the Work substantially complete, Engineer will, within said 14 days, execute 
and deliver to Owner and Contractor a definitive certificate of Substantial Completion (with a 
revised tentative list of items to be completed or corrected) reflecting such changes from the 
tentative certificate as Engineer believes justified after consideration of any objections from 
Owner. 

D. At the time of delivery of the tentative certificate of Substantial Completion, Engineer will deliver 
to Owner and Contractor a written recommendation as to division of responsibilities pending final 
payment between Owner and Contractor with respect to security, operation, safety, and 
protection of the Work, maintenance, heat, utilities, insurance, and warranties and guarantees. 
Unless Owner and Contractor agree otherwise in writing and so inform Engineer in writing prior to 
Engineer’s issuing the definitive certificate of Substantial Completion, Engineer’s aforesaid 
recommendation will be binding on Owner and Contractor until final payment. 

E. Owner shall have the right to exclude Contractor from the Site after the date of Substantial 
Completion subject to allowing Contractor reasonable access to remove its property and 
complete or correct items on the tentative list. 

14.05 Partial Utilization 

A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially 
completed part of the Work which has specifically been identified in the Contract Documents, or 
which Owner, Engineer, and Contractor agree constitutes a separately functioning and usable part 
of the Work that can be used by Owner for its intended purpose without significant interference 
with Contractor’s performance of the remainder of the Work, subject to the following conditions: 

1. Owner at any time may request Contractor in writing to permit Owner to use or occupy any 
such part of the Work which Owner believes to be ready for its intended use and 
substantially complete. If and when Contractor agrees that such part of the Work is 
substantially complete, Contractor, Owner, and Engineer will follow the procedures of 
Paragraph 14.04.A through D for that part of the Work. 

2. Contractor at any time may notify Owner and Engineer in writing that Contractor considers 
any such part of the Work ready for its intended use and substantially complete and 
request Engineer to issue a certificate of Substantial Completion for that part of the Work. 

3. Within a reasonable time after either such request, Owner, Contractor, and Engineer shall 
make an inspection of that part of the Work to determine its status of completion. If 
Engineer does not consider that part of the Work to be substantially complete, Engineer 
will notify Owner and Contractor in writing giving the reasons therefor. If Engineer 
considers that part of the Work to be substantially complete, the provisions of Paragraph 
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14.04 will apply with respect to certification of Substantial Completion of that part of the 
Work and the division of responsibility in respect thereof and access thereto. 

4. No use or occupancy or separate operation of part of the Work may occur prior to 
compliance with the requirements of Paragraph 5.10 regarding property insurance. 

14.06 Final Inspection 

A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is 
complete, Engineer will promptly make a final inspection with Owner and Contractor and will 
notify Contractor in writing of all particulars in which this inspection reveals that the Work is 
incomplete or defective. Contractor shall immediately take such measures as are necessary to 
complete such Work or remedy such deficiencies. 

14.07 Final Payment 

A. Application for Payment: 

1. After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections 
identified during the final inspection and has delivered, in accordance with the Contract 
Documents, all maintenance and operating instructions, schedules, guarantees, bonds, 
certificates or other evidence of insurance, certificates of inspection, marked-up record 
documents (as provided in Paragraph 6.12), and other documents, Contractor may make 
application for final payment following the procedure for progress payments. 

2. The final Application for Payment shall be accompanied (except as previously delivered) by: 

a. all documentation called for in the Contract Documents, including but not limited to the 
evidence of insurance required by Paragraph 5.04.B.6; 

b. consent of the surety, if any, to final payment;  

c. a list of all Claims against Owner that Contractor believes are unsettled; and  

d. complete and legally effective releases or waivers (satisfactory to Owner) of all Lien 
rights arising out of or Liens filed in connection with the Work. 

3. In lieu of the releases or waivers of Liens specified in Paragraph 14.07.A.2 and as approved 
by Owner, Contractor may furnish receipts or releases in full and an affidavit of Contractor 
that:  (i) the releases and receipts include all labor, services, material, and equipment for 
which a Lien could be filed; and (ii) all payrolls, material and equipment bills, and other 
indebtedness connected with the Work for which Owner might in any way be responsible, 
or which might in any way result in liens or other burdens on Owner's property, have been 
paid or otherwise satisfied. If any Subcontractor or Supplier fails to furnish such a release or 
receipt in full, Contractor may furnish a bond or other collateral satisfactory to Owner to 
indemnify Owner against any Lien. 
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B. Engineer’s Review of Application and Acceptance: 

1. If, on the basis of Engineer’s observation of the Work during construction and final 
inspection, and Engineer’s review of the final Application for Payment and accompanying 
documentation as required by the Contract Documents, Engineer is satisfied that the Work 
has been completed and Contractor’s other obligations under the Contract Documents 
have been fulfilled, Engineer will, within thirty days after receipt of the final Application for 
Payment, indicate in writing Engineer’s recommendation of payment and present the 
Application for Payment to Owner for payment. At the same time Engineer will also give 
written notice to Owner and Contractor that the Work is acceptable subject to the 
provisions of Paragraph 14.09. Otherwise, Engineer will return the Application for Payment 
to Contractor, indicating in writing the reasons for refusing to recommend final payment, in 
which case Contractor shall make the necessary corrections and resubmit the Application 
for Payment. 

C. Payment Becomes Due: 

1. Thirty days after the presentation to Owner of the Application for Payment and 
accompanying documentation, the amount recommended by Engineer, less any sum 
Owner is entitled to set off against Engineer’s recommendation, including but not limited to 
liquidated damages, will become due and will be paid by Owner to Contractor. 

14.08 Final Completion Delayed 

A. If, through no fault of Contractor, final completion of the Work is significantly delayed, and if 
Engineer so confirms, Owner shall, upon receipt of Contractor’s final Application for Payment (for 
Work fully completed and accepted) and recommendation of Engineer, and without terminating 
the Contract, make payment of the balance due for that portion of the Work fully completed and 
accepted. If the remaining balance to be held by Owner for Work not fully completed or corrected 
is less than the retainage stipulated in the Agreement, and if bonds have been furnished as 
required in Paragraph 5.01, the written consent of the surety to the payment of the balance due 
for that portion of the Work fully completed and accepted shall be submitted by Contractor to 
Engineer with the Application for such payment. Such payment shall be made under the terms 
and conditions governing final payment, except that it shall not constitute a waiver of Claims. 

B. Damages for Delay: Owner and Contractor recognize that the Owner will suffer direct financial 
loss if the Work is not completed within the Contract Time specified in the Bid Form plus any 
extensions thereof allowed in accordance with Article 12 of the General Conditions. They also 
recognize the delays, expense and difficulties involved in proving in a legal or arbitration 
proceeding the actual loss suffered by Owner if the Work is not completed on time, and therefore 
time is of the essence. Accordingly, instead of requiring any such proof Contractor agrees to 
forfeit and pay Owner as liquidated damages for delay (but not as a penalty) the amount of 
$200.00 for each calendar day that expires after the Contract milestones specified in the Bid Form 
until the Work is completed. These amounts represent a reasonable estimate of Owner’s 
expenses for extended delays and for inspection, engineering services and administrative costs 
associated with such delay. In addition to these liquidated damage amounts there shall be other 
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amounts for additional delay damages incurred by Owner caused by avoidable delays by 
Contractor. These actual delay damages will include, but not be limited to, delay damage 
settlements or awards owed by Owner to others; delay penalties, fines or penalties imposed by 
regulatory agencies; contract damages and loss of use, and professional fees incurred in 
connection with such settlements, awards, penalties, fines or penalties, contract damages and 
loss of use. 

14.09 Waiver of Claims 

A. The making and acceptance of final payment will constitute: 

1. a waiver of all Claims by Contractor against Owner other than those previously made in 
accordance with the requirements herein and expressly acknowledged by Owner in writing 
as still unsettled. 

ARTICLE 15 – SUSPENSION OF WORK AND 
TERMINATION 

15.01 Owner May Suspend Work 

A. At any time and without cause, Owner may suspend the Work or any portion thereof for a period 
of not more than 90 consecutive days by notice in writing to Contractor and Engineer which will 
fix the date on which Work will be resumed. Contractor shall resume the Work on the date so 
fixed. Contractor shall be granted an adjustment in the Contract Price or an extension of the 
Contract Times, or both, directly attributable to any such suspension if Contractor makes a Claim 
therefor as provided in Paragraph 10.05. 

15.02 Owner May Terminate for Cause 

A. The occurrence of any one or more of the following events will justify termination for cause: 

1. Contractor’s persistent failure to perform the Work in accordance with the Contract 
Documents (including, but not limited to, failure to supply sufficient skilled workers or 
suitable materials or equipment or failure to adhere to the Progress Schedule established 
under Paragraph 2.07 as adjusted from time to time pursuant to Paragraph 6.04); 

2. Contractor’s disregard of Laws or Regulations of any public body having jurisdiction; 

3. Contractor’s repeated disregard of the authority of Engineer;  

4. Contractor’s violation in any substantial way of any provisions of the Contract Documents; 
or 

5. Upon receipt of such Notice, the Contractor shall:  

a. Cease any further deliveries or work due under this contract, on the date, and to the 
extent, which may be specified in the Notice 
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b. Place no further orders with any subcontractors except as may be necessary to perform 
that portion of this Contract not subject to the Notice;  

c.   Terminate all subcontracts except those made with respect to contract performance not 
subject to the Notice; 

d.   Settle all outstanding liabilities and claims which may arise out of such termination, with 
the ratification of the Owner; and  

e.   Use its best efforts to mitigate any damages, which may be sustained by him as a 
consequence of termination under this clause. 

6. After complying with the provisions above, the Contractor shall submit a termination claim, 
in no event later than six (6) months after the effective date of their termination, unless 
one or more extensions of three (3) months each are granted by Owner. 

7. The Owner shall pay reasonable costs of termination, including a reasonable amount for 
profit on supplies or services delivered or completed. In no event shall this amount be 
greater than the original contract price, reduced by any payments made prior to Notice of 
Termination, and further reduced by the price of the supplies not delivered, or the services 
not provided. This Contract shall be amended accordingly, and the Contractor shall be paid 
the agreed amount. 

B. If one or more of the events identified in Paragraph 15.02.A occur, Owner may, after giving 
Contractor (and surety) seven days written notice of its intent to terminate the services of 
Contractor: 

1. exclude Contractor from the Site, and take possession of the Work and of all Contractor’s 
tools, appliances, construction equipment, and machinery at the Site, and use the same to 
the full extent they could be used by Contractor (without liability to Contractor for trespass 
or conversion);  

2. incorporate in the Work all materials and equipment stored at the Site or for which Owner 
has paid Contractor but which are stored elsewhere; and  

3. complete the Work as Owner may deem expedient. 

C. If Owner proceeds as provided in Paragraph 15.02.B, Contractor shall not be entitled to receive 
any further payment until the Work is completed. If the unpaid balance of the Contract Price 
exceeds all claims, costs, losses, and damages (including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals and all court or arbitration or other 
dispute resolution costs) sustained by Owner arising out of or relating to completing the Work, 
such excess will be paid to Contractor. If such claims, costs, losses, and damages exceed such 
unpaid balance, Contractor shall pay the difference to Owner. Such claims, costs, losses, and 
damages incurred by Owner will be reviewed by Engineer as to their reasonableness and, when so 
approved by Engineer, incorporated in a Change Order. When exercising any rights or remedies 
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under this Paragraph, Owner shall not be required to obtain the lowest price for the Work 
performed. 

D. Notwithstanding Paragraphs 15.02.B and 15.02.C, Contractor’s services will not be terminated if 
Contractor begins within seven days of receipt of notice of intent to terminate to correct its failure 
to perform and proceeds diligently to cure such failure within no more than 30 days of receipt of 
said notice. 

E. Where Contractor’s services have been so terminated by Owner, the termination will not affect 
any rights or remedies of Owner against Contractor then existing or which may thereafter accrue. 
Any retention or payment of moneys due Contractor by Owner will not release Contractor from 
liability. 

F. If and to the extent that Contractor has provided a performance bond under the provisions of 
Paragraph 5.01.A, the termination procedures of that bond shall supersede the provisions of 
Paragraphs 15.02.B and 15.02.C. 

15.03 Owner May Terminate For Convenience 

A. Upon seven days written notice to Contractor and Engineer, Owner may, without cause and 
without prejudice to any other right or remedy of Owner, terminate the Contract. In such case, 
Contractor shall be paid for (without duplication of any items): 

1. completed and acceptable Work executed in accordance with the Contract Documents 
prior to the effective date of termination, including fair and reasonable sums for overhead 
and profit on such Work; 

2. expenses sustained prior to the effective date of termination in performing services and 
furnishing labor, materials, or equipment as required by the Contract Documents in 
connection with uncompleted Work, plus fair and reasonable sums for overhead and profit 
on such expenses; 

3. all claims, costs, losses, and damages (including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals and all court or arbitration or 
other dispute resolution costs) incurred in settlement of terminated contracts with 
Subcontractors, Suppliers, and others; and 

4. reasonable expenses directly attributable to termination. 

B. Contractor shall not be paid on account of loss of anticipated profits or revenue or other 
economic loss arising out of or resulting from such termination. 

15.04 Contractor May Stop Work or Terminate 

A. If, through no act or fault of Contractor, (i) the Work is suspended for more than 90 consecutive 
days by Owner or under an order of court or other public authority, or (ii) Engineer fails to act on 
any Application for Payment within 30 days after it is submitted, or (iii) Owner fails for 30 days to 
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pay Contractor any sum finally determined to be due, then Contractor may, upon seven days 
written notice to Owner and Engineer, and provided Owner or Engineer do not remedy such 
suspension or failure within that time, terminate the Contract and recover from Owner payment 
on the same terms as provided in Paragraph 15.03. 

B. In lieu of terminating the Contract and without prejudice to any other right or remedy, if Engineer 
has failed to act on an Application for Payment within 30 days after it is submitted, or Owner has 
failed for 30 days to pay Contractor any sum finally determined to be due, Contractor may, seven 
days after written notice to Owner and Engineer, stop the Work until payment is made of all such 
amounts due Contractor, including interest thereon. The provisions of this Paragraph 15.04 are 
not intended to preclude Contractor from making a Claim under Paragraph 10.05 for an 
adjustment in Contract Price or Contract Times or otherwise for expenses or damage directly 
attributable to Contractor’s stopping the Work as permitted by this Paragraph. 

15.05 Default 

A. Either party may terminate the Contract, without further obligation, for the default of the other 
party or its agents or employees with respect to any agreement or provisions contained herei 

15.06 Methods and Procedures 

A. Either Owner or Contractor may request mediation of any Claim submitted to Engineer for a 
decision under Paragraph 10.05 before such decision becomes final and binding. The mediation 
will be governed by the Construction Industry Mediation Rules of the American Arbitration 
Association in effect as of the Effective Date of the Agreement. The request for mediation shall be 
submitted in writing to the American Arbitration Association and the other party to the Contract. 
Timely submission of the request shall stay the effect of Paragraph 10.05.E. 

B. Owner and Contractor shall participate in the mediation process in good faith. The process shall 
be concluded within 60 days of filing of the request. The date of termination of the mediation 
shall be determined by application of the mediation rules referenced above. 

C. If the Claim is not resolved by mediation, Engineer’s action under Paragraph 10.05.C or a denial 
pursuant to Paragraphs 10.05.C.3 or 10.05.D shall become final and binding 30 days after 
termination of the mediation unless, within that time period, Owner or Contractor: 

1. elects in writing to invoke any dispute resolution process provided for in the 
Supplementary Conditions; or 

2. agrees with the other party to submit the Claim to another dispute resolution process; or 

3. gives written notice to the other party of the intent to submit the Claim to a court of 
competent jurisdiction. 
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ARTICLE 16 – MISCELLANEOUS 

16.01 Giving Notice 

A. Whenever any provision of the Contract Documents requires the giving of written notice, it will be 
deemed to have been validly given if: 

1. delivered in person to the individual or to a member of the firm or to an officer of the 
corporation for whom it is intended; or 

2. delivered at or sent by registered or certified mail, postage prepaid, to the last business 
address known to the giver of the notice. 

16.02 Computation of Times 

A. When any period of time is referred to in the Contract Documents by days, it will be computed to 
exclude the first and include the last day of such period. If the last day of any such period falls on a 
Saturday or Sunday or on a day made a legal holiday by the law of the applicable jurisdiction, such 
day will be omitted from the computation. 

16.03 Cumulative Remedies 

A. The duties and obligations imposed by these General Conditions and the rights and remedies 
available hereunder to the parties hereto are in addition to, and are not to be construed in any 
way as a limitation of, any rights and remedies available to any or all of them which are otherwise 
imposed or available by Laws or Regulations, by special warranty or guarantee, or by other 
provisions of the Contract Documents. The provisions of this Paragraph will be as effective as if 
repeated specifically in the Contract Documents in connection with each particular duty, 
obligation, right, and remedy to which they apply. 

16.04 Survival of Obligations 

A. All representations, indemnifications, warranties, and guarantees made in, required by, or given in 
accordance with the Contract Documents, as well as all continuing obligations indicated in the 
Contract Documents, will survive final payment, completion, and acceptance of the Work or 
termination or completion of the Contract or termination of the services of Contractor. 

16.05 Controlling Law 

A. This Contract is to be governed by the law of the state in which the Project is located. 

16.06 Headings 

A. Article and paragraph headings are inserted for convenience only and do not constitute parts of 
these General Conditions.  
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16.07 Right to Audit: 

A. The Contractor agrees that Owner shall, until the expiration of three (3) years after final payment 
hereunder, have access to and the right to examine and copy directly pertinent books, 
documents, papers and records of the Contractor involving transactions related to this Contract. 

B. The Contractor further agrees to include in subcontracts for more than $10,000 entered into as a 
result of this Contract, a provision to the effect that the subcontractor agreed that the Owner 
shall, until the expiration of three (3) years after final payment under the subcontract, have access 
to and the right to examine and copy directly pertinent books, documents, papers and records of 
such Contractor involving transactions related to such subcontract, or this Contract. The term 
subcontract as used herein shall exclude subcontracts or purchase orders for public utility services 
at rates established for uniform applicability to the general public. 

C. The period of access provided in paragraphs 17.07.A and 17.07.B above for records, books, 
documents and papers which may relate to arbitration, litigation, or the settlement of claims 
arising out of the performance of this contract or a subcontract shall continue until appeals, 
arbitration, litigation or claims shall have been finally disposed of. 

16.08 Consent to Publish 

A. The Contractor shall not publish, permit to be published, or distribute for public consumption, 
information, oral or written, concerning the results or conclusions made pursuant to performance 
of this Contract, without the prior written consent of the Owner. (Two copies of material 
proposed to be published or distributed shall be submitted to the Owner for review. 

16.09 Conduct of Contractor’s Forces 

A. The Contractor shall be responsible for informing each employee and those of his subcontractors 
that the use, consumption, possession, or distribution of alcoholic beverages or illegal drugs is 
prohibited on or at the Project site. 

B. The Contractor shall further inform his employees and those of his subcontractors of the 
consequences of violation of the “Drug Control Act” and the “Alcoholic Beverage Control Act,” 
Code of Virginia (54-524.1 et seq. and 4-i et seq., respectively). 

C. The Contractor shall preclude entry onto the Owner’s property of any employee or subcontractor 
employee found to be under the influence of alcohol or drugs. In addition, the Contractor shall 
remove from the Owner’s property employees or subcontractor employees found on the Project 
premises to be under the influence of alcohol or drugs. 

D. The Contractor shall remove employees from the premises of the Owner’s property when 
directed by the Owner’s or the Engineer for violation of these provisions or for conduct 
considered disorderly or detrimental to the safety of Owner’s, Engineer’s, or Contractor’s 
employees or property, operation of the Facility, or interference with progression of the Work. 
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The Contractor shall assure that the above provisions, including this paragraph, are included in 
subcontracts. 

16.10  Nondiscrimination 

A. During the performance of the Contract, the Contractor agrees as follows: 

1. The Contractor will not discriminate against any employee or applicant for employment 
because of race, religion, color, sex or national origin, except where religion, sex or national 
origin is a bona fide occupational qualification reasonable necessary to the normal 
operation of the Contractor. The Contractor agrees to post in conspicuous places, available 
to employees and applicants for employment, notices setting forth the provisions of this 
nondiscrimination clause. 

2. Contractor shall state in all solicitations or advertisements for employees placed by or on 
behalf of the Contractor that Contractor is an equal opportunity employer. 

3. Notices, advertisements and solicitations placed in accordance with federal law, rule or 
regulation shall be deemed sufficient compliance with this provision. 

4. Contractor shall include the provisions of the foregoing subparagraphs in every subcontract 
or purchase order of over $10,000 so that the provisions will be binding upon each 
subcontractor or vendor. 

16.11 Drug-Free Work Place 

A. During the performance of this Contract, the Contractor agrees to: 

1. Provide a drug-free workplace for the Contractor's employees;  

2. Post in conspicuous places, available to employees and applicants for employment, a 
statement notifying employees that the unlawful manufacture, sale, distribution, 
dispensation, possession, or use of a controlled substance or marijuana is prohibited in the 
Contractor’s workplace and specifying the actions that will be taken against employees for 
violations of such prohibition;  

3. State in all solicitations or advertisements for employees placed by or on behalf of the 
Contractor that the Contractor maintains a drug-free workplace; and 

4. Include the provisions of the foregoing clauses in every subcontract or purchase order over 
$10,000, so that the provisions will be binding upon each subcontractor or vendor. 

B. For the purpose of this section, "drug-free workplace" means a site for the performance of work 
done in connection with a specific contract awarded to a contractor, the employees of whom are 
prohibited from engaging in the unlawful manufacture, sale, distribution, dispensation, possession 
or use of any controlled substance or marijuana during the performance of the Contract. 



Town of Elkton – South Fork Shenandoah River Bank Stabilization 
 

Section 14 - General Conditions  
[78] 

 

16.12 Authorized to Transact Business 

Pursuant to 2.2-4311.2 of the Code of Virginia (1950), as amended, if the Contractor is organized as 
a stock or non-stock corporation, limited liability company, business trust, or limited partnership or 
registered limited liability partnership, the Contractor shall provide documentation acceptable to 
the Owner establishing that Contractor is authorized to transact business in the Commonwealth as 
a domestic or foreign business entity if so required by Title 13.1 or Title 50 of the Code of Virginia 
(1950), as amended, or as otherwise provided by law. The Contractor shall not allow its existence 
to lapse or its certificate of authority to be revoked or cancelled at any time during the term of this 
contract. Owner may void this Contract if Contractor fails to remain in compliance with the 
provisions of this section.   

16.13 Compliance with Immigration Laws 

The Contractor does not, and shall not during the performance of this Contract for goods and 
services in the Commonwealth knowingly employ an unauthorized alien as defined in the Federal 
Immigration Reform and Control Act of 1986. 

End of Section 
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Work Change Directive 
No.       

 

Date of Issuance:  Effective Date:  
    
Project:  Town of Elkton – South Fork 
Shenandoah River Bank Stabilization  

 

Owner:  Town of Elkton, VA 

 

Owner's Contract No.: 

 Contract: 

 

Date of Contract: 

 Contractor: 

 

Engineer's Project No.:  
16-0055 
   

Contractor is directed to proceed promptly with the following change(s): 

Item No. Description 
  
  
  
  
 
Attachments (list documents supporting change): 

 
  
Purpose for Work Change Directive:  

Authorization for Work described herein to proceed on the basis of Cost of the Work due to: 

  Nonagreement on pricing of proposed change. 

  Necessity to expedite Work described herein prior to agreeing to changes on Contract 
Price and Contract Time. 

 
Estimated change in Contract Price and Contract Times: 

Contract Price  $ (increase/decrease
) 

Contract Time  (increase/decrease) 

    days  
 

Recommended for Approval by Engineer: Date 

Authorized for Owner by: Date 

Received for Contractor by: Date 

Received by Funding Agency (if applicable): Date: 
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Change Order 
No.       

Date of Issuance:  Effective Date:  
    
Project:  Town of Elkton – South Fork 
Shenandoah River Bank Stabilization  

 

Owner:   Town of Elkton, VA 

 

Owner's Contract No.: 

 Contract: 

 

Date of Contract: 

 Contractor: 

 

Engineer's Project No.:  16-0055 

  
The Contract Documents are modified as follows upon execution of this Change Order: 
Description: 
      
      
Attachments (list documents supporting change): 
      
      

CHANGE IN CONTRACT PRICE:  CHANGE IN CONTRACT TIMES: 

Original Contract Price:  Original Contract Times:   Working days   Calendar days 
    Substantial completion (days or date):   
 $    Ready for final payment (days or date):   
        
[Increase] [Decrease] from previously 
approved Change Orders No.       to No. 
      

 [Increase] [Decrease] from previously approved Change Orders 
No.       to No.      : 

   Substantial completion (days):   
 $    Ready for final payment (days):   
        
Contract Price prior to this Change Order:  Contract Times prior to this Change Order: 
    Substantial completion (days or date):   
 $    Ready for final payment (days or date):   
        
[Increase] [Decrease] of this Change Order:  [Increase] [Decrease] of this Change Order: 
    Substantial completion (days or date):   
 $    Ready for final payment (days or date):   
        
Contract Price incorporating this Change 
O d  

 Contract Times with all approved Change Orders: 
    Substantial completion (days or date):   
 $    Ready for final payment (days or date):   
        
RECOMMENDED:  ACCEPTED:  ACCEPTED: 
By:    By:    By:   
        Engineer (Authorized Signature)         Owner (Authorized Signature)           Contractor (Authorized Signature) 

Date:    Date:    Date:   
Approved by Funding Agency (if applicable): 

____________________________________________________________ 

 

 

  

Date:   
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Change Order 
Instructions 

A. GENERAL INFORMATION 

This document was developed to provide a uniform format for handling contract changes that affect 
Contract Price or Contract Times. Changes that have been initiated by a Work Change Directive must be 
incorporated into a subsequent Change Order if they affect Price or Times. 

Changes that affect Contract Price or Contract Times should be promptly covered by a Change Order. The 
practice of accumulating Change Orders to reduce the administrative burden may lead to unnecessary 
disputes. 

If Milestones have been listed in the Agreement, any effect of a Change Order thereon should be 
addressed. 

For supplemental instructions and minor changes not involving a change in the Contract Price or Contract 
Times, a Field Order should be used. 

B. COMPLETING THE CHANGE ORDER FORM 

Engineer normally initiates the form, including a description of the changes involved and attachments 
based upon documents and proposals submitted by Contractor, or requests from Owner, or both. 

Once Engineer has completed and signed the form, all copies should be sent to Owner or Contractor for 
approval, depending on whether the Change Order is a true order to the Contractor or the formalization 
of a negotiated agreement for a previously performed change. After approval by one contracting party, all 
copies should be sent to the other party for approval. Engineer should make distribution of executed 
copies after approval by both parties. 

If a change only applies to price or to times, cross out the part of the tabulation that does not apply. 
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Field Order 
No.       

 
Date of Issuance:  Effective Date:  
 
      

 
      

 
      

 
      Project:  Town of Elkton – South Fork 

Shenandoah River Bank Stabilization  
 

      

Owner: Town of Elkton, VA Owner's Contract No.: 
      

Contract: 
      

Date of Contract: 
      

Contractor: 
      

Engineer's Project No.: 
16-0055 

  
Attention: 
You are hereby directed to promptly execute this Field Order issued in accordance with General 
Conditions Paragraph 9.04.A, for minor changes in the Work without changes in Contract Price 
or Contract Times.  If you consider that a change in Contract Price or Contract Times is required, 
please notify the Engineer immediately and before proceeding with this Work. 

Reference:  
      

  
       (Specification Section(s))  (Drawing(s) / Detail(s)) 

  
Description: 

      

      

      

      

      

      

Attachments: 

      

      

      
 Engineer: 

   
Receipt Acknowledged by Contractor:  Date: 

 
Copy to Owner 
 
 


	Project Manual - Elkton
	Section_1_Advertisement_for_Bid
	Section_2_Instructions_to_Bidders
	Article 1 –  Defined Terms
	1.01 Terms used in these Instructions to Bidders have the meanings indicated in the General Conditions. Additional terms used in these Instructions to Bidders have the meanings indicated below:
	A. Issuing Office – The office from which the Bidding Documents are to be issued and where the bidding procedures are to be administered.


	Article 2 –  Copies of Bidding Documents
	2.01 Complete sets of the Bidding Documents in the number and for the deposit sum, if any, stated in the advertisement or invitation to bid may be obtained from the Issuing Office. The deposit or partial deposit will be refunded to each document holde...
	2.02 Complete sets of Bidding Documents shall be used in preparing Bids; neither Owner nor Engineer assumes any responsibility for errors or misinterpretations resulting from the use of incomplete sets of Bidding Documents.
	2.03 Owner and Engineer, in making copies of Bidding Documents available on the above terms, do so only for the purpose of obtaining Bids for the Work and do not authorize or confer a license for any other use.

	Article 3 –  Qualifications of Bidders
	3.01 To demonstrate Bidder’s qualifications to perform the Work, within five days of Owner’s request, Bidder shall submit written evidence such as financial data, previous experience, present commitments, and such other data as may be called for below.
	A. Evidence of Bidder’s authority to do business in the state where the Project is located.
	B. Bidder’s state contractor license number.

	3.02 Bidder is advised to carefully review those portions of the Bid Form requiring Bidder’s representations and certifications.
	3.03 Bidder’s required experience:
	A. Geomorphological Restoration Experience:
	1. The stream restoration project shall be installed by an experienced restoration contractor who shall provide a list of at least three (3) completed restoration projects, each of which are no less than 1,000 linear feet, in the eastern United States...
	2. If the Bidder intends to sub-contract portions of the stream restoration construction, provide information on such firms according to the requirements of section A and B of this Invitation to Bid.

	B. Principal Staff Experience:  The contractor shall detail the experience, educational background, and training of the proposed principal staff, as follows:
	1. Project Superintendent/Foreman:  The Project Superintendent shall be a current and qualified employee; be skilled in the performance of the assigned duties; and have a minimum of three years’ experience managing or supervising projects of a similar...
	2. Operator:  The excavator operator shall be a current and qualified employee; be skilled in the performance of the assigned duties; have a minimum of eighteen months’ experience installing projects of a similar type and size.

	C. The selected contractor shall not replace the named individuals for the duration of the contract unless the substitute individuals have equivalent qualifications as approved by the Owner.


	Article 4 –  Examination of Bidding Documents, Other Related Data, and Site
	4.01 Subsurface and Physical Conditions
	A. The Bid Package identify:
	1. Those reports known to Owner of explorations and tests of subsurface conditions at or contiguous to the Site.
	2. Those drawings known to Owner of physical conditions relating to existing surface or subsurface structures at the Site (except Underground Facilities).

	B. Copies of reports and drawings referenced in Paragraph 4.01.A will be made available by Owner to any Bidder on request. Those reports and drawings are not part of the Contract Documents, but the “technical data” contained therein upon which Bidder ...

	4.02 Underground Facilities
	A. Information and data shown or indicated in the Bidding Documents with respect to existing Underground Facilities at or contiguous to the Site is based upon information and data furnished to Owner and Engineer by owners of such Underground Facilitie...

	4.03 Hazardous Environmental Condition
	A. The Bid Package identify any reports and drawings known to Owner relating to a Hazardous Environmental Condition identified at the Site.
	B. Copies of reports and drawings referenced in Paragraph 4.03.A will be made available by Owner to any Bidder on request. Those reports and drawings are not part of the Contract Documents, but the “technical data” contained therein upon which Bidder ...

	4.04 Provisions concerning responsibilities for the adequacy of data furnished to prospective Bidders with respect to subsurface conditions, other physical conditions, and Underground Facilities, and possible changes in the Bidding Documents due to di...
	4.05 On request, Owner will provide Bidder access to the Site to conduct such examinations, investigations, explorations, tests, and studies as Bidder deems necessary for submission of a Bid. Bidder shall fill all holes and clean up and restore the Si...
	4.06 A.   On request, Owner will provide to each Bidder for examination access to or copies of contract documents (other than portions thereof related to price) for such other work.
	B. Paragraph 6.13.C of the General Conditions indicates that if an Owner safety program exists, it will be provided to Contractor by Owner for review prior to agreement.
	4.07 It is the responsibility of each Bidder before submitting a Bid to:
	A. Examine and carefully study the Bidding Documents, and the other related data identified in the Bidding Documents;
	B. Schedule a site visit with the Town and visit the Site to become familiar with and satisfy Bidder as to the general, local, and Site conditions that may affect cost, progress, and performance of the Work;
	C. Become familiar with and satisfy Bidder as to all federal, state, and local Laws and Regulations that may affect cost, progress, and performance of the Work;
	D. Consider the information known to Bidder; information commonly known to contractors doing business in the locality of the Site; information and observations obtained from visits to the Site; the Bidding Documents; and the Site-related reports and d...
	E. Agree at the time of submitting its Bid that no further examinations, investigations, explorations, tests, studies, or data are necessary for the determination of its Bid for performance of the Work at the price(s) bid and within the times required...
	F. Become aware of the general nature of the work to be performed by Owner and others at the Site that relates to the Work as indicated in the Bidding Documents;
	G. Promptly give Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Bidder discovers in the Bidding Documents and confirm that the written resolution thereof by Engineer is acceptable to Bidder; and
	H. Determine that the Bidding Documents are generally sufficient to indicate and convey understanding of all terms and conditions for the performance of the Work.

	4.08 The submission of a Bid will constitute an incontrovertible representation by Bidder that Bidder has complied with every requirement of this Article 4, that without exception the Bid is premised upon performing and furnishing the Work required by...

	Article 5 –  Pre-Bid Conference
	5.01 A non-mandatory pre-bid conference will not be held.

	Article 6 –  Site and Other Areas
	6.01 The Site is identified in the Bidding Documents. Easements for permanent structures or permanent changes in existing facilities are to be obtained and paid for by Owner unless otherwise provided in the Bidding Documents. All additional lands and ...

	Article 7 –  Interpretations and Addenda
	7.01 All questions about the meaning or intent of the Bidding Documents are to be submitted to Engineer in writing. Interpretations or clarifications considered necessary by Engineer in response to such questions will be issued by Addenda mailed or de...
	7.02 Addenda may be issued to clarify, correct, or change the Bidding Documents as deemed advisable by Owner or Engineer.

	Article 8 –  Bid Security
	8.01 A Bid must be accompanied by Bid security made payable to Owner in an amount of 5 percent of Bidder’s maximum Bid price and in the form of a certified check, bank money order, or a Bid bond (on the form attached) issued by a surety meeting the re...
	8.02 The Bid security of the Successful Bidder will be retained until such Bidder has executed the Contract Documents, furnished the required contract security and met the other conditions of the Notice of Award, whereupon the Bid security will be ret...
	8.03 Bid security of other Bidders whom Owner believes do not have a reasonable chance of receiving the award will be returned within seven days after the Bid opening.

	Article 9 –  Contract Times
	9.01 The number of days within which, or the dates by which, the Work is to be substantially completed and ready for final payment are set forth in the Agreement.

	Article 10 –  Liquidated Damages
	10.01 Provisions for liquidated damages, if any, are set forth in the Agreement.

	Article 11 –  Substitute and “Or-Equal” Items
	11.01 The Contract, if awarded, will be on the basis of materials and equipment specified or described in the Bidding Documents without consideration of possible substitute or “or-equal” items. Whenever it is specified or described in the Bidding Docu...

	Article 12 –  Preparation of Bid
	12.01 The Bid Form is included with the Bidding Documents. Additional copies may be obtained from the Engineer.
	12.02 All blanks on the Bid Form shall be completed in ink and the Bid Form signed in ink. Erasures or alterations shall be initialed in ink by the person signing the Bid Form.
	12.03 A Bid by a corporation shall be executed in the corporate name by the president or a vice-president or other corporate officer accompanied by evidence of authority to sign. The corporate seal shall be affixed and attested by the secretary or an ...
	12.04 A Bid by a partnership shall be executed in the partnership name and signed by a partner (whose title must appear under the signature), accompanied by evidence of authority to sign. The official address of the partnership shall be shown.
	12.05 A Bid by a limited liability company shall be executed in the name of the firm by a member and accompanied by evidence of authority to sign. The state of formation of the firm and the official address of the firm shall be shown.
	12.06 A Bid by an individual shall show the Bidder’s name and official address.
	12.07 A Bid by a joint venture shall be executed by each joint venture in the manner indicated on the Bid Form. The official address of the joint venture shall be shown.
	12.08 All names shall be printed in ink below the signatures.
	12.09 The Bid shall contain an acknowledgment of receipt of all Addenda, the numbers of which shall be filled in on the Bid Form.
	12.10 Postal and e-mail addresses and telephone number for communications regarding the Bid shall be shown.
	12.11 The Bid shall contain evidence of Bidder’s authority and qualification to do business in the state where the Project is located, or Bidder shall covenant in writing to obtain such authority and qualification prior to award of the Contract and at...

	Article 13 –  Basis of Bid; Comparison of Bids
	13.01 Unit Price
	A. Bidders shall submit a Bid on a unit price basis for each item of Work listed in the Bid schedule.
	B. The total of all estimated prices will be the sum of the products of the estimated quantity of each item and the corresponding unit price. The final quantities and Contract Price will be determined in accordance with Paragraph 11.03 of the General ...
	C. Discrepancies between the multiplication of units of Work and unit prices will be resolved in favor of the unit prices. Discrepancies between the indicated sum of any column of figures and the correct sum thereof will be resolved in favor of the co...


	Article 14 –   Submittal of Bid
	14.01 With each copy of the Bidding Documents, a Bidder is furnished one separate unbound copy of the Bid Form, and, if required, the Bid Bond Form. The unbound copy of the Bid Form is to be completed and submitted with the Bid security and the requir...
	14.02 Bid shall be submitted no later than the date and time prescribed and at the place indicated in the advertisement or invitation to bid and shall be enclosed in a plainly marked package with the Project title (and, if applicable, the designated p...
	TROY SHIFFLETT
	PUBLIC WORKS DIRECTOR
	TOWN OF ELKTON
	20593 BLUE AND GOLD DRIVE
	ELKTON, VA  22827

	Article 15 –  Modification and Withdrawal of Bid
	15.01 A Bid may be modified or withdrawn by an appropriate document duly executed in the same manner that a Bid must be executed and delivered to the place where Bids are to be submitted prior to the date and time for the opening of Bids.
	15.02 If within two (2) business days after Bids are opened any Bidder files a duly signed written notice with Owner and promptly thereafter demonstrates to the reasonable satisfaction of Owner that there was a material and substantial mistake in the ...

	Article 16 –  Opening of Bids
	16.01 Bids will be opened at the time and place indicated in the Advertisement or Invitation to Bid and, unless obviously non-responsive, read aloud publicly. An abstract of the amounts of the base Bids and major alternates, if any, will be made avail...

	Article 17 –  Bids to Remain Subject to Acceptance
	17.01 All Bids will remain subject to acceptance for the period of time stated in the Bid Form, but Owner may, in its sole discretion, release any Bid and return the Bid security prior to the end of this period.

	Article 18 –  Evaluation of Bids and Award of Contract
	18.01 Owner reserves the right to reject any or all Bids, including without limitation, nonconforming, nonresponsive, unbalanced, or conditional Bids. Owner further reserves the right to reject the Bid of any Bidder whom it finds, after reasonable inq...
	18.02 More than one Bid for the same Work from an individual or entity under the same or different names will not be considered. Reasonable grounds for believing that any Bidder has an interest in more than one Bid for the Work may be cause for disqua...
	18.03 In evaluating Bids, Owner will consider whether or not the Bids comply with the prescribed requirements, and such alternates, unit prices and other data, as may be requested in the Bid Form or prior to the Notice of Award.
	18.04 In evaluating Bidders, Owner will consider the qualifications of Bidders and may consider the qualifications and experience of Subcontractors, Suppliers, and other individuals or entities proposed for those portions of the Work for which the ide...
	18.05 Owner may conduct such investigations as Owner deems necessary to establish the responsibility, qualifications, and financial ability of Bidders, proposed Subcontractors, Suppliers, individuals, or entities proposed for those portions of the Wor...
	18.06 If the Contract is to be awarded, Owner will award the Contract to the Bidder whose Bid is in the best interests of the Project.

	Article 19 –  Contract Security and Insurance
	19.01 Article 5 of the General Conditions sets forth Owner’s requirements as to performance and payment bonds and insurance. When the Successful Bidder delivers the executed Agreement to Owner, it shall be accompanied by such bonds.

	Article 20 –  Signing of Agreement
	20.01 When Owner issues a Notice of Award to the Successful Bidder, it shall be accompanied by the required number of unsigned counterparts of the Agreement along with the other Contract Documents which are identified in the Agreement as attached ther...

	Article 21 –  Sales and use taxes
	21.01 Owner is exempt from Virginia state sales and use taxes on materials and equipment to be incorporated in the Work.  Exemption No. 54-6001430.  Said taxes shall not be included in the Bid.

	Article 22 –  Retainage
	22.01 Provisions concerning Contractor’s rights to deposit securities in lieu of retainage are set forth in the Agreement.


	Section_3_Pre-Bid_Question_Form
	Section_4_Bid_Form
	Article 1 –  Bid Recipient
	1.01 This Bid is submitted to:
	1.02 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement with Owner in the form included in the Bidding Documents to perform all Work as specified or indicated in the Bidding Documents for the prices and wit...

	Article 2 –  Bidder’s Acknowledgements
	2.01 Bidder accepts all of the terms and conditions of the Instructions to Bidders, including without limitation those dealing with the disposition of Bid security. This Bid will remain subject to acceptance for ninety (90) days after the Bid opening,...

	Article 3 –  Bidder’s Representations
	3.01 In submitting this Bid, Bidder represents that:
	A. Bidder has examined and carefully studied the Bidding Documents, other related data identified in the Bidding Documents, and the following Addenda, receipt of which is hereby acknowledged:
	B. Bidder has visited the Site and become familiar with and is satisfied as to the general, local, and Site conditions that may affect cost, progress, and performance of the Work.
	C. Bidder is familiar with and is satisfied as to all Laws and Regulations that may affect cost, progress, and performance of the Work.
	D. Bidder has carefully studied all: (1) reports of explorations and tests of subsurface conditions at or contiguous to the Site and all drawings of physical conditions relating to existing surface or subsurface structures at the Site (except Undergro...
	E. Bidder has considered the information known to Bidder; information commonly known to contractors doing business in the locality of the Site; information and observations obtained from visits to the Site; the Bidding Documents; and the Site-related ...
	F. Based on the information and observations referred to in Paragraph 3.01.E above, Bidder does not consider that further examinations, investigations, explorations, tests, studies, or data are necessary for the determination of this Bid for performan...
	G. Bidder is aware of the general nature of work to be performed by Owner and others at the Site that relates to the Work as indicated in the Bidding Documents.
	H. Bidder has given Owner written notice of all conflicts, errors, ambiguities, or discrepancies that Bidder has discovered in the Bidding Documents, and the written resolution thereof by Owner is acceptable to Bidder.
	1. The Bidding Documents are generally sufficient to indicate and convey understanding of all terms and conditions for the performance of the Work for which this Bid is submitted.


	Article 4 –  Bidder’s Certification
	4.01 Bidder certifies that:
	A. This Bid is genuine and not made in the interest of or on behalf of any undisclosed individual or entity and is not submitted in conformity with any collusive agreement or rules of any group, association, organization, or corporation;
	B. Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false or sham Bid;
	C. Bidder has not solicited or induced any individual or entity to refrain from bidding; and
	D. Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for the Contract.  For the purposes of this Paragraph 4.01.D:
	1. “corrupt practice” means the offering, giving, receiving, or soliciting of anything of value likely to influence the action of a public official in the bidding process;
	2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to influence the bidding process to the detriment of Owner, (b) to establish bid prices at artificial non-competitive levels, or (c) to deprive Owner of the benefits of ...
	3. “collusive practice” means a scheme or arrangement between two or more Bidders, with or without the knowledge of Owner, a purpose of which is to establish bid prices at artificial, non-competitive levels; and
	4. “coercive practice” means harming or threatening to harm, directly or indirectly, persons or their property to influence their participation in the bidding process or affect the execution of the Contract.



	Article 5 –  Basis of Bid
	5.01 In compliance with the Advertisement for Bids, the undersigned proposes to furnish all labor and materials and perform all work necessary for construction of the referenced project, in strict accordance with all the contract documents including a...

	Article 6 –  Time of Completion
	6.01 Bidder agrees that the Work will be substantially complete and will be completed and ready for final payment in accordance with Paragraph 14.07 of the General Conditions on or before the dates or within the number of calendar days indicated in th...
	6.02 Bidder accepts the provisions of the Agreement as to liquidated damages.

	Article 7 –  Attachments to This Bid
	7.01 The following documents are submitted with and made a condition of this Bid:
	A. Required Bid security in the form of certified or bank check or Bid Bond (on form attached) issued by a surety meeting the requirements of the General Conditions;
	B. Evidence of authority to do business in the state of the Project; or a written covenant to obtain such license within the time for acceptance of Bids;
	C. Contractor’s License No.: ____________
	D. Required Bidder Qualification Statement with Supporting Data; and
	E. Contractor’s Policy of Non-Discrimination
	F. Drug Free Workplace Maintenance By Contractor
	G. Certification of Bidder Regarding Debarment By Agency of the Commonwealth of Virginia
	H. Commonwealth of Virginia Workers’ Compensation Certificate of Coverage


	Article 8 –  Defined Terms
	8.01 The terms used in this Bid with initial capital letters have the meanings stated in the Instructions to Bidders, the General Conditions, and the Supplementary Conditions.

	Article 9 –   Bid Submittal
	9.01 This Bid is submitted by:

	Section_5_Bid_Bond_Penal_Sum_Form
	1. Bidder and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors, and assigns to pay to Owner upon default of Bidder the penal sum set forth on the face of this Bond.  Payment of the penal sum is the ext...
	2. Default of Bidder shall occur upon the failure of Bidder to deliver within the time required by the Bidding Documents (or any extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding Documents and any performa...
	3. This obligation shall be null and void if:
	3.1 Owner accepts Bidder’s Bid and Bidder delivers within the time required by the Bidding Documents (or any extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding Documents and any performance and payment bond...
	3.2 All Bids are rejected by Owner, or
	3.3 Owner fails to issue a Notice of Award to Bidder within the time specified in the Bidding Documents (or any extension thereof agreed to in writing by Bidder and, if applicable, consented to by Surety when required by Paragraph 5 hereof).

	4. Payment under this Bond will be due and payable upon default of Bidder and within 30 calendar days after receipt by Bidder and Surety of written notice of default from Owner, which notice will be given with reasonable promptness, identifying this B...
	5. Surety waives notice of any and all defenses based on or arising out of any time extension to issue Notice of Award agreed to in writing by Owner and Bidder, provided that the total time for issuing Notice of Award including extensions shall not in...
	6. No suit or action shall be commenced under this Bond prior to 30 calendar days after the notice of default required in Paragraph 4 above is received by Bidder and Surety and in no case later than one year after Bid due date.
	7. Any suit or action under this Bond shall be commenced only in a court of competent jurisdiction located in the state in which the Project is located.
	8. Notices required hereunder shall be in writing and sent to Bidder and Surety at their respective addresses shown on the face of this Bond. Such notices may be sent by personal delivery, commercial courier, or by United States Registered or Certifie...
	9. Surety shall cause to be attached to this Bond a current and effective Power of Attorney evidencing the authority of the officer, agent, or representative who executed this Bond on behalf of Surety to execute, seal, and deliver such Bond and bind t...
	10. This Bond is intended to conform to all applicable statutory requirements. Any applicable requirement of any applicable statute that has been omitted from this Bond shall be deemed to be included herein as if set forth at length. If any provision ...
	11. The term “Bid” as used herein includes a Bid, offer, or proposal as applicable.
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	Article 1 –  Work
	1.01 Contractor shall complete all Work as specified or indicated in the Contract Documents. The Work is generally described as follows:
	Located in the Town of Elkton, Virginia, the proposed project consists of bank stabilization on approximately 677 linear feet of the South Fork to the Shenandoah River. The primary goal is re-establish a stable bank slope and profile that will protect...

	Article 2 –  The Project
	2.01 The Project for which the Work under the Contract Documents may be the whole or only a part is generally described as:

	Article 3 –  Engineer
	3.01 The power, duties, and responsibilities conferred hereto to the Engineer shall be construed to be those of the Owner “Municipality” Town of Elkton or the Municipality’s authorized representative. Where the terms “Engineer” and “Contract Engineer”...

	Article 4 –  Guarantee
	4.01 All materials and equipment, furnished by the Contractor, and all construction involved in this Agreement are hereby guaranteed by the Contractor to be free from defects owing to faulty materials or workmanship for a period of one year after date...

	Article 5 –  Contract Times
	5.01 Time of the Essence
	A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness for final payment as stated in the Contract Documents are of the essence of the Contract.

	5.02 Days to Achieve Substantial Completion and Final Payment
	A. The Work will be substantially completed within 50 days after the date when the Contract Times commence to run as provided in Paragraph 2.03 of the General Conditions and completed and ready for final payment in accordance with Paragraph 14.07 of t...


	Article 6 –  Contract Price
	Article 5 –
	Article 6 –
	6.01 Owner shall pay Contractor for completion of the Work in accordance with the Contract Documents an amount in current funds equal to the sum of the amounts determined pursuant to Paragraphs 5.01.A, 5.01.B, and 5.01.C below:
	A. For all Work other than Unit Price Work, a lump sum of:  $
	All specific cash allowances are included in the above price in accordance with Paragraph 11.02 of the General Conditions.
	B. For all Unit Price Work, an amount equal to the sum of the established unit price for each separately identified item of Unit Price Work times the actual quantity of that item:
	C. For all Work, at the prices stated in Contractor’s Bid, attached hereto as an exhibit.


	Article 7 –  Payment Procedures
	7.01 Submittal and Processing of Payments
	A. Contractor shall submit Applications for Payment in accordance with Article 14 of the General Conditions. Applications for Payment will be processed by Engineer as provided in the General Conditions.

	7.02 Progress Payments; Retainage
	A. Owner shall make progress payments on account of the Contract Price on the basis of Contractor’s Applications for Payment on or before the 10th day of each month during performance of the Work as provided in Paragraph 6.02.A.1 below. All such payme...
	1. Prior to Substantial Completion, progress payments will be made in an amount equal to the percentage indicated below but, in each case, less the aggregate of payments previously made and less such amounts as Engineer may determine or Owner may with...
	a. 95 percent of Work completed (with the balance being retainage). If the Work has been 50 percent completed as determined by Engineer, and if the character and progress of the Work have been satisfactory to Owner and Engineer, then as long as the ch...
	b. 95 percent of cost of materials and equipment not incorporated in the Work (with the balance being retainage).


	B. Upon Substantial Completion, Owner shall pay an amount sufficient to increase total payments to Contractor to 98 percent of the Work completed, less such amounts as Engineer shall determine in accordance with Paragraph 14.02.B.5 of the General Cond...

	7.03 Final Payment
	A. Upon final completion and acceptance of the Work in accordance with Paragraph 14.07 of the General Conditions, Owner shall pay the remainder of the Contract Price as recommended by Engineer as provided in said Paragraph 14.07.


	Article 8 –  Interest
	8.01 All moneys not paid when due as provided in Article 14 of the General Conditions shall bear interest at the maximum rate allowed by law at the place of the project.

	Article 9 –  Contractor’s Representations
	9.01 In order to induce Owner to enter into this Agreement, Contractor makes the following representations:
	A. Contractor has examined and carefully studied the Contract Documents and the other related data identified in the Bidding Documents.
	B. Contractor has visited the Site and become familiar with and is satisfied as to the general, local, and Site conditions that may affect cost, progress, and performance of the Work.
	C. Contractor is familiar with and is satisfied as to all federal, state, and local Laws and Regulations that may affect cost, progress, and performance of the Work.
	D. Contractor has carefully studied all: (1) reports of explorations and tests of subsurface conditions at or contiguous to the Site and all drawings of physical conditions relating to existing surface or subsurface structures at the Site (except Unde...
	E. Contractor has considered the information known to Contractor; information commonly known to contractors doing business in the locality of the Site; information and observations obtained from visits to the Site; the Contract Documents; and the Site...
	F. Based on the information and observations referred to in Paragraph 8.01.E above, Contractor does not consider that further examinations, investigations, explorations, tests, studies, or data are necessary for the performance of the Work at the Cont...
	G. Contractor is aware of the general nature of work to be performed by Owner and others at the Site that relates to the Work as indicated in the Contract Documents.
	H. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Contractor has discovered in the Contract Documents, and the written resolution thereof by Engineer is acceptable to Contractor.
	I. The Contract Documents are generally sufficient to indicate and convey understanding of all terms and conditions for performance and furnishing of the Work.


	Article 10 –  Contract Documents
	10.01 Contents
	A. The Contract Documents consist of the following:
	1. This Agreement.
	2. Performance bond.
	3. Payment bond.
	4. Notice of Award.
	5. General Conditions.
	6. Supplementary Conditions
	7. Specifications as listed in the table of contents.
	8. Drawings consisting of thirteen (13) sheets with each sheet bearing the following general title: South Fork Shenandoah River.
	9. Addenda
	10. Exhibits to this Agreement (enumerated as follows):
	a. Contractor’s Bid
	b. Documentation submitted by Contractor prior to Notice of Award

	11. The following which may be delivered or issued on or after the Effective Date of the Agreement and are not attached hereto:
	a. Notice to Proceed
	b. Work Change Directives.
	c. Change Orders.


	B. The documents listed in Paragraph 9.01.A are attached to this Agreement (except as expressly noted otherwise above).
	C. There are no Contract Documents other than those listed above in this Article 9.
	D. The Contract Documents may only be amended, modified, or supplemented as provided in Paragraph 3.04 of the General Conditions.


	Article 11 –  Miscellaneous
	11.01 Terms
	A. Terms used in this Agreement will have the meanings stated in the General Conditions and the Supplementary Conditions.

	11.02 Assignment of Contract
	A. No assignment by a party hereto of any rights under or interests in the Contract will be binding on another party hereto without the written consent of the party sought to be bound; and, specifically but without limitation, moneys that may become d...

	11.03 Successors and Assigns
	A. Owner and Contractor each binds itself, its partners, successors, assigns, and legal representatives to the other party hereto, its partners, successors, assigns, and legal representatives in respect to all covenants, agreements, and obligations co...

	11.04 Severability
	A. Any provision or part of the Contract Documents held to be void or unenforceable under any Law or Regulation shall be deemed stricken, and all remaining provisions shall continue to be valid and binding upon Owner and Contractor, who agree that the...
	11.05 Contractor’s Certifications
	A. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for or in executing the Contract.  For the purposes of this Paragraph 10.05:
	1. “corrupt practice” means the offering, giving, receiving, or soliciting of anything of value likely to influence the action of a public official in the bidding process or in the Contract execution;
	2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to influence the bidding process or the execution of the Contract to the detriment of Owner, (b) to establish Bid or Contract prices at artificial non-competitive levels...
	3. “collusive practice” means a scheme or arrangement between two or more Bidders, with or without the knowledge of Owner, a purpose of which is to establish Bid prices at artificial, non-competitive levels; and
	4. “coercive practice” means harming or threatening to harm, directly or indirectly, persons or their property to influence their participation in the bidding process or affect the execution of the Contract.
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	Section_14_Standard_General_Conditions
	Article 1 –  Definitions and Terminology
	1.01 Defined Terms
	A. Wherever used in the Bidding Requirements or Contract Documents and printed with initial capital letters, the terms listed below will have the meanings indicated which are applicable to both the singular and plural thereof. In addition to terms spe...
	1. Addenda—Written or graphic instruments issued prior to the opening of Bids which clarify, correct, or change the Bidding Requirements or the proposed Contract Documents.
	2. Agreement—The written instrument which is evidence of the agreement between Owner and Contractor covering the Work.
	3. Application for Payment—The form acceptable to Engineer which is to be used by Contractor during the course of the Work in requesting progress or final payments and which is to be accompanied by such supporting documentation as is required by the C...
	4. Asbestos—Any material that contains more than one percent asbestos and is friable or is releasing asbestos fibers into the air above current action levels established by the United States Occupational Safety and Health Administration.
	5. Bid—The offer or proposal of a Bidder submitted on the prescribed form setting forth the prices for the Work to be performed.
	6. Bidder—The individual or entity who submits a Bid directly to Owner.
	7. Bidding Documents—The Bidding Requirements and the proposed Contract Documents (including all Addenda).
	8. Bidding Requirements—The advertisement or invitation to bid, Instructions to Bidders, Bid security of acceptable form, if any, and the Bid Form with any supplements.
	9. Change Order—A document recommended by Engineer which is signed by Contractor and Owner and authorizes an addition, deletion, or revision in the Work or an adjustment in the Contract Price or the Contract Times, issued on or after the Effective Dat...
	10. Claim—A demand or assertion by Owner or Contractor seeking an adjustment of Contract Price or Contract Times, or both, or other relief with respect to the terms of the Contract. A demand for money or services by a third party is not a Claim.
	11. Contract—The entire and integrated written agreement between the Owner and Contractor concerning the Work. The Contract supersedes prior negotiations, representations, or agreements, whether written or oral.
	12. Contract Documents—Those items so designated in the Agreement. Only printed or hard copies of the items listed in the Agreement are Contract Documents. Approved Shop Drawings, other Contractor submittals, and the reports and drawings of subsurface...
	13. Contract Price—The moneys payable by Owner to Contractor for completion of the Work in accordance with the Contract Documents as stated in the Agreement (subject to the provisions of Paragraph 11.03 in the case of Unit Price Work).
	14. Contract Times—The number of days or the dates stated in the Agreement to:  (i) achieve Milestones, if any; (ii) achieve Substantial Completion; and (iii) complete the Work so that it is ready for final payment as evidenced by Engineer’s written r...
	15. Contractor—The individual or entity with whom Owner has entered into the Agreement.
	16. Cost of the Work—See Paragraph 11.01 for definition.
	17. Drawings—That part of the Contract Documents prepared or approved by Engineer which graphically shows the scope, extent, and character of the Work to be performed by Contractor. Shop Drawings and other Contractor submittals are not Drawings as so ...
	18. Effective Date of the Agreement—The date indicated in the Agreement on which it becomes effective, but if no such date is indicated, it means the date on which the Agreement is signed and delivered by the last of the two parties to sign and deliver.
	19. Engineer—Ecosystem Services, LLC
	20. Field Order—A written order issued by Engineer which requires minor changes in the Work but which does not involve a change in the Contract Price or the Contract Times.
	21. General Requirements—Sections of Division 1 of the Specifications.
	22. Hazardous Environmental Condition—The presence at the Site of Asbestos, PCBs, Petroleum, Hazardous Waste, or Radioactive Material in such quantities or circumstances that may present a substantial danger to persons or property exposed thereto.
	23. Hazardous Waste—The term Hazardous Waste shall have the meaning provided in Section 1004 of the Solid Waste Disposal Act (42 USC Section 6903) as amended from time to time.
	24. Laws and Regulations; Laws or Regulations—Any and all applicable laws, rules, regulations, ordinances, codes, and orders of any and all governmental bodies, agencies, authorities, and courts having jurisdiction.
	25. Liens—Charges, security interests, or encumbrances upon Project funds, real property, or personal property.
	26. Milestone—A principal event specified in the Contract Documents relating to an intermediate completion date or time prior to Substantial Completion of all the Work.
	27. Notice of Award—The written notice by Owner to the Successful Bidder stating that upon timely compliance by the Successful Bidder with the conditions precedent listed therein, Owner will sign and deliver the Agreement.
	28. Notice to Proceed—A written notice given by Owner to Contractor fixing the date on which the Contract Times will commence to run and on which Contractor shall start to perform the Work under the Contract Documents.
	29. Owner—The individual or entity with whom Contractor has entered into the Agreement and for whom the Work is to be performed.
	30. PCBs—Polychlorinated biphenyls.
	31. Petroleum—Petroleum, including crude oil or any fraction thereof which is liquid at standard conditions of temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per square inch absolute), such as oil, petroleum, fuel oil, oil sludge, oil...
	32. Progress Schedule—A schedule, prepared and maintained by Contractor, describing the sequence and duration of the activities comprising the Contractor’s plan to accomplish the Work within the Contract Times.
	33. Project—The total construction of which the Work to be performed under the Contract Documents may be the whole, or a part.
	34. Project Manual—The bound documentary information prepared for bidding and constructing the Work. A listing of the contents of the Project Manual, which may be bound in one or more volumes, is contained in the table(s) of contents.
	35. Radioactive Material—Source, special nuclear, or byproduct material as defined by the Atomic Energy Act of 1954 (42 USC Section 2011 et seq.) as amended from time to time.
	36. Resident Project Representative—The authorized representative of Engineer who may be assigned to the Site or any part thereof.
	37. Samples—Physical examples of materials, equipment, or workmanship that are representative of some portion of the Work and which establish the standards by which such portion of the Work will be judged.
	38. Schedule of Submittals—A schedule, prepared and maintained by Contractor, of required submittals and the time requirements to support scheduled performance of related construction activities.
	39. Schedule of Values—A schedule, prepared and maintained by Contractor, allocating portions of the Contract Price to various portions of the Work and used as the basis for reviewing Contractor’s Applications for Payment.
	40. Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or information which are specifically prepared or assembled by or for Contractor and submitted by Contractor to illustrate some portion of the Work.
	41. Site—Lands or areas indicated in the Contract Documents as being furnished by Owner upon which the Work is to be performed, including rights-of-way and easements for access thereto, and such other lands furnished by Owner which are designated for ...
	42. Specifications—That part of the Contract Documents consisting of written requirements for materials, equipment, systems, standards and workmanship as applied to the Work, and certain administrative requirements and procedural matters applicable th...
	43. Subcontractor—An individual or entity having a direct contract with Contractor or with any other Subcontractor for the performance of a part of the Work at the Site.
	44. Substantial Completion—The time at which the Work (or a specified part thereof) has progressed to the point where, in the opinion of Engineer, the Work (or a specified part thereof) is sufficiently complete, in accordance with the Contract Documen...
	45. Successful Bidder—The Bidder submitting a responsive Bid to whom Owner makes an award.
	46. Supplementary Conditions—That part of the Contract Documents which amends or supplements these General Conditions.
	47. Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor having a direct contract with Contractor or with any Subcontractor to furnish materials or equipment to be incorporated in the Work by Contractor or Subcontractor.
	48. Underground Facilities—All underground pipelines, conduits, ducts, cables, wires, manholes, vaults, tanks, tunnels, or other such facilities or attachments, and any encasements containing such facilities, including those that convey electricity, g...
	49. Unit Price Work—Work to be paid for on the basis of unit prices.
	50. Work—The entire construction or the various separately identifiable parts thereof required to be provided under the Contract Documents. Work includes and is the result of performing or providing all labor, services, and documentation necessary to ...
	51. Work Change Directive—A written statement to Contractor issued on or after the Effective Date of the Agreement and signed by Owner and recommended by Engineer ordering an addition, deletion, or revision in the Work, or responding to differing or u...


	1.02 Terminology
	A. The words and terms discussed in Paragraph 1.02.B through F are not defined but, when used in the Bidding Requirements or Contract Documents, have the indicated meaning.
	B. Intent of Certain Terms or Adjectives:
	1. The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,” “as directed” or terms of like effect or import to authorize an exercise of professional judgment by Engineer. In addition, the adjectives “reasonable,” “suitable,”...

	C. Day:
	1. The word “day” means a calendar day of 24 hours measured from midnight to the next midnight.

	D. Defective:
	1. The word “defective,” when modifying the word “Work,” refers to Work that is unsatisfactory, faulty, or deficient in that it:
	a. does not conform to the Contract Documents; or
	b. does not meet the requirements of any applicable inspection, reference standard, test, or approval referred to in the Contract Documents; or
	c. has been damaged prior to Engineer’s recommendation of final payment (unless responsibility for the protection thereof has been assumed by Owner at Substantial Completion in accordance with Paragraph 14.04 or 14.05).


	E. Furnish, Install, Perform, Provide:
	1. The word “furnish,” when used in connection with services, materials, or equipment, shall mean to supply and deliver said services, materials, or equipment to the Site (or some other specified location) ready for use or installation and in usable ...
	2. The word “install,” when used in connection with services, materials, or equipment, shall mean to put into use or place in final position said services, materials, or equipment complete and ready for intended use.
	3. The words “perform” or “provide,” when used in connection with services, materials, or equipment, shall mean to furnish and install said services, materials, or equipment complete and ready for intended use.
	4. When “furnish,” “install,” “perform,” or “provide” is not used in connection with services, materials, or equipment in a context clearly requiring an obligation of Contractor, “provide” is implied.

	F. Unless stated otherwise in the Contract Documents, words or phrases that have a well-known technical or construction industry or trade meaning are used in the Contract Documents in accordance with such recognized meaning.


	Article 2 –  Preliminary Matters
	2.01 Delivery of Bonds and Evidence of Insurance
	A. When Contractor delivers the executed counterparts of the Agreement to Owner, Contractor shall also deliver to Owner such bonds as Contractor may be required to furnish, except that the Bid Bond shall be submitted with the Bid.
	B. Evidence of Insurance:  Before any Work at the Site is started, Contractor and Owner shall each deliver to the other, with copies to each additional insured identified in the Supplementary Conditions, certificates of insurance (and other evidence o...

	2.02 Copies of Documents
	A. Owner shall furnish to Contractor two copies of the Contract Documents as are reasonably necessary for the execution of the Work.

	2.03 Commencement of Contract Times; Notice to Proceed
	A. The Contract Times will commence to run on the day indicated in the Notice to Proceed.  A Notice to Proceed may be given at any time within 30 days after the Effective Date of the Agreement.

	2.04 Starting the Work
	A. Contractor shall start to perform the Work on the date when the Contract Times commence to run. No Work shall be done at the Site prior to the date on which the Contract Times commence to run unless authorized by the Owner and at the sole risk of t...

	2.05 Before Starting Construction
	A. Preliminary Schedules: Within 10 days after the Effective Date of the Agreement (unless otherwise specified in the General Requirements), Contractor shall submit to Engineer for timely review:
	1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for starting and completing the various stages of the Work, including any Milestones specified in the Contract Documents;
	2. a preliminary Schedule of Submittals; and
	3. a preliminary Schedule of Values for all of the Work which includes quantities and prices of items which when added together equal the Contract Price and subdivides the Work into component parts in sufficient detail to serve as the basis for progr...
	4. The schedule of values shall be reported in both materials and labor for component parts of the Work. The schedule of values shall be submitted to the Engineer for approval and shall become a baseline for progress payments and changes to the Contract.


	2.06 Preconstruction Conference; Designation of Authorized Representatives
	A. Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer, and others as appropriate will be held to establish a working understanding among the parties as to the Work and to discuss the schedules referred to in P...
	B. At this conference Owner and Contractor each shall designate, in writing, a specific individual to act as its authorized representative with respect to the services and responsibilities under the Contract.  Such individuals shall have the authority...

	2.07 Initial Acceptance of Schedules
	A. At least 10 days before submission of the first Application for Payment a conference attended by Contractor, Engineer, and others as appropriate will be held to review for acceptability to Engineer as provided below the schedules submitted in accor...
	1. The Progress Schedule will be acceptable to Engineer if it provides an orderly progression of the Work to completion within the Contract Times. Such acceptance will not impose on Engineer responsibility for the Progress Schedule, for sequencing, sc...
	2. Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a workable arrangement for reviewing and processing the required submittals.  The Contractor shall provide periodic updates of the schedule of Shop Drawings to the En...
	3. Contractor’s Schedule of Values will be acceptable to Engineer as to form and substance if it provides a reasonable allocation of the Contract Price to component parts of the Work.



	Article 3 –  Contract Documents:  Intent, Amending, Reuse
	3.01 Intent
	A. The Contract Documents are complementary; what is required by one is as binding as if required by all.
	B. It is the intent of the Contract Documents to describe a functionally complete project (or part thereof) to be constructed in accordance with the Contract Documents. Any labor, documentation, services, materials, or equipment that reasonably may be...
	C. Clarifications and interpretations of the Contract Documents shall be issued by Engineer as provided in Article 9.  Conflicts between a reference specification or standard, and the Project Specifications shall be brought immediately to the attentio...
	D. In case of difference between small and large-scale drawings, the large-scale drawings shall govern.
	E. Schedules on Contract drawings shall take precedence over conflicting information on that or other contract drawings.
	F. Anything shown on the drawings and not mentioned in the specifications or mentioned in the specifications and not shown on the drawings shall have the same effect as if shown or mentioned respectively in both. Technical specifications take priority...
	G. Should any work or material be required which is not denoted in the drawings and specifications either directly or indirectly, but which is, nevertheless, necessary for the proper carrying out of the intent thereof, it is understood and agreed that...
	H. Omissions from the drawings or specifications or the misdescription of details of Work which are manifestly necessary to carry out the intent of the drawings and specifications, or which are customarily performed, shall not relieve the Contractor f...
	I. Calculations shall be made for missing dimensions. Figures marked on drawings shall in general be followed in preference to scale measurements.
	J. On the drawings where a portion of the Work is detailed or drawn out and the remainder is shown in outline, the parts detailed or drawn out shall apply to other like portions of the Work.
	K. Where the word “similar” occurs on the drawings it shall have a general meaning and not be interpreted as being identical and details shall be worked out in relation to their location and their connection with other parts of the Work.
	L. Compare drawings and verify the figures before laying out the Work and be responsible for errors which might have been avoided thereby.
	M. Standard Details are applicable when listed, bound with the specifications, noted on the drawings, or referenced elsewhere in the specifications.
	N. Where the notes on the drawings indicate modifications, such modifications shall govern.
	O. Submit written details and reasons for proposed deviations from the Drawings and Specifications. Do not deviate therefrom unless authorized by Field Order or Change Order. If approved changes require alteration of structures or related work, make s...

	3.02 Reference Standards
	A. Standards, Specifications, Codes, Laws, and Regulations
	1. Reference to standards, specifications, manuals, or codes of any technical society, organization, or association, or to Laws or Regulations, whether such reference be specific or by implication, shall mean the standard, specification, manual, code,...
	2. No provision of any such standard, specification, manual, or code, or any instruction of a Supplier, shall be effective to change the duties or responsibilities of Owner, Contractor, or Engineer, or any of their subcontractors, consultants, agents,...


	3.03 Reporting and Resolving Discrepancies
	A. Reporting Discrepancies:
	1. Contractor’s Review of Contract Documents Before Starting Work:  Before undertaking each part of the Work, Contractor shall carefully study and compare the Contract Documents and check and verify pertinent figures therein and all applicable field m...
	2. Contractor’s Review of Contract Documents During Performance of Work:  If, during the performance of the Work, Contractor discovers any conflict, error, ambiguity, or discrepancy within the Contract Documents, or between the Contract Documents and ...
	3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error, ambiguity, or discrepancy in the Contract Documents unless Contractor knew or reasonably should have known thereof.

	B. Resolving Discrepancies:
	1. Except as may be otherwise specifically stated in the Contract Documents, the provisions of the Contract Documents shall take precedence in resolving any conflict, error, ambiguity, or discrepancy between the provisions of the Contract Documents and:
	a. the provisions of any standard, specification, manual, or code, or the instruction of any Supplier (whether or not specifically incorporated by reference in the Contract Documents); or
	b. the provisions of any Laws or Regulations applicable to the performance of the Work (unless such an interpretation of the provisions of the Contract Documents would result in violation of such Law or Regulation).



	3.04 Amending and Supplementing Contract Documents
	A. The Contract Documents may be amended to provide for additions, deletions, and revisions in the Work or to modify the terms and conditions thereof by either a Change Order or a Work Change Directive.
	B. The requirements of the Contract Documents may be supplemented, and minor variations and deviations in the Work may be authorized, by one or more of the following ways:
	1. A Field Order;
	2. Engineer’s approval of a Shop Drawing or Sample (subject to the provisions of Paragraph 6.17.D.3); or
	3. Engineer’s written interpretation or clarification.


	3.05 Reuse of Documents
	A. Contractor and any Subcontractor or Supplier shall not:
	1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or other documents (or copies of any thereof) prepared by or bearing the seal of Engineer or its consultants, including electronic media editions; or
	2. reuse any such Drawings, Specifications, other documents, or copies thereof on extensions of the Project or any other project without written consent of Owner and Engineer and specific written verification or adaptation by Engineer.

	B. The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the Contract. Nothing herein shall preclude Contractor from retaining copies of the Contract Documents for record purposes.

	3.06 Electronic Data
	A. Unless otherwise stated in the Supplementary Conditions, the data furnished by Owner or Engineer to Contractor, or by Contractor to Owner or Engineer, that may be relied upon are limited to the printed copies (also known as hard copies). Files in e...
	B. Because data stored in electronic media format can deteriorate or be modified inadvertently or otherwise without authorization of the data’s creator, the party receiving electronic files agrees that it will perform acceptance tests or procedures wi...
	C. When transferring documents in electronic media format, the transferring party makes no representations as to long term compatibility, usability, or readability of documents resulting from the use of software application packages, operating systems...


	Article 4 –  Availability of Lands; Subsurface and Physical Conditions; Hazardous Environmental Conditions; Reference Points
	4.01 Availability of Lands
	A. Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or restrictions not of general application but specifically related to use of the Site with which Contractor must comply in performing the Work. Owner will obtain in a ...
	B. Upon reasonable written request, Owner shall furnish Contractor with a current statement of record legal title and legal description of the lands upon which the Work is to be performed and Owner’s interest therein.
	C. Contractor shall provide for all additional lands and access thereto that may be required for temporary construction facilities or storage of materials and equipment.

	4.02 Subsurface and Physical Conditions
	A. Reports and Drawings:  The Supplementary Conditions identify:
	1. those reports known to Owner of explorations and tests of subsurface conditions at or contiguous to the Site;  and
	2. those drawings known to Owner of physical conditions relating to existing surface or subsurface structures at the Site (except Underground Facilities).

	B. Limited Reliance by Contractor on Technical Data Authorized:  Contractor may rely upon the accuracy of the “technical data” contained in such reports and drawings, but such reports and drawings are not Contract Documents. Such “technical data” is i...
	1. the completeness of such reports and drawings for Contractor’s purposes, including, but not limited to, any aspects of the means, methods, techniques, sequences, and procedures of construction to be employed by Contractor, and safety precautions an...
	2. other data, interpretations, opinions, and information contained in such reports or shown or indicated in such drawings; or
	3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such other data, interpretations, opinions, or information.
	4. All excavation, boring or drilling necessary for the completion of the Work shall be deemed unclassified. No allowances or extras shall be made for the presence of rock encountered while excavating, boring or drilling. The Engineer and the Owner ma...


	4.03 Differing Subsurface or Physical Conditions
	A. Notice:  If Contractor believes that any subsurface or physical condition that is uncovered or revealed either:
	1. is of such a nature as to establish that any “technical data” on which Contractor is entitled to rely as provided in Paragraph 4.02 is materially inaccurate; or
	2. is of such a nature as to require a change in the Contract Documents; or
	3. differs materially from that shown or indicated in the Contract Documents; or
	4. is of an unusual nature, and differs materially from conditions ordinarily encountered and generally recognized as inherent in work of the character provided for in the Contract Documents;
	then Contractor shall, promptly after becoming aware thereof and before further disturbing the subsurface or physical conditions or performing any Work in connection therewith (except in an emergency as required by Paragraph 6.16.A), notify Owner and ...

	B. Engineer’s Review: After receipt of written notice as required by Paragraph 4.03.A, Engineer will promptly review the pertinent condition, determine the necessity of Owner’s obtaining additional exploration or tests with respect thereto, and advise...
	C. Possible Price and Times Adjustments:
	1. The Contract Price or the Contract Times, or both, will be equitably adjusted to the extent that the existence of such differing subsurface or physical condition causes an increase or decrease in Contractor’s cost of, or time required for, performa...
	a. such condition must meet any one or more of the categories described in Paragraph 4.03.A; and
	b. with respect to Work that is paid for on a unit price basis, any adjustment in Contract Price will be subject to the provisions of Paragraphs 9.07 and 11.03.

	2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times if:
	a. Contractor knew of the existence of such conditions at the time Contractor made a final commitment to Owner with respect to Contract Price and Contract Times by the submission of a Bid or becoming bound under a negotiated contract; or
	b. the existence of such condition could reasonably have been discovered or revealed as a result of any examination, investigation, exploration, test, or study of the Site and contiguous areas required by the Bidding Requirements or Contract Documents...
	c. Contractor failed to give the written notice as required by Paragraph 4.03.A.

	3. If Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of any adjustment in the Contract Price or Contract Times, or both, a Claim may be made therefor as provided in Paragraph 10.05. However, neither Owne...


	4.04 Underground Facilities
	A. Shown or Indicated:  The information and data shown or indicated in the Contract Documents with respect to existing Underground Facilities at or contiguous to the Site is based on information and data furnished to Owner or Engineer by the owners of...
	1. Owner and Engineer shall not be responsible for the accuracy or completeness of any such information or data provided by others; and
	2. the cost of all of the following will be included in the Contract Price, and Contractor shall have full responsibility for:
	a. reviewing and checking all such information and data;
	b. locating all Underground Facilities shown or indicated in the Contract Documents;
	c. coordination of the Work with the owners of such Underground Facilities, including Owner, during construction; and
	d. the safety and protection of all such Underground Facilities and repairing any damage thereto resulting from the Work.


	B. Not Shown or Indicated:
	1. If an Underground Facility is uncovered or revealed at or contiguous to the Site which was not shown or indicated, or not shown or indicated with reasonable accuracy in the Contract Documents, Contractor shall, promptly after becoming aware thereof...
	2. If Engineer concludes that a change in the Contract Documents is required, a Work Change Directive or a Change Order will be issued to reflect and document such consequences. An equitable adjustment shall be made in the Contract Price or Contract T...


	4.05 Reference Points
	A. Owner shall provide engineering surveys to establish reference points for construction which in Engineer’s judgment are necessary to enable Contractor to proceed with the Work. Contractor shall be responsible for laying out the Work, shall protect ...

	4.06 Hazardous Environmental Condition at Site
	A. Reports and Drawings:  The Supplementary Conditions identify those reports and drawings known to Owner relating to Hazardous Environmental Conditions that have been identified at the Site.
	B. Limited Reliance by Contractor on Technical Data Authorized:  Contractor may rely upon the accuracy of the “technical data” contained in such reports and drawings, but such reports and drawings are not Contract Documents. Such “technical data” is i...
	1. the completeness of such reports and drawings for Contractor’s purposes, including, but not limited to, any aspects of the means, methods, techniques, sequences and procedures of construction to be employed by Contractor and safety precautions and ...
	2. other data, interpretations, opinions and information contained in such reports or shown or indicated in such drawings; or
	3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such other data, interpretations, opinions or information.

	C. Contractor shall not be responsible for any Hazardous Environmental Condition uncovered or revealed at the Site which was not shown or indicated in Drawings or Specifications or identified in the Contract Documents to be within the scope of the Wor...
	D. If Contractor encounters a Hazardous Environmental Condition or if Contractor or anyone for whom Contractor is responsible creates a Hazardous Environmental Condition, Contractor shall immediately:  (i) secure or otherwise isolate such condition; (...
	E. Contractor shall not be required to resume Work in connection with such condition or in any affected area until after Owner has obtained any required permits related thereto and delivered written notice to Contractor:  (i) specifying that such cond...
	F. If after receipt of such written notice Contractor does not agree to resume such Work based on a reasonable belief it is unsafe, or does not agree to resume such Work under such special conditions, then Owner may order the portion of the Work that ...
	G. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, consultants, and subcontractors of each and any of them fro...
	H. The provisions of Paragraphs 4.02, 4.03, and 4.04 do not apply to a Hazardous Environmental Condition uncovered or revealed at the Site.


	Article 5 –  Bonds and Insurance
	5.01 Performance, Payment, and Other Bonds
	A. Contractor shall furnish performance and payment bonds, each in an amount at least equal to the Contract Price as security for the faithful performance and payment of all of Contractor’s obligations under the Contract Documents. These bonds shall r...
	B. All bonds shall be in the form prescribed by the Contract Documents except as provided otherwise by Laws or Regulations, and shall be executed by such sureties as are named in the list of “Companies Holding Certificates of Authority as Acceptable S...
	C. If the surety on any bond furnished by Contractor is declared bankrupt or becomes insolvent or its right to do business is terminated in any state where any part of the Project is located or it ceases to meet the requirements of Paragraph 5.01.B, C...

	5.02 Licensed Sureties and Insurers
	A. All bonds and insurance required by the Contract Documents to be purchased and maintained by Owner or Contractor shall be obtained from surety or insurance companies that are duly licensed or authorized in the jurisdiction in which the Project is l...

	5.03 Certificates of Insurance
	A. Contractor shall deliver to Owner, with copies to each additional insured and loss payee identified in the Supplementary Conditions, certificates of insurance (and other evidence of insurance requested by Owner or any other additional insured) whic...
	B. Owner shall deliver to Contractor, with copies to each additional insured and loss payee identified in the Supplementary Conditions, certificates of insurance (and other evidence of insurance requested by Contractor or any other additional insured)...
	C. Failure of Owner to demand such certificates or other evidence of Contractor's full compliance with these insurance requirements or failure of Owner to identify a deficiency in compliance from the evidence provided shall not be construed as a waive...
	D. Owner does not represent that insurance coverage and limits established in this Contract necessarily will be adequate to protect Contractor.
	E. The insurance and insurance limits required herein shall not be deemed as a limitation on Contractor’s liability under the indemnities granted to Owner in the Contract Documents.

	5.04 Contractor’s Insurance
	A. Contractor shall purchase and maintain such insurance as is appropriate for the Work being performed and as will provide protection from claims set forth below which may arise out of or result from Contractor’s performance of the Work and Contracto...
	1. claims under workers’ compensation, disability benefits, and other similar employee benefit acts;
	2. claims for damages because of bodily injury, occupational sickness or disease, or death of Contractor’s employees;
	3. claims for damages because of bodily injury, sickness or disease, or death of any person other than Contractor’s employees;
	4. claims for damages insured by reasonably available personal injury liability coverage which are sustained:
	a. by any person as a result of an offense directly or indirectly related to the employment of such person by Contractor, or
	b. by any other person for any other reason;

	5. claims for damages, other than to the Work itself, because of injury to or destruction of tangible property wherever located, including loss of use resulting therefrom; and
	6. claims for damages because of bodily injury or death of any person or property damage arising out of the ownership, maintenance or use of any motor vehicle.

	B. The policies of insurance required by this Paragraph 5.04 shall:
	1. with respect to insurance required by Paragraphs 5.04.A.3 through 5.04.A.6 inclusive,  be written on an occurrence basis, include as additional insureds (subject to any customary exclusion regarding professional liability) Owner and Engineer, and a...
	2. include at least the specific coverages and be written for not less than the limits of liability provided in the Supplementary Conditions or required by Laws or Regulations, whichever is greater;
	3. include contractual liability insurance covering Contractor’s indemnity obligations under Paragraphs 6.11 and 6.20;
	4. contain a provision or endorsement that the coverage afforded will not be canceled, materially changed or renewal refused until at least 30 days prior written notice has been given to Owner and Contractor and to each other additional insured identi...
	5. remain in effect at least until final payment and at all times thereafter when Contractor may be correcting, removing, or replacing defective Work in accordance with Paragraph 13.07; and
	6. include completed operations coverage:
	a. Such insurance shall remain in effect for two years after final payment.
	b. Contractor shall furnish Owner and each other additional insured identified in the Supplementary Conditions, to whom a certificate of insurance has been issued, evidence satisfactory to Owner and any such additional insured of continuation of such ...

	7. Named Insured: As to insurance set out above, Owner and Engineer shall be named as additional insured.
	8. Waiver of Subrogation: All policies shall be endorsed to provide that underwriters and insurance companies of Contractor shall not have any right of subrogation against Owner or Engineer or any of its parents, subsidiaries, agents, employees, invit...
	9. Primary Insurance: All policies shall be endorsed to provide that coverage provided by Contractor’s insurance shall always be primary coverage as respects any insurance maintained by Owner or Engineer.
	10. Notice of Cancellation. All policies shall be endorsed to provide that thirty (30) days prior written notice shall be given to Owner in the event of cancellation or material change in the policies.
	11. The Contractor and its subcontractors at all times shall waive any right of recovery against Owner or Engineer or any of their parents, subsidiaries, affiliates, agents, employees, invitees, servants, subcontractors, insurers, underwriters and suc...

	C. The limits of liability for the insurance required by paragraph 5.04 of the General Conditions shall provide coverage for not less than the following amounts or greater where required by Laws and Regulations:

	5.05 Owner’s Liability Insurance
	A. In addition to the insurance required to be provided by Contractor under Paragraph 5.04, Owner, at Owner’s option, may purchase and maintain at Owner’s expense Owner’s own liability insurance as will protect Owner against claims which may arise fro...

	5.06 Property Insurance
	A. Unless otherwise provided in the Supplementary Conditions, Contractor shall purchase and maintain property insurance upon the Work at the Site in the amount of the full replacement cost thereof (subject to such deductible amounts as may be provided...
	1. include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other individuals or entities identified in the Supplementary Conditions, and the officers, directors, members, partners, employees, agents, consultants, and subcontr...
	2. be written on a Builder’s Risk “all-risk” policy form that shall at least include insurance for physical loss or damage to the Work, temporary buildings, falsework, and materials and equipment in transit, and shall insure against at least the follo...
	3. include expenses incurred in the repair or replacement of any insured property (including but not limited to fees and charges of engineers and architects);
	4. cover materials and equipment stored at the Site or at another location that was agreed to in writing by Owner prior to being incorporated in the Work, provided that such materials and equipment have been included in an Application for Payment reco...
	5. allow for partial utilization of the Work by Owner;
	6. include testing and startup; and
	7. be maintained in effect until final payment is made unless otherwise agreed to in writing by Owner, Contractor, and Engineer with 30 days written notice to each other loss payee to whom a certificate of insurance has been issued.

	B. Owner shall purchase and maintain such equipment breakdown insurance or additional property insurance as may be required by the Supplementary Conditions or Laws and Regulations which will include the interests of Owner, Contractor, Subcontractors, ...
	C. All the policies of insurance (and the certificates or other evidence thereof) required to be purchased and maintained in accordance with this Paragraph 5.06 will contain a provision or endorsement that the coverage afforded will not be canceled or...
	D. Owner shall not be responsible for purchasing and maintaining any property insurance specified in this Paragraph 5.06 to protect the interests of Contractor, Subcontractors, or others in the Work to the extent of any deductible amounts that are ide...
	E. If Contractor requests in writing that other special insurance be included in the property insurance policies provided under this Paragraph 5.06, Owner shall, if possible, include such insurance, and the cost thereof will be charged to Contractor b...

	5.07 Waiver of Rights
	A. Owner and Contractor intend that all policies purchased in accordance with Paragraph 5.06 will protect Owner, Contractor, Subcontractors, and Engineer, and all other individuals or entities identified in the Supplementary Conditions as loss payees ...
	B. Contractor waives all rights against the Owner, Subcontractors, Engineer, Engineer’s Consultants and the officers, directors, partners, employees, agents and other consultants and subcontractors of each and any of them for:
	1. loss due to business interruption, loss of use, or other consequential loss extending beyond direct physical loss or damage to Owner’s property or the Work caused by, arising out of, or resulting from fire or other perils whether or not insured by ...
	2. loss or damage to the completed Project or part thereof caused by, arising out of, or resulting from fire or other insured peril or cause of loss covered by any property insurance maintained on the completed Project or part thereof by Owner during ...

	C. The Contractor shall defend, protect and save harmless the Owner and the Engineer from and against all claims, suits, actions, liability, loss, damage, and expense arising out of any negligent act or negligent omission of the Contractor or any subc...

	5.08 Receipt and Application of Insurance Proceeds
	5.09 Acceptance of Bonds and Insurance; Option to Replace
	A. If Owner has any objection to the coverage afforded by or other provisions of the insurance required to be purchased and maintained by Contractor in accordance with paragraphs 5.04, 5.05 and 5.06 on the basis of its not complying with the Contract ...

	5.10 Partial Utilization, Acknowledgment of Property Insurer
	A. If Owner finds it necessary to occupy or use a portion or portions of the Work prior to Substantial Completion of all the Work as provided in Paragraph 14.05, no such use or occupancy shall commence before the insurers providing the property insura...


	Article 6 –  Contractor’s Responsibilities
	6.01 Supervision and Superintendence
	A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting such attention thereto and applying such skills and expertise as may be necessary to perform the Work in accordance with the Contract Documents. Contract...
	B. At all times during the progress of the Work, Contractor shall assign a competent resident superintendent, as identified in Article 3.03.B of the Instructions to Bidders, who shall not be replaced without written notice to Owner and Engineer except...

	6.02 Labor; Working Hours
	A. Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work and perform construction as required by the Contract Documents. Contractor shall at all times maintain good discipline and order at the Site.
	B. Except as otherwise required for the safety or protection of persons or the Work or property at the Site or adjacent thereto, and except as otherwise stated in the Contract Documents, all Work at the Site shall be performed during regular working h...

	6.03 Services, Materials, and Equipment
	A. Unless otherwise specified in the Contract Documents, Contractor shall provide and assume full responsibility for all services, materials, equipment, labor, transportation, construction equipment and machinery, tools, appliances, fuel, power, light...
	B. All materials and equipment incorporated into the Work shall be as specified or, if not specified, shall be of good quality and new, except as otherwise provided in the Contract Documents. All special warranties and guarantees required by the Speci...
	C. All materials and equipment shall be stored, applied, installed, connected, erected, protected, used, cleaned, and conditioned in accordance with instructions of the applicable Supplier, except as otherwise may be provided in the Contract Documents.

	6.04 Progress Schedule
	A. Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 2.07 as it may be adjusted from time to time as provided below.
	1. Contractor shall submit to Engineer for acceptance (to the extent indicated in Paragraph 2.07) proposed adjustments in the Progress Schedule that will not result in changing the Contract Times. Such adjustments will comply with any provisions of th...
	2. Proposed adjustments in the Progress Schedule that will change the Contract Times shall be submitted in accordance with the requirements of Article 12. Adjustments in Contract Times may only be made by a Change Order.


	6.05 Substitutes and “Or-Equals”
	A. Whenever an item of material or equipment is specified or described in the Contract Documents by using the name of a proprietary item or the name of a particular Supplier, the specification or description is intended to establish the type, function...
	1. “Or-Equal” Items: If in Engineer’s sole discretion an item of material or equipment proposed by Contractor is functionally equal to that named and sufficiently similar so that no change in related Work will be required, it may be considered by Engi...
	a. in the exercise of reasonable judgment Engineer determines that:
	1) it is at least equal in materials of construction, quality, durability, appearance, strength, and design characteristics;
	2) it will reliably perform at least equally well the function and achieve the results imposed by the design concept of the completed Project as a functioning whole; and
	3) it has a proven record of performance and availability of responsive service.

	b. Contractor certifies that, if approved and incorporated into the Work:
	1) there will be no increase in cost to the Owner or increase in Contract Times; and
	2) it will conform substantially to the detailed requirements of the item named in the Contract Documents.


	2. Substitute Items:
	a. If in Engineer’s sole discretion an item of material or equipment proposed by Contractor does not qualify as an “or-equal” item under Paragraph 6.05.A.1, it will be considered a proposed substitute item.
	b. Contractor shall submit sufficient information as provided below to allow Engineer to determine if the item of material or equipment proposed is essentially equivalent to that named and an acceptable substitute therefor. Requests for review of prop...
	c. The requirements for review by Engineer will be as set forth in Paragraph 6.05.A.2.d, as supplemented by the General Requirements, and as Engineer may decide is appropriate under the circumstances.
	d. Contractor shall make written application to Engineer for review of a proposed substitute item of material or equipment that Contractor seeks to furnish or use. The application:
	1) shall certify that the proposed substitute item will:
	a) perform adequately the functions and achieve the results called for by the general design,
	b) be similar in substance to that specified considering quality, workmanship, economy of operation, and acceptability for use on the project, and
	c) be suited to the same use as that specified;

	2) will state:
	a) the extent, if any, to which the use of the proposed substitute item will prejudice Contractor’s achievement of Substantial Completion on time,
	b) whether use of the proposed substitute item in the Work will require a change in any of the Contract Documents (or in the provisions of any other direct contract with Owner for other work on the Project) to adapt the design to the proposed substitu...
	c) whether incorporation or use of the proposed substitute item in connection with the Work is subject to payment of any license fee or royalty;

	3) will identify:
	a) all variations of the proposed substitute item from that specified, and
	b) available engineering, sales, maintenance, repair, and replacement services; and

	4) shall contain an itemized estimate of all costs or credits that will result directly or indirectly from use of such substitute item, including costs of redesign and claims of other contractors affected by any resulting change.



	B. Substitute Construction Methods or Procedures:  If a specific means, method, technique, sequence, or procedure of construction is expressly required by the Contract Documents, Contractor may furnish or utilize a substitute means, method, technique,...
	C. Engineer’s Evaluation:
	1. During Bidding.  The Contract, if awarded, will be on the basis of materials and equipment specified or described in the Bidding Documents, or “or-equal” materials and equipment as defined in paragraph 6.05 of the General Conditions, or those subst...
	2. Engineer will be allowed a reasonable time within which to evaluate each proposal or submittal made pursuant to Paragraphs 6.05.A and 6.05.B. Engineer may require Contractor to furnish additional data about the proposed substitute item. Engineer wi...

	D. Special Guarantee:  Owner may require Contractor to furnish at Contractor’s expense a special performance guarantee or other surety with respect to any substitute.
	E. Engineer’s Cost Reimbursement:  Engineer will record Engineer’s costs in evaluating a substitute proposed or submitted by Contractor pursuant to Paragraphs 6.05.A.2 and 6.05.B. Whether or not Engineer approves a substitute so proposed or submitted ...
	F. Contractor’s Expense:  Contractor shall provide all data in support of any proposed substitute or “or-equal” at Contractor’s expense.

	6.06 Concerning Subcontractors, Suppliers, and Others
	A. Contractor shall not employ any Subcontractor, Supplier, or other individual or entity (including those acceptable to Owner as indicated in Paragraph 6.06.B), whether initially or as a replacement, against whom Owner may have reasonable objection. ...
	B. If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers, or other individuals or entities to be submitted to Owner in advance for acceptance by Owner by a specified date prior to the Effective Date of the Agreement...
	C. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the Work just as Contractor is responsible for Contractor’s o...
	1. shall create for the benefit of any such Subcontractor, Supplier, or other individual or entity any contractual relationship between Owner or Engineer and any such Subcontractor, Supplier or other individual or entity; nor
	2. shall create any obligation on the part of Owner or Engineer to pay or to see to the payment of any moneys due any such Subcontractor, Supplier, or other individual or entity except as may otherwise be required by Laws and Regulations.

	D. Contractor shall be solely responsible for scheduling and coordinating the Work of Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the Work under a direct or indirect contract with Contractor.
	E. Contractor shall require all Subcontractors, Suppliers, and such other individuals or entities performing or furnishing any of the Work to communicate with Engineer through Contractor.
	F. The divisions and sections of the Specifications and the identifications of any Drawings shall not control Contractor in dividing the Work among Subcontractors or Suppliers or delineating the Work to be performed by any specific trade.
	G. All Work performed for Contractor by a Subcontractor or Supplier will be pursuant to an appropriate agreement between Contractor and the Subcontractor or Supplier which specifically binds the Subcontractor or Supplier to the applicable terms and co...
	H. The Contractor shall furnish the names of subcontractors he proposes to employ on the project. When the subcontractors are approved, no changes shall be made except for valid reasons in writing to the Owner and with written approval of the Owner.

	6.07 Patent Fees and Royalties
	A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in the performance of the Work or the incorporation in the Work of any invention, design, process, product, or device which is the subject of patent rights...
	B. The Contractor shall obtain and pay for all required permits, including but not limited to permits from Virginia Department of Transportation, and the land disturbance and building permits from the Town of Elkton. The Contractor shall comply with a...
	C. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, consultants and subcontractors of each and any of them from...

	6.08 Permits
	A. Unless otherwise provided in the Supplementary Conditions, Contractor shall obtain and pay for all construction permits and licenses. Owner shall assist Contractor, when necessary, in obtaining such permits and licenses. Contractor shall pay all go...

	6.09 Laws and Regulations
	A. Contractor shall give all notices required by and shall comply with all Laws and Regulations applicable to the performance of the Work. Except where otherwise expressly required by applicable Laws and Regulations, neither Owner nor Engineer shall b...
	B. If Contractor performs any Work knowing or having reason to know that it is contrary to Laws or Regulations, Contractor shall bear all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, a...
	C. Changes in Laws or Regulations not known at the time of opening of Bids (or, on the Effective Date of the Agreement if there were no Bids) having an effect on the cost or time of performance of the Work shall be the subject of an adjustment in Cont...

	6.10 Taxes
	A. Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by Contractor in accordance with the Laws and Regulations of the place of the Project which are applicable during the performance of the Work.

	6.11 Use of Site and Other Areas
	A. Limitation on Use of Site and Other Areas:
	1. Contractor shall confine construction equipment, the storage of materials and equipment, and the operations of workers to the Site and other areas permitted by Laws and Regulations, and shall not unreasonably encumber the Site and other areas with ...
	2. Should any claim be made by any such owner or occupant because of the performance of the Work, Contractor shall promptly settle with such other party by negotiation or otherwise resolve the claim by arbitration or other dispute resolution proceedin...
	3. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, consultants and subcontractors of each and any of them from...

	B. Removal of Debris During Performance of the Work:  During the progress of the Work Contractor shall keep the Site and other areas free from accumulations of waste materials, rubbish, and other debris. Removal and disposal of such waste materials, r...
	C. Cleaning:  Prior to Substantial Completion of the Work Contractor shall clean the Site and the Work and make it ready for utilization by Owner. At the completion of the Work Contractor shall remove from the Site all tools, appliances, construction ...
	D. Loading Structures:  Contractor shall not load nor permit any part of any structure to be loaded in any manner that will endanger the structure, nor shall Contractor subject any part of the Work or adjacent property to stresses or pressures that wi...

	6.12 Record Documents
	A. Contractor shall maintain in a safe place at the Site one record copy of all Drawings, Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, and written interpretations and clarifications in good order and annotated to show ...

	6.13 Safety and Protection
	A. Contractor shall be solely responsible for initiating, maintaining and supervising all safety precautions and programs in connection with the Work. Such responsibility does not relieve Subcontractors of their responsibility for the safety of person...
	1. all persons on the Site or who may be affected by the Work;
	2. all the Work and materials and equipment to be incorporated therein, whether in storage on or off the Site; and
	3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways, structures, utilities, and Underground Facilities not designated for removal, relocation, or replacement in the course of construction.

	B. Contractor shall comply with all applicable Laws and Regulations relating to the safety of persons or property, or to the protection of persons or property from damage, injury, or loss; and shall erect and maintain all necessary safeguards for such...
	1. Contractor shall comply with all Occupational Health and Safety Administration (OSHA) Regulations.

	C. Contractor shall comply with the applicable requirements of Owner’s safety programs, if any.  The Supplementary Conditions identify any Owner’s safety programs that are applicable to the Work.
	D. Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s safety program with which Owner’s and Engineer’s employees and representatives must comply while at the Site.
	E. All damage, injury, or loss to any property referred to in Paragraph 6.13.A.2 or 6.13.A.3 caused, directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, or any other individual or entity directly or indirectly empl...
	F. Contractor’s duties and responsibilities for safety and for protection of the Work shall continue until such time as all the Work is completed and Engineer has issued a notice to Owner and Contractor in accordance with Paragraph 14.07.B that the Wo...

	6.14 Safety Representative
	A. Contractor shall designate a qualified and experienced safety representative at the Site whose duties and responsibilities shall be the prevention of accidents and the maintaining and supervising of safety precautions and programs.

	6.15 Hazard Communication Programs
	A. Contractor shall be responsible for coordinating any exchange of material safety data sheets or other hazard communication information required to be made available to or exchanged between or among employers at the Site in accordance with Laws or R...

	6.16 Emergencies
	A. In emergencies affecting the safety or protection of persons or the Work or property at the Site or adjacent thereto, Contractor is obligated to act to prevent threatened damage, injury, or loss. Contractor shall give Engineer prompt written notice...

	6.17 Shop Drawings and Samples
	A. Contractor shall submit Shop Drawings and Samples to Engineer for review and approval in accordance with the accepted Schedule of Submittals (as required by Paragraph 2.07). Each submittal will be identified as Engineer may require.
	1. Shop Drawings:
	a. Submit number of copies specified in the General Requirements.
	b. Data shown on the Shop Drawings will be complete with respect to quantities, dimensions, specified performance and design criteria, materials, and similar data to show Engineer the services, materials, and equipment Contractor proposes to provide a...

	2. Samples:
	a. Submit number of Samples specified in the Specifications.
	b. Clearly identify each Sample as to material, Supplier, pertinent data such as catalog numbers, the use for which intended and other data as Engineer may require to enable Engineer to review the submittal for the limited purposes required by Paragra...


	B. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule of Submittals, any related Work performed prior to Engineer’s review and approval of the pertinent submittal will be at the sole expense and responsibility of Cont...
	C. Submittal Procedures:
	1. Before submitting each Shop Drawing or Sample, Contractor shall have:
	a. reviewed and coordinated each Shop Drawing or Sample with other Shop Drawings and Samples and with the requirements of the Work and the Contract Documents;
	b. determined and verified all field measurements, quantities, dimensions, specified performance and design criteria, installation requirements, materials, catalog numbers, and similar information with respect thereto;
	c. determined and verified the suitability of all materials offered with respect to the indicated application, fabrication, shipping, handling, storage, assembly, and installation pertaining to the performance of the Work; and
	d. determined and verified all information relative to Contractor’s responsibilities for means, methods, techniques, sequences, and procedures of construction, and safety precautions and programs incident thereto.

	2. Each submittal shall bear a stamp or specific written certification that Contractor has satisfied Contractor’s obligations under the Contract Documents with respect to Contractor’s review and approval of that submittal.
	3. With each submittal, Contractor shall give Engineer specific written notice of any variations that the Shop Drawing or Sample may have from the requirements of the Contract Documents. This notice shall be both a written communication separate from ...

	D. Engineer’s Review:
	1. Engineer will provide timely review of Shop Drawings and Samples in accordance with the Schedule of Submittals acceptable to Engineer. Engineer’s review and approval will be only to determine if the items covered by the submittals will, after insta...
	2. Engineer’s review and approval will not extend to means, methods, techniques, sequences, or procedures of construction (except where a particular means, method, technique, sequence, or procedure of construction is specifically and expressly called ...
	3. Engineer’s review and approval shall not relieve Contractor from responsibility for any variation from the requirements of the Contract Documents unless Contractor has complied with the requirements of Paragraph 6.17.C.3 and Engineer has given writ...
	4. A maximum of two submissions of each shop drawing will be reviewed, checked, and approved or commented upon without charge to the Contractor. Any additional submissions which are ordered by the Engineer to fulfill the stipulations of the Contract D...

	E. Resubmittal Procedures:
	1. Contractor shall make corrections required by Engineer and shall return the required number of corrected copies of Shop Drawings and submit, as required, new Samples for review and approval. Contractor shall direct specific attention in writing to ...


	6.18 Continuing the Work
	A. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or disagreements with Owner. No Work shall be delayed or postponed pending resolution of any disputes or disagreements, except as permitted by Paragraph 15.0...

	6.19 Contractor’s General Warranty and Guarantee
	A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the Contract Documents and will not be defective. Engineer and its officers, directors, members, partners, employees, agents, consultants, and subcontractors shall...
	B. Contractor’s warranty and guarantee hereunder excludes defects or damage caused by:
	1. abuse, modification, or improper maintenance or operation by persons other than Contractor, Subcontractors, Suppliers, or any other individual or entity for whom Contractor is responsible; or
	2. normal wear and tear under normal usage.

	C. Contractor’s obligation to perform and complete the Work in accordance with the Contract Documents shall be absolute. None of the following will constitute an acceptance of Work that is not in accordance with the Contract Documents or a release of ...
	1. observations by Engineer;
	2. recommendation by Engineer or payment by Owner of any progress or final payment;
	3. the issuance of a certificate of Substantial Completion by Engineer or any payment related thereto by Owner;
	4. use or occupancy of the Work or any part thereof by Owner;
	5. any review and approval of a Shop Drawing or Sample submittal or the issuance of a notice of acceptability by Engineer;
	6. any inspection, test, or approval by others; or
	7. any correction of defective Work by Owner.


	6.20 Indemnification
	A. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, consultants and subcontractors of each and any of them from...
	B. In any and all claims against Owner or Engineer or any of their officers, directors, members, partners, employees, agents, consultants, or subcontractors by any employee (or the survivor or personal representative of such employee) of Contractor, a...
	C. The indemnification obligations of Contractor under Paragraph 6.20.A shall not extend to the liability of Engineer and Engineer’s officers, directors, members, partners, employees, agents, consultants and subcontractors arising out of:
	1. the preparation or approval of, or the failure to prepare or approve maps, Drawings, opinions, reports, surveys, Change Orders, designs, or Specifications; or
	2. giving directions or instructions, or failing to give them, if that is the primary cause of the injury or damage.


	6.21 Delegation of Professional Design Services
	A. Contractor will not be required to provide professional design services unless such services are specifically required by the Contract Documents for a portion of the Work or unless such services are required to carry out Contractor’s responsibiliti...
	B. If professional design services or certifications by a design professional related to systems, materials or equipment are specifically required of Contractor by the Contract Documents, Owner and Engineer will specify all performance and design crit...
	C. Owner and Engineer shall be entitled to rely upon the adequacy, accuracy and completeness of the services, certifications or approvals performed by such design professionals, provided Owner and Engineer have specified to Contractor all performance ...
	D. Pursuant to this Paragraph 6.21, Engineer’s review and approval of design calculations and design drawings will be only for the limited purpose of checking for conformance with performance and design criteria given and the design concept expressed ...
	E. Contractor shall not be responsible for the adequacy of the performance or design criteria required by the Contract Documents.


	Article 7 –  Other Work at the Site
	7.01 Related Work at Site
	A. Owner may perform other work related to the Project at the Site with Owner’s employees, or through other direct contracts therefor, or have other work performed by utility owners. If such other work is not noted in the Contract Documents, then:
	1. written notice thereof will be given to Contractor prior to starting any such other work; and
	2. if Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of any adjustment in the Contract Price or Contract Times that should be allowed as a result of such other work, a Claim may be made therefor as provi...

	B. Contractor shall afford each other contractor who is a party to such a direct contract, each utility owner, and Owner, if Owner is performing other work with Owner’s employees, proper and safe access to the Site, provide a reasonable opportunity fo...
	C. If the proper execution or results of any part of Contractor’s Work depends upon work performed by others under this Article 7, Contractor shall inspect such other work and promptly report to Engineer in writing any delays, defects, or deficiencies...

	7.02 Coordination
	A. If Owner intends to contract with others for the performance of other work on the Project at the Site, the following will be set forth in Supplementary Conditions:
	1. the individual or entity who will have authority and responsibility for coordination of the activities among the various contractors will be identified;
	2. the specific matters to be covered by such authority and responsibility will be itemized; and
	3. the extent of such authority and responsibilities will be provided.

	B. Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority and responsibility for such coordination.

	7.03 Legal Relationships
	A. Paragraphs 7.01.A and 7.02 are not applicable for utilities not under the control of Owner.
	B. Each other direct contract of Owner under Paragraph 7.01.A shall provide that the other contractor is liable to Owner and Contractor for the reasonable direct delay and disruption costs incurred by Contractor as a result of the other contractor’s w...
	C. Contractor shall be liable to Owner and any other contractor under direct contract to Owner for the reasonable direct delay and disruption costs incurred by such other contractor as a result of Contractor’s wrongful action or inactions.


	Article 8 –  Owner’s Responsibilities
	8.01 Communications to Contractor
	A. Except as otherwise provided in these General Conditions, Owner shall issue all communications to Contractor through Engineer.

	8.02 Replacement of Engineer
	A. In the case of termination of employment of Engineer, Owner shall appoint an Engineer whose status under the Contract Documents shall be that of the former Engineer.

	8.03 Furnish Data
	A. Owner shall promptly furnish the data required of Owner under the Contract Documents.

	8.04 Pay When Due
	A. Owner shall make payments to Contractor when they are due as provided in Paragraphs 14.02.C and 14.07.C.

	8.05 Lands and Easements; Reports and Tests
	A. Owner’s duties with respect to providing lands and easements and providing engineering surveys to establish reference points are set forth in Paragraphs 4.01 and 4.05. Paragraph 4.02 refers to Owner’s identifying and making available to Contractor ...

	8.06 Insurance
	8.07 Change Orders
	8.08 Inspections, Tests, and Approvals
	A. Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth in Paragraph 13.03.B.

	8.09 Limitations on Owner’s Responsibilities
	A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible for, Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or for any...
	1. When the Owner and Contractor have agreed upon a Modification in the Work, but a written Change Order Document has not yet been executed, the Owner may, at its sole discretion and option, direct in writing the Contractor to proceed with the Change ...


	8.10 Undisclosed Hazardous Environmental Condition
	A. Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is set forth in Paragraph 4.06.

	8.11 Evidence of Financial Arrangements
	A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that financial arrangements have been made to satisfy Owner’s obligations under the Contract Documents.

	8.12 Compliance with Safety Program
	A. While at the Site, Owner’s employees and representatives shall comply with the specific applicable requirements of Contractor’s safety programs of which Owner has been informed pursuant to Paragraph 6.13.D.


	Article 9 –  Engineer’s Status During Construction
	9.01 Owner’s Representative
	A. Engineer will be Owner’s representative during the construction period. The duties and responsibilities and the limitations of authority of Engineer as Owner’s representative during construction are set forth in the Contract Documents.

	9.02 Visits to Site
	A. Engineer will make visits to the Site at intervals appropriate to the various stages of construction as Engineer deems necessary in order to observe as an experienced and qualified design professional the progress that has been made and the quality...
	B. Engineer’s visits and observations are subject to all the limitations on Engineer’s authority and responsibility set forth in Paragraph 9.09. Particularly, but without limitation, during or as a result of Engineer’s visits or observations of Contra...

	9.03 Project Representative
	A. If Owner and Engineer agree, Engineer will furnish a Resident Project Representative to assist Engineer in providing more extensive observation of the Work. The authority and responsibilities of any such Resident Project Representative and assistan...

	9.04 Authorized Variations in Work
	A. Engineer may authorize minor variations in the Work from the requirements of the Contract Documents which do not involve an adjustment in the Contract Price or the Contract Times and are compatible with the design concept of the completed Project a...

	9.05 Rejecting Defective Work
	A. Engineer will have authority to reject Work which Engineer believes to be defective, or that Engineer believes will not produce a completed Project that conforms to the Contract Documents or that will prejudice the integrity of the design concept o...

	9.06 Shop Drawings, Change Orders and Payments
	A. In connection with Engineer’s authority, and limitations thereof, as to Shop Drawings and Samples, see Paragraph 6.17.
	B. In connection with Engineer’s authority, and limitations thereof, as to design calculations and design drawings submitted in response to a delegation of professional design services, if any, see Paragraph 6.21.
	C. In connection with Engineer’s authority as to Change Orders, see Articles 10, 11, and 12.
	D. In connection with Engineer’s authority as to Applications for Payment, see Article 14.

	9.07 Determinations for Unit Price Work
	A. Engineer will determine the actual quantities and classifications of Unit Price Work performed by Contractor. Engineer will review with Contractor the Engineer’s preliminary determinations on such matters before rendering a written decision thereon...

	9.08 Decisions on Requirements of Contract Documents and Acceptability of Work
	A. Engineer will be the initial interpreter of the requirements of the Contract Documents and judge of the acceptability of the Work thereunder. All matters in question and other matters between Owner and Contractor arising prior to the date final pay...
	B. Engineer will, with reasonable promptness, render a written decision on the issue referred. If Owner or Contractor believes that any such decision entitles them to an adjustment in the Contract Price or Contract Times or both, a Claim may be made u...
	C. Engineer’s written decision on the issue referred will be final and binding on Owner and Contractor, subject to the provisions of Paragraph 10.05.
	D. When functioning as interpreter and judge under this Paragraph 9.08, Engineer will not show partiality to Owner or Contractor and will not be liable in connection with any interpretation or decision rendered in good faith in such capacity.

	9.09 Limitations on Engineer’s Authority and Responsibilities
	A. Neither Engineer’s authority or responsibility under this Article 9 or under any other provision of the Contract Documents nor any decision made by Engineer in good faith either to exercise or not exercise such authority or responsibility or the un...
	B. Engineer will not supervise, direct, control, or have authority over or be responsible for Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or for any failur...
	C. Engineer will not be responsible for the acts or omissions of Contractor or of any Subcontractor, any Supplier, or of any other individual or entity performing any of the Work.
	D. Engineer’s review of the final Application for Payment and accompanying documentation and all maintenance and operating instructions, schedules, guarantees, bonds, certificates of inspection, tests and approvals, and other documentation required to...
	E. The limitations upon authority and responsibility set forth in this Paragraph 9.09 shall also apply to the Resident Project Representative, if any, and assistants, if any.

	9.10 Compliance with Safety Program
	A. While at the Site, Engineer’s employees and representatives shall comply with the specific applicable requirements of Contractor’s safety programs of which Engineer has been informed pursuant to Paragraph 6.13.D.


	Article 10 –  Changes in the Work; Claims
	10.01 Authorized Changes in the Work
	A. Without invalidating the Contract and without notice to any surety, Owner may, at any time or from time to time, order additions, deletions, or revisions in the Work by a Change Order, or a Work Change Directive. Upon receipt of any such document, ...
	B. If Owner and Contractor are unable to agree on entitlement to, or on the amount or extent, if any, of an adjustment in the Contract Price or Contract Times, or both, that should be allowed as a result of a Work Change Directive, a Claim may be made...

	10.02 Unauthorized Changes in the Work
	A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the Contract Times with respect to any work performed that is not required by the Contract Documents as amended, modified, or supplemented as provided in Parag...

	10.03 Execution of Change Orders
	A. Owner and Contractor shall execute appropriate Change Orders recommended by Engineer covering:
	1. changes in the Work which are:  (i) ordered by Owner pursuant to Paragraph 10.01.A, (ii) required because of acceptance of defective Work under Paragraph 13.08.A or Owner’s correction of defective Work under Paragraph 13.09, or (iii) agreed to by t...
	2. changes in the Contract Price or Contract Times which are agreed to by the parties, including any undisputed sum or amount of time for Work actually performed in accordance with a Work Change Directive; and
	3. changes in the Contract Price or Contract Times which embody the substance of any written decision rendered by Engineer pursuant to Paragraph 10.05; provided that, in lieu of executing any such Change Order, an appeal may be taken from any such dec...

	B. In pricing changes to the Work, an hourly rental rate will be used for rental construction equipment. The hourly rental rate will be determined by using the monthly rental rates taken from the current edition of the rental Rate Blue Book for Constr...
	C. In determining the extension of contract time, under a change in Work, consideration shall be given to any periods of float in the Contractor’s schedule.  The float in the schedule can be used by either the Contractor or the Owner and is not for th...
	D. A Request for Proposal describes a proposed Change in the Work. The Contractor is required to submit a complete proposal for the total cost and additional time, if any, necessary to perform the proposed Change in the Work. Request for Proposals sha...
	E. A Proposed Change Order is a written request from the Contractor to the Owner requesting a change in the Contractor Amount and/or Contract Time. A Proposed Change Order is submitted as a proposal in response to a Request for Proposal or as a claim ...
	F. If the Contractor’s Proposed Change Order is rejected by the Owner as being within the scope of the Work required by the Contract Documents, the Owner may, at its option and discretion, direct the Contractor to perform the Work which is the subject...

	10.04 Notification to Surety
	A. If the provisions of any bond require notice to be given to a surety of any change affecting the general scope of the Work or the provisions of the Contract Documents (including, but not limited to, Contract Price or Contract Times), the giving of ...

	10.05 Claims
	A. Engineer’s Decision Required:  All Claims, except those waived pursuant to Paragraph 14.09, shall be referred to the Engineer for decision. A decision by Engineer shall be required as a condition precedent to any exercise by Owner or Contractor of ...
	B. Notice: Written notice stating the general nature of each Claim shall be delivered by the claimant to Engineer and the other party to the Contract promptly (but in no event later than 30 days) after the start of the event giving rise thereto. The r...
	C. Engineer’s Action:  Engineer will review each Claim and, within 30 days after receipt of the last submittal of the claimant or the last submittal of the opposing party, if any, take one of the following actions in writing:
	1. deny the Claim in whole or in part;
	2. approve the Claim; or
	3. notify the parties that the Engineer is unable to resolve the Claim if, in the Engineer’s sole discretion, it would be inappropriate for the Engineer to do so. For purposes of further resolution of the Claim, such notice shall be deemed a denial.

	D. In the event that Engineer does not take action on a Claim within said 30 days, the Claim shall be deemed denied.
	E. Engineer’s written action under Paragraph 10.05.C or denial pursuant to Paragraphs 10.05.C.3 or 10.05.D will be final and binding upon Owner and Contractor, unless Owner or Contractor invoke the dispute resolution procedure set forth in Article 16 ...
	F. No Claim for an adjustment in Contract Price or Contract Times will be valid if not submitted in accordance with this Paragraph 10.05.


	Article 11 –  Cost of the Work; Allowances; Unit Price Work
	11.01 Cost of the Work
	A. Costs Included:  The term Cost of the Work means the sum of all costs, except those excluded in Paragraph 11.01.B, necessarily incurred and paid by Contractor in the proper performance of the Work. When the value of any Work covered by a Change Ord...
	1. Payroll costs for employees in the direct employ of Contractor in the performance of the Work under schedules of job classifications agreed upon by Owner and Contractor. Such employees shall include, without limitation, superintendents, foremen, an...
	2. Cost of all materials and equipment furnished and incorporated in the Work, including costs of transportation and storage thereof, and Suppliers’ field services required in connection therewith. All cash discounts shall accrue to Contractor unless ...
	3. Payments made by Contractor to Subcontractors for Work performed by Subcontractors. If required by Owner, Contractor shall obtain competitive bids from subcontractors acceptable to Owner and Contractor and shall deliver such bids to Owner, who will...
	4. Costs of special consultants (including but not limited to engineers, architects, testing laboratories, surveyors, attorneys, and accountants) employed for services specifically related to the Work.
	5. Supplemental costs including the following:
	a. The proportion of necessary transportation, travel, and subsistence expenses of Contractor’s employees incurred in discharge of duties connected with the Work.
	b. Cost, including transportation and maintenance, of all materials, supplies, equipment, machinery, appliances, office, and temporary facilities at the Site, and hand tools not owned by the workers, which are consumed in the performance of the Work, ...
	c. Rentals of all construction equipment and machinery, and the parts thereof whether rented from Contractor or others in accordance with rental agreements approved by Owner with the advice of Engineer, and the costs of transportation, loading, unload...
	d. Sales, consumer, use, and other similar taxes related to the Work, and for which Contractor is liable, as imposed by Laws and Regulations.
	e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, or anyone directly or indirectly employed by any of them or for whose acts any of them may be liable, and royalty payments and fees for permits and licenses.
	f. Losses and damages (and related expenses) caused by damage to the Work, not compensated by insurance or otherwise, sustained by Contractor in connection with the performance of the Work, provided such losses and damages have resulted from causes ot...
	g. The cost of utilities, fuel, and sanitary facilities at the Site.
	h. Minor expenses such as telegrams, long distance telephone calls, telephone service at the Site, express and courier services, and similar petty cash items in connection with the Work.
	i. The costs of premiums for all bonds and insurance Contractor is required by the Contract Documents to purchase and maintain.


	B. Costs Excluded: The term Cost of the Work shall not include any of the following items:
	1. Payroll costs and other compensation of Contractor’s officers, executives, principals (of partnerships and sole proprietorships), general managers, safety managers, engineers, architects, estimators, attorneys, auditors, accountants, purchasing and...
	2. Expenses of Contractor’s principal and branch offices other than Contractor’s office at the Site.
	3. Any part of Contractor’s capital expenses, including interest on Contractor’s capital employed for the Work and charges against Contractor for delinquent payments.
	4. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or indirectly employed by any of them or for whose acts any of them may be liable, including but not limited to, the correction of defective Work, disposal of material...
	5. Other overhead or general expense costs of any kind and the costs of any item not specifically and expressly included in Paragraphs 11.01.A.

	C. Contractor’s Fee:  When all the Work is performed on the basis of cost-plus, Contractor’s fee shall be determined as set forth in the Agreement. When the value of any Work covered by a Change Order or when a Claim for an adjustment in Contract Pric...
	D. Documentation:  Whenever the Cost of the Work for any purpose is to be determined pursuant to Paragraphs 11.01.A and 11.01.B, Contractor will establish and maintain records thereof in accordance with generally accepted accounting practices and subm...

	11.02 Allowances
	A. It is understood that Contractor has included in the Contract Price all allowances so named in the Contract Documents and shall cause the Work so covered to be performed for such sums and by such persons or entities as may be acceptable to Owner an...
	B. Cash Allowances:
	1. Contractor agrees that:
	a. the cash allowances include the cost to Contractor (less any applicable trade discounts) of materials and equipment required by the allowances to be delivered at the Site, and all applicable taxes; and
	b. Contractor’s costs for unloading and handling on the Site, labor, installation, overhead, profit, and other expenses contemplated for the cash allowances have been included in the Contract Price and not in the allowances, and no demand for addition...


	C. Contingency Allowance:
	1. Contractor agrees that a contingency allowance, if any, is for the sole use of Owner to cover unanticipated costs.

	D. Prior to final payment, an appropriate Change Order will be issued as recommended by Engineer to reflect actual amounts due Contractor on account of Work covered by allowances, and the Contract Price shall be correspondingly adjusted.

	11.03 Unit Price Work
	A. Where the Contract Documents provide that all or part of the Work is to be Unit Price Work, initially the Contract Price will be deemed to include for all Unit Price Work an amount equal to the sum of the unit price for each separately identified i...
	B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for the purpose of comparison of Bids and determining an initial Contract Price. Determinations of the actual quantities and classifications of Unit Price Work p...
	C. Each unit price will be deemed to include an amount considered by Contractor to be adequate to cover Contractor’s overhead and profit for each separately identified item.
	D. Owner or Contractor may make a Claim for an adjustment in the Contract Price in accordance with Paragraph 10.05 if:
	1. the quantity of any item of Unit Price Work performed by Contractor differs materially and significantly from the estimated quantity of such item indicated in the Agreement; and
	2. there is no corresponding adjustment with respect to any other item of Work; and
	3. Contractor believes that Contractor is entitled to an increase in Contract Price as a result of having incurred additional expense or Owner believes that Owner is entitled to a decrease in Contract Price and the parties are unable to agree as to th...



	Article 12 –  Change of Contract Price; Change of Contract Times
	12.01 Change of Contract Price
	A. The Contract Price may only be changed by a Change Order. Any Claim for an adjustment in the Contract Price shall be based on written notice submitted by the party making the Claim to the Engineer and the other party to the Contract in accordance w...
	B. The value of any Work covered by a Change Order or of any Claim for an adjustment in the Contract Price will be determined as follows:
	1. where the Work involved is covered by unit prices contained in the Contract Documents, by application of such unit prices to the quantities of the items involved (subject to the provisions of Paragraph 11.03); or
	2. where the Work involved is not covered by unit prices contained in the Contract Documents, by a mutually agreed lump sum (which may include an allowance for overhead and profit not necessarily in accordance with Paragraph 12.01.C.2); or
	3. where the Work involved is not covered by unit prices contained in the Contract Documents and agreement to a lump sum is not reached under Paragraph 12.01.B.2, on the basis of the Cost of the Work (determined as provided in Paragraph 11.01) plus a ...

	C. Contractor’s Fee:  The Contractor’s fee for overhead and profit shall be determined as follows:
	1. A fee based on the following percentages of the various portions of the Cost of the Work:
	a. for costs incurred under Paragraphs 11.01.A.1 and 11.01.A.2, the Contractor’s fee shall be 15 percent;
	b. for costs incurred under Paragraph 11.01.A.3, the Contractor’s fee shall be five percent;
	c. where one or more tiers of subcontracts are on the basis of Cost of the Work plus a fee and no fixed fee is agreed upon, the intent of Paragraphs 12.01.C.2.a and 12.01.C.2.b is that the Subcontractor who actually performs the Work, at whatever tier...
	d. no fee shall be payable on the basis of costs itemized under Paragraphs 11.01.A.4, 11.01.A.5, and 11.01.B;
	e. the amount of credit to be allowed by Contractor to Owner for any change which results in a net decrease in cost will be the amount of the actual net decrease in cost plus a deduction in Contractor’s fee by an amount equal to five percent of such n...
	f. when both additions and credits are involved in any one change, the adjustment in Contractor’s fee shall be computed on the basis of the net change in accordance with Paragraphs 12.01.C.2.a through 12.01.C.2.e, inclusive.



	12.02 Change of Contract Times
	A. The Contract Times may only be changed by a Change Order. Any Claim for an adjustment in the Contract Times shall be based on written notice submitted by the party making the Claim to the Engineer and the other party to the Contract in accordance w...
	B. Any adjustment of the Contract Times covered by a Change Order or any Claim for an adjustment in the Contract Times will be determined in accordance with the provisions of this Article 12.

	12.03 Delays
	A. Where Contractor is prevented from completing any part of the Work within the Contract Times due to delay beyond the control of Contractor, the Contract Times will be extended in an amount equal to the time lost due to such delay if a Claim is made...
	B. If Owner, Engineer, or other contractors or utility owners performing other work for Owner as contemplated by Article 7, or anyone for whom Owner is responsible, delays, disrupts, or interferes with the performance or progress of the Work, then Con...
	C. If Contractor is delayed in the performance or progress of the Work by fire, flood, epidemic, abnormal weather conditions, acts of God, acts or failures to act of utility owners not under the control of Owner, or other causes not the fault of and b...
	D. Owner, Engineer, and their officers, directors, members, partners, employees, agents, consultants, or subcontractors shall not be liable to Contractor for any claims, costs, losses, or damages (including but not limited to all fees and charges of e...
	E. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delays within the control of Contractor. Delays attributable to and within the control of a Subcontractor or Supplier shall be deemed to be delays within the ...
	F. When establishing the Contract Time, an allowance will be made for four (4) calendar days of work lost per month due to inclement weather conditions.  The Contractor, at the time of each periodic pay request, shall submit to the Engineer and Owner ...
	After substantial completion, and not until then, a change order must be executed if a time extension for weather related delays is requested by the Contractor.  The time extension must be based solely on the time requested within the periodic payment...


	Article 13 –  Tests and Inspections; Correction, Removal or Acceptance of Defective Work
	13.01 Notice of Defects
	A. Prompt notice of all defective Work of which Owner or Engineer has actual knowledge will be given to Contractor. Defective Work may be rejected, corrected, or accepted as provided in this Article 13.

	13.02 Access to Work
	A. Owner, Engineer, their consultants and other representatives and personnel of Owner, independent testing laboratories, and governmental agencies with jurisdictional interests will have access to the Site and the Work at reasonable times for their o...

	13.03 Tests and Inspections
	A. Contractor shall give Engineer timely notice of readiness of the Work for all required inspections, tests, or approvals and shall cooperate with inspection and testing personnel to facilitate required inspections or tests.
	B. Contractor shall employ and pay for the services of an independent testing laboratory to perform all inspections, tests, or approvals required by the Contract Documents except:
	1. for inspections, tests, or approvals covered by Paragraphs 13.03.C and 13.03.D below;
	2. that costs incurred in connection with tests or inspections conducted pursuant to Paragraph 13.04.B shall be paid as provided in Paragraph 13.04.C; and
	3. as otherwise specifically provided in the Contract Documents.

	C. If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof) specifically to be inspected, tested, or approved by an employee or other representative of such public body, Contractor shall assume full responsibili...
	D. Contractor shall be responsible for arranging and obtaining and shall pay all costs in connection with any inspections, tests, or approvals required for Owner’s and Engineer’s acceptance of materials or equipment to be incorporated in the Work; or ...
	E. If any Work (or the work of others) that is to be inspected, tested, or approved is covered by Contractor without written concurrence of Engineer, Contractor shall, if requested by Engineer, uncover such Work for observation.
	F. Uncovering Work as provided in Paragraph 13.03.E shall be at Contractor’s expense unless Contractor has given Engineer timely notice of Contractor’s intention to cover the same and Engineer has not acted with reasonable promptness in response to su...

	13.04 Uncovering Work
	A. If any Work is covered contrary to the written request of Engineer, it must, if requested by Engineer, be uncovered for Engineer’s observation and replaced at Contractor’s expense.
	B. If Engineer considers it necessary or advisable that covered Work be observed by Engineer or inspected or tested by others, Contractor, at Engineer’s request, shall uncover, expose, or otherwise make available for observation, inspection, or testin...
	C. If it is found that the uncovered Work is defective, Contractor shall pay all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitr...
	D. If the uncovered Work is not found to be defective, Contractor shall be allowed an increase in the Contract Price or an extension of the Contract Times, or both, directly attributable to such uncovering, exposure, observation, inspection, testing, ...

	13.05 Owner May Stop the Work
	A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable materials or equipment, or fails to perform the Work in such a way that the completed Work will conform to the Contract Documents, Owner may order Contra...

	13.06 Correction or Removal of Defective Work
	A. Promptly after receipt of written notice, Contractor shall correct all defective Work, whether or not fabricated, installed, or completed, or, if the Work has been rejected by Engineer, remove it from the Project and replace it with Work that is no...
	B. When correcting defective Work under the terms of this Paragraph 13.06 or Paragraph 13.07, Contractor shall take no action that would void or otherwise impair Owner’s special warranty and guarantee, if any, on said Work.

	13.07 Correction Period
	A. If within one year after the date of Substantial Completion (or such longer period of time as may be prescribed by the terms of any applicable special guarantee required by the Contract Documents) or by any specific provision of the Contract Docume...
	1. repair such defective land or areas; or
	2. correct such defective Work; or
	3. if the defective Work has been rejected by Owner, remove it from the Project and replace it with Work that is not defective, and
	4. satisfactorily correct or repair or remove and replace any damage to other Work, to the work of others or other land or areas resulting therefrom.

	B. If Contractor does not promptly comply with the terms of Owner’s written instructions, or in an emergency where delay would cause serious risk of loss or damage, Owner may have the defective Work corrected or repaired or may have the rejected Work ...
	C. In special circumstances where a particular item of equipment is placed in continuous service before Substantial Completion of all the Work, the correction period for that item may start to run from an earlier date if so provided in the Specificati...
	D. Where defective Work (and damage to other Work resulting therefrom) has been corrected or removed and replaced under this Paragraph 13.07, the correction period hereunder with respect to such Work will be extended for an additional period of one ye...
	E. Contractor’s obligations under this Paragraph 13.07 are in addition to any other obligation or warranty. The provisions of this Paragraph 13.07 shall not be construed as a substitute for, or a waiver of, the provisions of any applicable statute of ...

	13.08 Acceptance of Defective Work
	A. If, instead of requiring correction or removal and replacement of defective Work, Owner (and, prior to Engineer’s recommendation of final payment, Engineer) prefers to accept it, Owner may do so. Contractor shall pay all claims, costs, losses, and ...

	13.09 Owner May Correct Defective Work
	A. If Contractor fails within a reasonable time after written notice from Engineer to correct defective Work, or to remove and replace rejected Work as required by Engineer in accordance with Paragraph 13.06.A, or if Contractor fails to perform the Wo...
	B. In exercising the rights and remedies under this Paragraph 13.09, Owner shall proceed expeditiously. In connection with such corrective or remedial action, Owner may exclude Contractor from all or part of the Site, take possession of all or part of...
	C. All claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) incurred or sustained by Owner in...
	D. Contractor shall not be allowed an extension of the Contract Times because of any delay in the performance of the Work attributable to the exercise by Owner of Owner’s rights and remedies under this Paragraph 13.09.


	Article 14 –  Payments to Contractor and Completion
	14.01 Schedule of Values
	A. The Schedule of Values established as provided in Paragraph 2.07.A will serve as the basis for progress payments and will be incorporated into a form of Application for Payment acceptable to Engineer. Progress payments on account of Unit Price Work...

	14.02 Progress Payments
	A. Applications for Payments:
	1. At least 20 days before the date established in the Agreement for each progress payment (but not more often than once a month), Contractor shall submit to Engineer for review an Application for Payment filled out and signed by Contractor covering t...
	2. Beginning with the second Application for Payment, each Application shall include an affidavit of Contractor stating that all previous progress payments received on account of the Work have been applied on account to discharge Contractor’s legitima...
	3. Retainage. Owner shall make progress payments on account of the Contract Price on the basis of Contractor’s Applications for Payment as recommended by Engineer during construction as provided in paragraphs below. All such payments will be measured ...
	a. Prior to Substantial Completion, progress payments will be made in an amount equal to the percentage indicated below, but, in each case, less the aggregate of payments previously made and less such amounts as Engineer shall determine, or Owner may ...
	1) 95% of Work completed (with the balance being retainage).
	2) 95% (with the balance being retainage) of materials and equipment not incorporated in the Work but delivered to the site, suitably stored and accompanied by documentation satisfactory to Owner as provided in paragraph 14.02.A.1 of the General Condi...

	b. Upon Substantial Completion, in an amount sufficient to increase total payments to Contractor to 98% of the Contract Price (with the balance being retainage), less such amounts as Engineer shall determine, or Owner may withhold, in accordance with ...
	c. Final Payment. Upon final completion and acceptance of the Work in accordance with paragraph 14.07.B.1 of the General Conditions, Owner shall pay the remainder of the Contract Price as recommended by Engineer as provided in said paragraph 14.07.B.1.


	B. Review of Applications:
	1. Engineer will, within 10 days after receipt of each Application for Payment, either indicate in writing a recommendation of payment and present the Application to Owner or return the Application to Contractor indicating in writing Engineer’s reason...
	2. Engineer’s recommendation of any payment requested in an Application for Payment will constitute a representation by Engineer to Owner, based on Engineer’s observations of the executed Work as an experienced and qualified design professional, and o...
	a. the Work has progressed to the point indicated;
	b. the quality of the Work is generally in accordance with the Contract Documents (subject to an evaluation of the Work as a functioning whole prior to or upon Substantial Completion, the results of any subsequent tests called for in the Contract Docu...
	c. the conditions precedent to Contractor’s being entitled to such payment appear to have been fulfilled in so far as it is Engineer’s responsibility to observe the Work.

	3. By recommending any such payment Engineer will not thereby be deemed to have represented that:
	a. inspections made to check the quality or the quantity of the Work as it has been performed have been exhaustive, extended to every aspect of the Work in progress, or involved detailed inspections of the Work beyond the responsibilities specifically...
	b. there may not be other matters or issues between the parties that might entitle Contractor to be paid additionally by Owner or entitle Owner to withhold payment to Contractor.

	4. Neither Engineer’s review of Contractor’s Work for the purposes of recommending payments nor Engineer’s recommendation of any payment, including final payment, will impose responsibility on Engineer:
	a. to supervise, direct, or control the Work, or
	b. for the means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or
	c. for Contractor’s failure to comply with Laws and Regulations applicable to Contractor’s performance of the Work, or
	d. to make any examination to ascertain how or for what purposes Contractor has used the moneys paid on account of the Contract Price, or
	e. to determine that title to any of the Work, materials, or equipment has passed to Owner free and clear of any Liens.

	5. Engineer may refuse to recommend the whole or any part of any payment if, in Engineer’s opinion, it would be incorrect to make the representations to Owner stated in Paragraph 14.02.B.2. Engineer may also refuse to recommend any such payment or, be...
	a. the Work is defective, or completed Work has been damaged, requiring correction or replacement;
	b. the Contract Price has been reduced by Change Orders;
	c. Owner has been required to correct defective Work or complete Work in accordance with Paragraph 13.09; or
	d. Engineer has actual knowledge of the occurrence of any of the events enumerated in Paragraph 15.02.A.


	C. Payment Becomes Due:
	1. Ten days after presentation of the Application for Payment to Owner with Engineer’s recommendation, the amount recommended will (subject to the provisions of Paragraph 14.02.D) become due, and when due will be paid by Owner to Contractor.

	D. Reduction in Payment:
	1. Owner may refuse to make payment of the full amount recommended by Engineer because:
	a. claims have been made against Owner on account of Contractor’s performance or furnishing of the Work;
	b. Liens have been filed in connection with the Work, except where Contractor has delivered a specific bond satisfactory to Owner to secure the satisfaction and discharge of such Liens;
	c. there are other items entitling Owner to a set-off against the amount recommended; or
	d. Owner has actual knowledge of the occurrence of any of the events enumerated in Paragraphs 14.02.B.5.a through 14.02.B.5.c or Paragraph 15.02.A.
	e. Contractor has incurred liability for liquidated damages or such liability is reasonably imminent.

	2. If Owner refuses to make payment of the full amount recommended by Engineer, Owner will give Contractor immediate written notice (with a copy to Engineer) stating the reasons for such action and promptly pay Contractor any amount remaining after de...
	3. Upon a subsequent determination that Owner’s refusal of payment was not justified, the amount wrongfully withheld shall be treated as an amount due as determined by Paragraph 14.02.C.1 and subject to interest as provided in the Agreement.

	E. Payment of Mobilization.
	1.  The Contractor may request up to 50% of the Mobilization amount with the first pay request.
	2. The Contractor may request up to 25% of the Mobilization amount midway through the project.
	3. The Contractor may request the remainder of the Mobilization amount after demobilization is complete.


	14.03 Contractor’s Warranty of Title
	A. Contractor warrants and guarantees that title to all Work, materials, and equipment covered by any Application for Payment, whether incorporated in the Project or not, will pass to Owner no later than the time of payment free and clear of all Liens.

	14.04 Substantial Completion
	A. When Contractor considers the entire Work ready for its intended use Contractor shall notify Owner and Engineer in writing that the entire Work is substantially complete (except for items specifically listed by Contractor as incomplete) and request...
	B. Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an inspection of the Work to determine the status of completion. If Engineer does not consider the Work substantially complete, Engineer will notify Contractor in ...
	C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a tentative certificate of Substantial Completion which shall fix the date of Substantial Completion. There shall be attached to the certificate a tentative list ...
	D. At the time of delivery of the tentative certificate of Substantial Completion, Engineer will deliver to Owner and Contractor a written recommendation as to division of responsibilities pending final payment between Owner and Contractor with respec...
	E. Owner shall have the right to exclude Contractor from the Site after the date of Substantial Completion subject to allowing Contractor reasonable access to remove its property and complete or correct items on the tentative list.

	14.05 Partial Utilization
	A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially completed part of the Work which has specifically been identified in the Contract Documents, or which Owner, Engineer, and Contractor agree constitutes a sep...
	1. Owner at any time may request Contractor in writing to permit Owner to use or occupy any such part of the Work which Owner believes to be ready for its intended use and substantially complete. If and when Contractor agrees that such part of the Wor...
	2. Contractor at any time may notify Owner and Engineer in writing that Contractor considers any such part of the Work ready for its intended use and substantially complete and request Engineer to issue a certificate of Substantial Completion for that...
	3. Within a reasonable time after either such request, Owner, Contractor, and Engineer shall make an inspection of that part of the Work to determine its status of completion. If Engineer does not consider that part of the Work to be substantially com...
	4. No use or occupancy or separate operation of part of the Work may occur prior to compliance with the requirements of Paragraph 5.10 regarding property insurance.


	14.06 Final Inspection
	A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is complete, Engineer will promptly make a final inspection with Owner and Contractor and will notify Contractor in writing of all particulars in which this inspe...

	14.07 Final Payment
	A. Application for Payment:
	1. After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections identified during the final inspection and has delivered, in accordance with the Contract Documents, all maintenance and operating instructions, schedules, g...
	2. The final Application for Payment shall be accompanied (except as previously delivered) by:
	a. all documentation called for in the Contract Documents, including but not limited to the evidence of insurance required by Paragraph 5.04.B.6;
	b. consent of the surety, if any, to final payment;
	c. a list of all Claims against Owner that Contractor believes are unsettled; and
	d. complete and legally effective releases or waivers (satisfactory to Owner) of all Lien rights arising out of or Liens filed in connection with the Work.

	3. In lieu of the releases or waivers of Liens specified in Paragraph 14.07.A.2 and as approved by Owner, Contractor may furnish receipts or releases in full and an affidavit of Contractor that:  (i) the releases and receipts include all labor, servic...

	B. Engineer’s Review of Application and Acceptance:
	1. If, on the basis of Engineer’s observation of the Work during construction and final inspection, and Engineer’s review of the final Application for Payment and accompanying documentation as required by the Contract Documents, Engineer is satisfied ...

	C. Payment Becomes Due:
	1. Thirty days after the presentation to Owner of the Application for Payment and accompanying documentation, the amount recommended by Engineer, less any sum Owner is entitled to set off against Engineer’s recommendation, including but not limited to...


	14.08 Final Completion Delayed
	A. If, through no fault of Contractor, final completion of the Work is significantly delayed, and if Engineer so confirms, Owner shall, upon receipt of Contractor’s final Application for Payment (for Work fully completed and accepted) and recommendati...
	B. Damages for Delay: Owner and Contractor recognize that the Owner will suffer direct financial loss if the Work is not completed within the Contract Time specified in the Bid Form plus any extensions thereof allowed in accordance with Article 12 of ...

	14.09 Waiver of Claims
	A. The making and acceptance of final payment will constitute:
	1. a waiver of all Claims by Contractor against Owner other than those previously made in accordance with the requirements herein and expressly acknowledged by Owner in writing as still unsettled.



	Article 15 –  Suspension of Work and Termination
	15.01 Owner May Suspend Work
	A. At any time and without cause, Owner may suspend the Work or any portion thereof for a period of not more than 90 consecutive days by notice in writing to Contractor and Engineer which will fix the date on which Work will be resumed. Contractor sha...

	15.02 Owner May Terminate for Cause
	A. The occurrence of any one or more of the following events will justify termination for cause:
	1. Contractor’s persistent failure to perform the Work in accordance with the Contract Documents (including, but not limited to, failure to supply sufficient skilled workers or suitable materials or equipment or failure to adhere to the Progress Sched...
	2. Contractor’s disregard of Laws or Regulations of any public body having jurisdiction;
	3. Contractor’s repeated disregard of the authority of Engineer;
	4. Contractor’s violation in any substantial way of any provisions of the Contract Documents; or
	5. Upon receipt of such Notice, the Contractor shall:
	a. Cease any further deliveries or work due under this contract, on the date, and to the extent, which may be specified in the Notice
	b. Place no further orders with any subcontractors except as may be necessary to perform that portion of this Contract not subject to the Notice;

	c.   Terminate all subcontracts except those made with respect to contract performance not subject to the Notice;
	d.   Settle all outstanding liabilities and claims which may arise out of such termination, with the ratification of the Owner; and
	e.   Use its best efforts to mitigate any damages, which may be sustained by him as a consequence of termination under this clause.
	6. After complying with the provisions above, the Contractor shall submit a termination claim, in no event later than six (6) months after the effective date of their termination, unless one or more extensions of three (3) months each are granted by O...
	7. The Owner shall pay reasonable costs of termination, including a reasonable amount for profit on supplies or services delivered or completed. In no event shall this amount be greater than the original contract price, reduced by any payments made pr...

	B. If one or more of the events identified in Paragraph 15.02.A occur, Owner may, after giving Contractor (and surety) seven days written notice of its intent to terminate the services of Contractor:
	1. exclude Contractor from the Site, and take possession of the Work and of all Contractor’s tools, appliances, construction equipment, and machinery at the Site, and use the same to the full extent they could be used by Contractor (without liability ...
	2. incorporate in the Work all materials and equipment stored at the Site or for which Owner has paid Contractor but which are stored elsewhere; and
	3. complete the Work as Owner may deem expedient.

	C. If Owner proceeds as provided in Paragraph 15.02.B, Contractor shall not be entitled to receive any further payment until the Work is completed. If the unpaid balance of the Contract Price exceeds all claims, costs, losses, and damages (including b...
	D. Notwithstanding Paragraphs 15.02.B and 15.02.C, Contractor’s services will not be terminated if Contractor begins within seven days of receipt of notice of intent to terminate to correct its failure to perform and proceeds diligently to cure such f...
	E. Where Contractor’s services have been so terminated by Owner, the termination will not affect any rights or remedies of Owner against Contractor then existing or which may thereafter accrue. Any retention or payment of moneys due Contractor by Owne...
	F. If and to the extent that Contractor has provided a performance bond under the provisions of Paragraph 5.01.A, the termination procedures of that bond shall supersede the provisions of Paragraphs 15.02.B and 15.02.C.

	15.03 Owner May Terminate For Convenience
	A. Upon seven days written notice to Contractor and Engineer, Owner may, without cause and without prejudice to any other right or remedy of Owner, terminate the Contract. In such case, Contractor shall be paid for (without duplication of any items):
	1. completed and acceptable Work executed in accordance with the Contract Documents prior to the effective date of termination, including fair and reasonable sums for overhead and profit on such Work;
	2. expenses sustained prior to the effective date of termination in performing services and furnishing labor, materials, or equipment as required by the Contract Documents in connection with uncompleted Work, plus fair and reasonable sums for overhead...
	3. all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) incurred in settlement of termina...
	4. reasonable expenses directly attributable to termination.

	B. Contractor shall not be paid on account of loss of anticipated profits or revenue or other economic loss arising out of or resulting from such termination.

	15.04 Contractor May Stop Work or Terminate
	A. If, through no act or fault of Contractor, (i) the Work is suspended for more than 90 consecutive days by Owner or under an order of court or other public authority, or (ii) Engineer fails to act on any Application for Payment within 30 days after ...
	B. In lieu of terminating the Contract and without prejudice to any other right or remedy, if Engineer has failed to act on an Application for Payment within 30 days after it is submitted, or Owner has failed for 30 days to pay Contractor any sum fina...

	15.05 Default
	A. Either party may terminate the Contract, without further obligation, for the default of the other party or its agents or employees with respect to any agreement or provisions contained herei

	15.06 Methods and Procedures
	A. Either Owner or Contractor may request mediation of any Claim submitted to Engineer for a decision under Paragraph 10.05 before such decision becomes final and binding. The mediation will be governed by the Construction Industry Mediation Rules of ...
	B. Owner and Contractor shall participate in the mediation process in good faith. The process shall be concluded within 60 days of filing of the request. The date of termination of the mediation shall be determined by application of the mediation rule...
	C. If the Claim is not resolved by mediation, Engineer’s action under Paragraph 10.05.C or a denial pursuant to Paragraphs 10.05.C.3 or 10.05.D shall become final and binding 30 days after termination of the mediation unless, within that time period, ...
	1. elects in writing to invoke any dispute resolution process provided for in the Supplementary Conditions; or
	2. agrees with the other party to submit the Claim to another dispute resolution process; or
	3. gives written notice to the other party of the intent to submit the Claim to a court of competent jurisdiction.



	Article 16 –  Miscellaneous
	16.01 Giving Notice
	A. Whenever any provision of the Contract Documents requires the giving of written notice, it will be deemed to have been validly given if:
	1. delivered in person to the individual or to a member of the firm or to an officer of the corporation for whom it is intended; or
	2. delivered at or sent by registered or certified mail, postage prepaid, to the last business address known to the giver of the notice.


	16.02 Computation of Times
	A. When any period of time is referred to in the Contract Documents by days, it will be computed to exclude the first and include the last day of such period. If the last day of any such period falls on a Saturday or Sunday or on a day made a legal ho...

	16.03 Cumulative Remedies
	A. The duties and obligations imposed by these General Conditions and the rights and remedies available hereunder to the parties hereto are in addition to, and are not to be construed in any way as a limitation of, any rights and remedies available to...

	16.04 Survival of Obligations
	A. All representations, indemnifications, warranties, and guarantees made in, required by, or given in accordance with the Contract Documents, as well as all continuing obligations indicated in the Contract Documents, will survive final payment, compl...

	16.05 Controlling Law
	A. This Contract is to be governed by the law of the state in which the Project is located.

	16.06 Headings
	A. Article and paragraph headings are inserted for convenience only and do not constitute parts of these General Conditions.

	16.07 Right to Audit:
	A. The Contractor agrees that Owner shall, until the expiration of three (3) years after final payment hereunder, have access to and the right to examine and copy directly pertinent books, documents, papers and records of the Contractor involving tran...
	B. The Contractor further agrees to include in subcontracts for more than $10,000 entered into as a result of this Contract, a provision to the effect that the subcontractor agreed that the Owner shall, until the expiration of three (3) years after fi...
	C. The period of access provided in paragraphs 17.07.A and 17.07.B above for records, books, documents and papers which may relate to arbitration, litigation, or the settlement of claims arising out of the performance of this contract or a subcontract...

	16.08 Consent to Publish
	A. The Contractor shall not publish, permit to be published, or distribute for public consumption, information, oral or written, concerning the results or conclusions made pursuant to performance of this Contract, without the prior written consent of ...

	16.09 Conduct of Contractor’s Forces
	A. The Contractor shall be responsible for informing each employee and those of his subcontractors that the use, consumption, possession, or distribution of alcoholic beverages or illegal drugs is prohibited on or at the Project site.
	B. The Contractor shall further inform his employees and those of his subcontractors of the consequences of violation of the “Drug Control Act” and the “Alcoholic Beverage Control Act,” Code of Virginia (54-524.1 et seq. and 4-i et seq., respectively).
	C. The Contractor shall preclude entry onto the Owner’s property of any employee or subcontractor employee found to be under the influence of alcohol or drugs. In addition, the Contractor shall remove from the Owner’s property employees or subcontract...
	D. The Contractor shall remove employees from the premises of the Owner’s property when directed by the Owner’s or the Engineer for violation of these provisions or for conduct considered disorderly or detrimental to the safety of Owner’s, Engineer’s,...
	The Contractor shall assure that the above provisions, including this paragraph, are included in subcontracts.

	16.10  Nondiscrimination
	A. During the performance of the Contract, the Contractor agrees as follows:
	1. The Contractor will not discriminate against any employee or applicant for employment because of race, religion, color, sex or national origin, except where religion, sex or national origin is a bona fide occupational qualification reasonable neces...
	2. Contractor shall state in all solicitations or advertisements for employees placed by or on behalf of the Contractor that Contractor is an equal opportunity employer.
	3. Notices, advertisements and solicitations placed in accordance with federal law, rule or regulation shall be deemed sufficient compliance with this provision.
	4. Contractor shall include the provisions of the foregoing subparagraphs in every subcontract or purchase order of over $10,000 so that the provisions will be binding upon each subcontractor or vendor.


	16.11 Drug-Free Work Place
	A. During the performance of this Contract, the Contractor agrees to:
	1. Provide a drug-free workplace for the Contractor's employees;
	2. Post in conspicuous places, available to employees and applicants for employment, a statement notifying employees that the unlawful manufacture, sale, distribution, dispensation, possession, or use of a controlled substance or marijuana is prohibit...
	3. State in all solicitations or advertisements for employees placed by or on behalf of the Contractor that the Contractor maintains a drug-free workplace; and
	4. Include the provisions of the foregoing clauses in every subcontract or purchase order over $10,000, so that the provisions will be binding upon each subcontractor or vendor.

	B. For the purpose of this section, "drug-free workplace" means a site for the performance of work done in connection with a specific contract awarded to a contractor, the employees of whom are prohibited from engaging in the unlawful manufacture, sal...
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